

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

www.dot.ca.gov/hq/esc/oe

*Serious Drought.
Help save water!*

November 16, 2015

03-Pla-65-R4.8/R12.2
03-4F0204
Project ID 0314000010
ACNHP-P065(103)

Addendum No. 6

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN PLACER COUNTY FROM ROUTE 65/80 SEPARATION IN ROSEVILLE TO 0.3 MILE NORTH OF TWELVE BRIDGES DRIVE OVERCROSSING IN LINCOLN to revise

the *Bid* book.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, November 17, 2015.

In the *Bid* book, in the "Bid Item List," Item 3 is replaced.

In the *Bid* book, the EBS Addendum file 03-4F0204.002 file is added.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

Addendum No. 6
Page 2
November 16, 2015

03-Pla-65-R4.8/R12.2
03-4F0204
Project ID 0314000010
ACNHP-P065(103)

This addendum and EBS addendum file are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/03/03-4F0204

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,


for

AMARJEET S. BENIPAL
District Director

Attachments

**BID ITEM LIST
03-4F0204**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
3	090105	TIME-RELATED OVERHEAD (LS)	LS	LUMP SUM	LUMP SUM	
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
6	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	LUMP SUM	
7	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
8	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
9	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	42		
10	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	LUMP SUM	
11	141120	TREATED WOOD WASTE	LB	23,900		
12	150661	REMOVE GUARDRAIL	LF	2,130		
13	150757	REMOVE SIGN STRUCTURE (EA)	EA	2		
14	029682	MODIFY SIGN STRUCTURE (SAFETY CABLE RETROFIT)	EA	1		
15	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	374,000		
16	153121	REMOVE CONCRETE (CY)	CY	29		
17	190185	SHOULDER BACKING	TON	7,970		
18	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	4.3		
19	390011	PREPAVING INERTIAL PROFILER	LS	LUMP SUM	LUMP SUM	
20	390132	HOT MIX ASPHALT (TYPE A)	TON	28,900		