

DEPARTMENT OF TRANSPORTATION

DES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

March 19, 2002

04-SM-84-R41.9/R47.1
04-015114

Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN MATEO COUNTY IN MENLO PARK FROM MARSH ROAD TO THE DUMBARTON BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on April 3, 2002.

This addendum is being issued to revise the Notice to Contractors and Special Provisions and the Proposal and Contract.

In the Special Provisions, Section 5-1.29, "FORCE ACCOUNT PAYMENT," is deleted.

In the Special Provisions, Section 10-1.24, "OVERHEAD," is deleted.

In the Proposal and Contract, the Engineer's Estimate Item 3 is deleted as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment

ENGINEER'S ESTIMATE**04-015114**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070010	PROGRESS SCHEDULE (CRITICAL PATH)	LS	LUMP SUM	LUMP SUM	
2	023068	ELECTRONIC MOBILE DAILY DIARY COMPUTER SYSTEM DATA DELIVERY	LS	LUMP SUM	LUMP SUM	
3	BLANK					
4	023069	TEMPORARY FENCE (TYPE ESA)	M	11 900		
5	023070	MOUSE FENCE	M	860		
6	071322	TEMPORARY FENCE (TYPE CL-1.8)	M	5510		
7	073000	TEMPORARY CULVERT	M	220		
8	023071	TEMPORARY 450MM PLASTIC FLARED END SECTION	EA	2		
9	074018	HEALTH AND SAFETY PLAN	LS	LUMP SUM	LUMP SUM	
10	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
11	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
12	023072	TEMPORARY DRAINAGE INLET PROTECTION	EA	35		
13	023073	TEMPORARY COVER	M2	3000		
14	023074	TEMPORARY CONCRETE WASHOUT FACILITY	EA	7		
15	074023	TEMPORARY EROSION CONTROL	M2	41 000		
16	023075	TEMPORARY ENTRANCE/EXIT	EA	3		
17	023076	DEWATERING	LS	LUMP SUM	LUMP SUM	
18	074029	TEMPORARY SILT FENCE	M	10 200		
19 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
20 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	