

**DEPARTMENT OF TRANSPORTATION**

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30<sup>th</sup> Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

TTY 711



*Flex your power!  
Be energy efficient!*

December 10, 2012

04-Ala,CC-4,80,84,92,238,etc.-Var

04-0A7904

Project ID 0400000164

ACHSSTPG-000C(353)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND CONTRA COSTA COUNTIES AT VARIOUS LOCATIONS.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, December 18, 2012.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, the Bid book, the Federal Minimum Wages with Modification Number 16 dated 11/23/2012.

Project Plan Sheets 2, 3, 42, 43, 44, 45, 46, 77, 80, 81, 82, 83, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100, 101,132, 134, 135, 136, 137, 138, 139, 140 and 141 are revised. Copies of the revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheets 79A, 79B, 79C, and 83A are added. Copies of the added sheets are attached for addition to the project plans.

Project Plan Sheet 21 is deleted.

In the Special Provisions, Section10-1.07, "COOPERATION," the following is added to the list of contracts:

Contract No.	Co-Rte-PM	Location	Type of Work
04-4A2604	ALA/CC-VAR-VAR	Alameda County and Contra Costa County.	Install and Upgrade MBGR

In the Special Provisions, Section 10-1.12, "MAINTAINING TRAFFIC," Chart No. 6 and Chart No. 104 are deleted.

In the Special Provisions, Section 10-1.21, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE CONCRETE," the second paragraph is revised as follows:

"Removing concrete (curb and gutter) and concrete (island) will be measured by the linear foot, measured along the curb and gutter or island before removal operations."

Addendum No. 1  
Page 2  
December 7, 2012

04-Ala,CC-4,80,84,92,238,etc.-Var  
04-0A7904  
Project ID 0400000164  
ACHSSTPG-000C(353)E

In the Special Provisions, Section 10-1.46, "CRASH CUSHION (ADIEM)," is deleted.

In the Bid book, in the "Bid Item List," Items 9, 11, 12, 15, 23, 28, 30, 31, 32, 33, 35, 38, 41, 43, 51, and 53 are revised, and Items 25 and 56 are deleted as attached.

To Bid book holders:

Replace pages 3, 4, and 5 of the "Bid Item List" in the Bid book with the attached revised pages 3, 4, and 5 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site:

**[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/04/04-0A7904](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-0A7904)**

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



REBECCA D. HARNAGEL  
Chief, Office of Plans, Specifications & Estimates  
Office Engineer  
Division of Engineering Services

Attachments

## BID ITEM LIST

04-0A7904

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
3	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
4	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	21		
5	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	LUMP SUM	
6	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	740		
7	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
8	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
9	120165	CHANNELIZER (SURFACE MOUNTED)	EA	1,010		
10	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	EA	10		
11	129000	TEMPORARY RAILING (TYPE K)	LF	9,680		
12	024280	ALTERNATIVE TEMPORARY CRASH CUSHION	EA	140		
13	148005	NOISE MONITORING	LS	LUMP SUM	LUMP SUM	
14	150630	REMOVE MARKER	EA	130		
15	150662	REMOVE METAL BEAM GUARD RAILING	LF	14,400		
16	150667	REMOVE DOUBLE METAL BEAM BARRIER	LF	190		
17	150771	REMOVE ASPHALT CONCRETE DIKE	LF	2,700		
18	024281	RECONSTRUCT TERMINAL SYSTEM	EA	2		
19	152301	RESET MARKER	EA	8		
20	152320	RESET ROADSIDE SIGN	EA	59		

## BID ITEM LIST

04-0A7904

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	152430	ADJUST INLET	EA	4		
22	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	33		
23	153215	REMOVE CONCRETE (CURB AND GUTTER)	LF	4,940		
24	024282	REMOVE CONCRETE (ISLAND)	LF	64		
25	BLANK					
26	156590	REMOVE CRASH CUSHION (SAND FILLED)	EA	2		
27	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	LUMP SUM	
28	190101	ROADWAY EXCAVATION	CY	510		
29	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
30	202011	MULCH	CY	660		
31	203021	FIBER ROLLS	LF	17,500		
32	390132	HOT MIX ASPHALT (TYPE A)	TON	1,500		
33	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	5,040		
34	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	13		
35	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	2,440		
36	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	2		
37	620060	12" ALTERNATIVE PIPE CULVERT	LF	5		
38	731521	MINOR CONCRETE (SIDEWALK)	CY	4		
39 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	652		
40 (F)	750501	MISCELLANEOUS METAL (BRIDGE)	LB	798		

## BID ITEM LIST

04-0A7904

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41	820118	GUARD RAILING DELINEATOR	EA	1,530		
42	820151	OBJECT MARKER (TYPE L-1)	EA	190		
43	832003	METAL BEAM GUARD RAILING (WOOD POST)	LF	4,670		
44	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	400		
45 (F)	043976	CONCRETE BARRIER (TRANSITION)	LF	1,509		
46	839220	DOUBLE METAL BEAM GUARD RAILING (WOOD POST)	LF	230		
47	839541	TRANSITION RAILING (TYPE WB)	EA	130		
48	839561	RAIL TENSIONING ASSEMBLY	EA	8		
49	839564	TERMINAL SYSTEM (TYPE FLEAT)	EA	55		
50	839576	END CAP (TYPE A)	EA	2		
51	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	77		
52	839582	END ANCHOR ASSEMBLY (TYPE CA)	EA	3		
53	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	56		
54	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	79		
55	024284	ALTERNATIVE MEDIAN TERMINAL SYSTEM	EA	3		
56	BLANK					
57	024285	CRASH CUSHION (TYPE SMART SCI-100GM)	EA	1		
58	024286	ALTERNATIVE CRASH CUSHION	EA	2		
59 (F)	043977	CONCRETE BARRIER (TYPE 60S MOD.)	LF	24		
60	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	