

DEPARTMENT OF TRANSPORTATION

ES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



August 31, 2001

04-SCI-680-M6.3/M7.1
04-127434
ACIM-680-1(056)3E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SANTA CLARA COUNTY IN SAN JOSE FROM BERRYESSA ROAD OVERCROSSING TO 0.8 km NORTH OF BERRYESSA ROAD OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on September 11, 2001.

This addendum is being issued to revise the Project Plans and the Proposal and Contract.

Project Plan Sheets 3, 5, 8, 9, 10 and 18 are revised. Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Proposal and Contract, the Engineer's Estimate Item 1 is revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch
Office of Office Engineer

Attachments

**ENGINEER'S ESTIMATE
04-127434**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1 (S)	071322	TEMPORARY FENCE (TYPE CL-1.8)	M	610		
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
3 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
4	150608	REMOVE CHAIN LINK FENCE	M	780		
5	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
6	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
7	192053	STRUCTURE EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	M3	4		
8	194001	DITCH EXCAVATION	M3	10		
9	198050	EMBANKMENT	M3	41		
10 (S)	203003	STRAW (EROSION CONTROL)	TONN	2.4		
11 (S)	203014	FIBER (EROSION CONTROL)	KG	480		
12 (S)	203045	PURE LIVE SEED (EROSION CONTROL)	KG	9		
13 (S)	203056	COMMERCIAL FERTILIZER (EROSION CONTROL)	KG	90		
14 (S)	203061	STABILIZING EMULSION (EROSION CONTROL)	KG	80		
15	260201	CLASS 2 AGGREGATE BASE	M3	21		
16 (F)	518002	SOUND WALL (MASONRY BLOCK)	M2	3638.7		
17 (S)	800391	CHAIN LINK FENCE (TYPE CL-1.8)	M	22		
18 (S)	832003	METAL BEAM GUARD RAILING (WOOD POST)	M	8		
19 (S)	839565	TERMINAL SYSTEM (TYPE SRT)	EA	1		
20 (S)	839568	TERMINAL ANCHOR ASSEMBLY (TYPE SFT)	EA	1		