

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

TTY 711

*Flex your power!
Be energy efficient!*

September 28, 2012

04-CC-580-5.5/6.2

04-1A3204

Project ID 0400000483

ACBHIM-580-1(052)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN CONTRA COSTA COUNTY IN RICHMOND FROM 0.3 MILE EAST OF SCOFIELD AVENUE UNDERCROSSING TO 0.2 MILE WEST OF WESTERN DRIVE UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, October 31, 2012, instead of the original date of Tuesday, October 23, 2012.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to Bidders and Special Provisions, the Bid book, and the Federal Minimum Wages with Modification Number 13 dated September 28, 2012.

Project Plan Sheets 9, 10, 13, 21, 26, 43, 59 and 94 are revised. Copies of the revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheets 25A, 67A and 67B are added. Copies of the added sheets are attached for addition to the project plans.

Project Plan Sheet 15 is deleted.

In the Notice to Bidders, the thirteenth paragraph is revised as follows:

"Do not bid less than 175 working days or more than 250 working days."

In the Notice to Bidders, the sixteenth paragraph is revised as follows:

"A mandatory prebid site tour is scheduled for this project at 9:00 am, on October 16, 2012, at the Caltrans Construction Office, 3401 Regatta Blvd, Richmond CA 94804."

In the Special Provisions, Section 2-1.05, "MANDATORY PREBID SITE TOUR OF CHEVRON OIL COMPANY," is added as attached.

04-CC-580-5.5/6.2
04-1A3204
Project ID 0400000483
ACBHIM-580-1(052)E

In the Special Provisions, Section 2-1.06, "WORKING DAYS BID," is added as follows:

"2-1.06 WORKING DAYS BID

If your bid for time is less or exceeds the number of working days described in the NOTICE TO BIDDERS, your bid is nonresponsive."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES," the seventh paragraph is revised as follows:

"Additional damages to those specified in Section 8-1.07, "Liquidated damages," of the Standard Specifications are \$7,500 per day starting on the 1st day after exceeding the number of working days bid until work requiring lane or shoulder closures on State Highway Route 580 is complete.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES," subsection "INCENTIVES AND DISINCENTIVES," fifth paragraph, item No. 2.1 is revised as follows:

"2.1 Adverse weather-related conditions that cause you to dismiss the crew."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES," subsection "INCENTIVES AND DISINCENTIVES," the following paragraph is added before the sixth paragraph:

"Work involving closure of the eastbound Western Drive on ramp, as shown on Stage 1, Phase 2, of the Stage Construction plans shall commence within 50 working days from the 1st working day. No temporary suspension of the work will be granted due to unsuitable weather."

In the Bid book, in the "Bid Item List," Items 9, 42, 43, 69, 71 and 111 are revised, Items 143, 144, 145, 146, 147, 148 and 149 are added and Item 142 is deleted as attached.

To Bid book holders:

Replace pages 3, 5, 6, 8 and 10 of the "Bid Item List" in the Bid book with the attached revised pages 3, 5, 6, 8 and 10 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1
Page 3
September 28, 2012

04-CC-580-5.5/6.2
04-1A3204
Project ID 0400000483
ACBHIM-580-1(052)E

This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-1A3204

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



REBECCA D. HARNAGEL
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments

2-1.05 MANDATORY PREBID SITE TOUR OF CHEVRON OIL COMPANY

The Department will conduct a mandatory prebid site tour of Scofield Undercrossing that is within Chevron Oil Company's right of way. The tour is being provided to show the existing refinery facilities and oil lines near and under the Scofield Undercrossing, and to show the limited access that will be available to Scofield Undercrossing through Chevron Oil Company during construction.

Each bidder must attend the mandatory prebid site tour. Only one representative from each bidder may attend the tour. The bidder's representative must be a company officer, project superintendent, project estimator, project engineer, or other person as determined by the bidder to have sufficient authority, knowledge and experience to apply what is learned at site to bid the contract. For a joint venture, one of the parties must attend the tour. The Department does not accept a bid from a bidder who did not attend the mandatory site tour.

A sign-up sheet is used to identify each prospective bidder. Each bidder is required to include the name and title of the company representative attending the mandatory prebid site tour.

The bidder's representative is required to provide and wear the following equipment on the tour: hard hat, steel-toed boots, leather gloves, safety goggles, and flame resistant coveralls (Nomex or similar).

No picture taking will be permitted on the tour.

The time, date, and meeting place for the mandatory prebid site tour are as follows:

Time: 9:00 A.M.

Date: October 16, 2012

Meeting Location: Caltrans Construction Office
3401 Regatta Blvd, Richmond CA 94804

Due to restricted access to Chevron Oil Company right of way, the Department will provide the transportation for the tour. Prospective bidders must use the Department-provided transportation for the tour. Prospective bidders are required to pre-register to confirm their attendance by contacting the Duty Senior, District 04 Office, 111 Grand Ave, Oakland CA 94612, email: duty_senior_district04@dot.ca.gov, telephone number (510) 286-5209.

BID ITEM LIST

04-1A3204

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	043978	PROTECTION SYSTEM	LS	LUMP SUM	LUMP SUM	
3	071321	TEMPORARY FENCE (TYPE CL-6)	LF	20		
4	073004	12" TEMPORARY CULVERT	LF	220		
5	073006	18" TEMPORARY CULVERT	LF	12		
6	024287	TEMPORARY DRAINAGE INLET	EA	4		
7	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
8	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
9	074028	TEMPORARY FIBER ROLL	LF	1,390		
10	074029	TEMPORARY SILT FENCE	LF	300		
11	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	6		
12	074034	TEMPORARY COVER	SQYD	1,300		
13	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	7		
14	074040	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	1,800		
15	074041	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
16	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	LUMP SUM	
17	090105	TIME-RELATED OVERHEAD (LS)	LS	LUMP SUM	LUMP SUM	
18	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
19	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
20	120116	TYPE II BARRICADE	EA	6		

BID ITEM LIST

04-1A3204

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41	152320	RESET ROADSIDE SIGN	EA	10		
42	152430	ADJUST INLET	EA	2		
43	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	35,100		
44	153221	REMOVE CONCRETE BARRIER	LF	1,390		
45	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	LUMP SUM	
46	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	LUMP SUM	
47	157563	BRIDGE REMOVAL (PORTION), LOCATION C	LS	LUMP SUM	LUMP SUM	
48	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	LUMP SUM	
49	190101	ROADWAY EXCAVATION	CY	3,000		
50	190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	CY	360		
51	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
52 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	4		
53 (F)	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	64		
54 (F)	192053	STRUCTURE EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	CY	28		
55 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	4		
56	193006	STRUCTURE BACKFILL (SLURRY CEMENT)	CY	83		
57 (F)	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	59		
58	024291	CONCRETE BACKFILL (RAPID STRENGTH CONCRETE)	CY	16		
59	194001	DITCH EXCAVATION	CY	25		
60	198010	IMPORTED BORROW (CY)	CY	500		

BID ITEM LIST

04-1A3204

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
61	200001	HIGHWAY PLANTING	LS	LUMP SUM	LUMP SUM	
62	203002	EROSION CONTROL (COMPOST BLANKET)	CY	80		
63	203021	FIBER ROLLS	LF	1,770		
64	203025	COMPOST (INCORPORATE)	SQYD	1,610		
65	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	2		
66	203027	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	SQFT	39,500		
67	203034	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	7,090		
68	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	LUMP SUM	
69	260203	CLASS 2 AGGREGATE BASE (CY)	CY	410		
70	260210	AGGREGATE BASE (APPROACH SLAB)	CY	37		
71	390132	HOT MIX ASPHALT (TYPE A)	TON	9,920		
72	394051	SHOULDER RUMBLE STRIP (HMA, ROLLED-IN INDENTATIONS)	STA	24		
73	394060	DATA CORE	LS	LUMP SUM	LUMP SUM	
74	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	140		
75	395000	LIQUID ASPHALT (PRIME COAT)	TON	3		
76	397005	TACK COAT	TON	17		
77	460300	SOIL NAIL	LF	364		
78	043979	MICROPILE (STEEL PIPE NPS 12XX-STRONG)	EA	3		
79	490615	18" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	168		
80 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	2,515		

BID ITEM LIST

04-1A3204

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
101	566011	ROADSIDE SIGN - ONE POST	EA	4		
102	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	3		
103	568016	INSTALL SIGN PANEL ON EXISTING FRAME	SQFT	270		
104	568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	3		
105	590106	CLEAN STRUCTURAL STEEL (EXISTING BRIDGE)	LS	LUMP SUM	LUMP SUM	
106	590111	PAINT STRUCTURAL STEEL (EXISTING BRIDGE)	LS	LUMP SUM	LUMP SUM	
107	590135	SPOT BLAST CLEAN AND PAINT UNDERCOAT	SQFT	26,200		
108	590301	WORK AREA MONITORING	LS	LUMP SUM	LUMP SUM	
109	620100	18" ALTERNATIVE PIPE CULVERT	LF	570		
110	665012	12" CORRUGATED STEEL PIPE (.079" THICK)	LF	82		
111 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	4,064		
112 (F)	750501	MISCELLANEOUS METAL (BRIDGE)	LB	708		
113	802520	6' CHAIN LINK GATE (TYPE CL-6)	EA	1		
114	832001	METAL BEAM GUARD RAILING	LF	530		
115 (F)	833033	CHAIN LINK RAILING (TYPE 7 MODIFIED)	LF	1,825		
116	839541	TRANSITION RAILING (TYPE WB)	EA	4		
117	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	3		
118	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	3		
119	839701	CONCRETE BARRIER (TYPE 60)	LF	170		
120	839703	CONCRETE BARRIER (TYPE 60C)	LF	1,230		

BID ITEM LIST

04-1A3204

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
141	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	LUMP SUM	
142	BLANK					
143	150608	REMOVE CHAIN LINK FENCE	LF	20		
144	150620	REMOVE GATE	EA	2		
145	153247	REMOVE CONCRETE (MISCELLANEOUS) (CY)	CY	8.1		
146	730020	MINOR CONCRETE (CURB) (CY)	CY	6.0		
147	800360	CHAIN LINK FENCE (TYPE CL-6)	LF	26		
148	802580	12' CHAIN LINK GATE (TYPE CL-6)	EA	2		
149	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

**TOTAL BID
FOR ITEMS:**

\$ _____

**TOTAL BID
FOR TIME:**

_____ X \$8,300.00 = \$ _____
 WORKING DAYS BID COST PER DAY
 (Not less than 175 Days and
 Not to exceed 250 Days)

TOTAL BID FOR COMPARISON (COST PLUS TIME):

\$ _____