

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

TTY 711

*Flex your power!
Be energy efficient!*

April 26, 2011

04-CC-680-Var

04-1E7904

Project ID 0400000578

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN CONTRA COSTA COUNTY AT VARIOUS LOCATIONS.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, May 4, 2011.

This addendum is being issued to revise the Bid Book.

In the Bid book, in the "Bid Item List," Item 20 is revised as attached.

To Bid book holders:

Replace page 3 of the "Bid Item List" in the Bid book with the attached revised page 3 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum is available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-1E7904

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

A handwritten signature in black ink, appearing to read "Bijan Sartipi".

BIJAN SARTIPI
District Director

Attachment

BID ITEM LIST
04-1E7904

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
5	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
6	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	2,140		
7	148005	NOISE MONITORING	LS	LUMP SUM	LUMP SUM	
8	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	5,070		
9	150722	REMOVE PAVEMENT MARKER	EA	670		
10	150870	REMOVE CONCRETE DECK SURFACE	SQFT	27,720		
11	153223	REMOVE UNSOUND CONCRETE	CF	364		
12	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	66,160		
13	153235	CLEAN BRIDGE DECK	SQFT	42,806		
14	157560	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM	LUMP SUM	
15	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
16 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	4		
17	511118	CLEAN EXPANSION JOINT	LF	1,876		
18	511124	RAPID SETTING CONCRETE (PATCH)	CF	364		
19	515041	FURNISH POLYESTER CONCRETE OVERLAY	CF	4,962		
20 (F)	515042	PLACE POLYESTER CONCRETE OVERLAY	SQFT	66,160		