

DEPARTMENT OF TRANSPORTATION

ES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



April 10, 2001

04-SCI,Ala-680-M11.9/M15.9,M0.0/R18.5
04-253714
ACIM-680-1(055)7N

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SANTA CLARA AND ALAMEDA COUNTIES IN MILPITAS AND FREMONT FROM 0.4 km SOUTH OF CALAVERAS BOULEVARD SEPERATION TO CALAVERAS ROAD SEPERATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on April 11, 2001.

This addendum is being issued to revise the Proposal and Contract.

In the Proposal and Contract, the Engineer's Estimate Item 58 is revised as attached.

To Proposal and Contract book holders:

Replace page 5 of the Engineer's Estimate in the Proposal with the attached revised page 5 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch
Office of Office Engineer

Attachment

ENGINEER'S ESTIMATE
04-253714

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41	152703	REMODEL INLET	EA	8		
42	153214	REMOVE CONCRETE CURB	M	57		
43	153221	REMOVE CONCRETE BARRIER	M	9410		
44	153229	REMOVE CONCRETE BARRIER (TYPE K)	M	520		
45	155003	CAP INLET	EA	8		
46	156590	REMOVE CRASH CUSHION (SAND FILLED)	EA	4		
47	157550	BRIDGE REMOVAL	LS	LUMP SUM	LUMP SUM	
48	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
49	170101	DEVELOP WATER SUPPLY	LS	LUMP SUM	LUMP SUM	
50	190101	ROADWAY EXCAVATION	M3	171 000		
51	020610	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
52	193114	SAND BACKFILL	M3	260		
53	194001	DITCH EXCAVATION	M3	100		
54 (S)	203001	EROSION CONTROL (BLANKET)	M2	5700		
55 (S)	203003	STRAW (EROSION CONTROL)	TONN	34		
56	020611	MOVEIN/MOVEOUT (EROSION CONTROL)	EA	10		
57	020612	PURE LIVE SEED (TYPE 1) (EROSION CONTROL)	KG	200		
58	020613	PURE LIVE SEED (TYPE 2) (EROSION CONTROL)	KG	290		
59 (S)	203014	FIBER (EROSION CONTROL)	KG	5210		
60 (S)	203021	FIBER ROLLS	M	390		