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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SANTA CLARA
COUNTY IN CUPERTINO AND LOS ALTOS FROM TANTAU AVENUE OVERCROSSING TO FOOTHILL
EXPRESSWAY UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, October 29, 2014.

This addendum is being issued to revise the project plans, the Notice to Bidders and Special Provisions, the Bid
book, and the Federal Minimum Wages with Modification Number 25 dated 10/17/14.

Project plan sheets No. 1, 8, 20, 32, 36, 37, 42, 50, 68, 69, 70, 72 and 73 are replaced and attached for
substitution for the like-numbered sheets.

Project plan sheets No. 21A and 21B are added and attached for addition to the project plans.

In the Special Provisions, Section 1-1.01, the following items are added to the table:

ltem Item description Applicable

code section
028201 RETROREFLECTIVE SHEETING (TYPE XI) 56
044784 CONCRETE BARRIER (TYPE 60R MOD) 83

In the Special Provisions, Section 56, "Signs," is added as follows:

56 SIGNS
Add to section 56-2.01D:
Payment for Type Xl retroreflective sheeting is not included in the payment for furnishing sign.
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In the Bid book, in the "Bid Item List," ltems 9, 10, 23 and 61 are replaced.
In the Bid book, in the "Bid Item List," ltems 75, 76 and 77 are added.

In the Bid book, in the "Bid Item List," tems 24 and 74 are deleted.

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Nofice to Bidders and Special Provisions.

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website.
http://Iwww.dot.ca.gov/hg/esc/oe/electronic_bidding/electronic_bidding.html
Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file, attachments and the modified wage rates are available for the Contractors'
download on the Web site:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/04/04-272044

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letter before submitting your bid.

Sincerely,

4@ yarl™

BIJAN SARTIPI
Distri7( Di/rettor

Attachments

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”



BID ITEM LIST

04-272044
ltem [ ltem Item Description Unit of Estimated Unit Price Iltem Total
No. | Code Measure | Quantity
1 070030 | LEAD COMPLIANCE PLAN LS LUMP SUM | LUMP SUM
2 080050 | PROGRESS SCHEDULE (CRITICAL PATH |LS LUMP SUM | LUMP SUM
METHOD)
3 090105 | TIME-RELATED OVERHEAD (LS) LS LUMP SUM | LUMP SUM
4 120090 | CONSTRUCTION AREA SIGNS LS LUMP SUM [ LUMP SUM
5 120100 | TRAFFIC CONTROL SYSTEM LS LUMP SUM | LUMP SUM
6 120159 | TEMPORARY TRAFFIC STRIPE (PAINT) LF 344,000
7 120300 | TEMPORARY PAVEMENT MARKER EA 2,860
8 128652 | PORTABLE CHANGEABLE MESSAGE LS LUMP SUM |LUMP SUM
SIGN (LS)
9 129000 | TEMPORARY RAILING (TYPE K) LF 4,510
10 129100 | TEMPORARY CRASH CUSHION MODULE |EA 300
11 130100 |JOB SITE MANAGEMENT LS LUMP SUM | LUMP SUM
12 130200 | PREPARE WATER POLLUTION CONTROL (LS LUMP SUM | LUMP SUM
PROGRAM
13 130620 | TEMPORARY DRAINAGE INLET EA 38
PROTECTION
14 130730 | STREET SWEEPING LS LUMP SUM | LUMP SUM
15 130900 | TEMPORARY CONCRETE WASHOUT LS LUMP SUM | LUMP SUM
16 141103 | REMOVE YELLOW THERMOPLASTIC LF 500
TRAFFIC STRIPE (HAZARDQUS WASTE)
17 141120 | TREATED WOOD WASTE LB 38,700
18 148005 | NOISE MONITORING LS LUMP SUM | LUMP SUM
19 150661 | REMOVE GUARDRAIL LF 2,780
20 150714 | REMOVE THERMOPLASTIC TRAFFIC LF 1,980
STRIPE
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ltem | ltem ltem Description Unit of Estimated Unit Price Iltem Total

No. |Code Measure | Quantity

21 150722 | REMOVE PAVEMENT MARKER EA 16,300

22 150744 | REMOVE ROADSIDE SIGN (WOOD POST) | EA 4

23 153103 | COLD PLANE ASPHALT CONCRETE SQYD 25,000
PAVEMENT

24 BLANK

25 153221 [ REMOVE CONCRETE BARRIER LF 55

26 156590 | REMOVE CRASH CUSHION (SAND EA 3
FILLED)

27 028005 | REMOVE CRASH CUSHION (TYPE CAT) EA 1

28 160102 | CLEARING AND GRUBBING (LS) LS LUMP SUM | LUMP SUM

29 190101 | ROADWAY EXCAVATION CcY 170

30 280200 |REPLACE BASE CY 320

31 374002 | ASPHALTIC EMULSION (FOG SEAL COAT) | TON 9

32 390132 | HOT MIX ASPHALT (TYPE A) TON 83

33 390137 | RUBBERIZED HOT MIX ASPHALT (GAP TON 1,730
GRADED)

34 397005 |[TACK COAT TON 6

35 410096 | DRILL AND BOND (DOWEL BAR) EA 1,950

36 410120 | SPALL REPAIR (POLYESTER CONCRETE) | SQYD 70

37 411105 | INDIVIDUAL SLAB REPLACEMENT (RSC) |CY 670

38 420201 | GRIND EXISTING CONCRETE PAVEMENT | SQYD 288,000

39 510081 | AGGREGATE BASE (APPROACH SLAB) CY 30

40 510087 |STRUCTURAL CONCRETE, APPROACH CcY 296

SLAB (TYPE R)
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BID ITEM LIST

04-272044
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. |Code Measure | Quantity
61 028007 |CONCRETE BARRIER (TYPE 60F MOD) LF 340
62 840504 |4" THERMOPLASTIC TRAFFIC STRIPE LF 76,300
63 840506 |8" THERMOPLASTIC TRAFFIC STRIPE LF 7,910
64 840508 | 8" THERMOPLASTIC TRAFFIC STRIPE LF 5,780
(BROKEN 12-3)
65 840515 | THERMOPLASTIC PAVEMENT MARKING | SQFT 1,050
66 028008 |4" THERMOPLASTIC TRAFFIC STRIPE LF 37,200
(BROKEN 34-14)
67 028009 | 4" TRAFFIC STRIPE (BLACK PAINT) LF 75,800
68 840526 | 4" THERMOPLASTIC TRAFFIC STRIPE LF 96
(BROKEN 17-7)
69 028010 | 4" TRAFFIC STRIPE (BLACK PAINT, LF 62,200
BROKEN)
70 850101 | PAVEMENT MARKER (NON-REFLECTIVE) | EA 10,400
71 850111 | PAVEMENT MARKER EA 4,380
(RETROREFLECTIVE)
72 860090 [ MAINTAINING EXISTING TRAFFIC LS LUMP SUM | LUMP SUM
MANAGEMENT SYSTEM ELEMENTS
DURING CONSTRUCTION
73 861088 | MODIFY RAMP METERING SYSTEM LS LUMP SUM | LUMP SUM
74 BLANK
75 028201 | RETROREFLECTIVE SHEETING SQFT 4,590
(TYPE XI)
76 044784 | CONCRETE BARRIER (TYPE 60R LF 120
MOD)
77 999990 | MOBILIZATION LS LUMP SUM | LUMP SUM
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BID ITEM LIST

04-272044
TOTAL BID
FOR BID ITEMS: $
TOTAL BID
FOR TIME: X $5900.00 = $
WORKING DAYS BID COS"I' PER DAY

(Not to exceed 100 Days)

TOTAL BID FOR COMPARISON (COST PLUS TIME): $

B6A
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