

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

www.dot.ca.gov/hq/esc/oe*Flex your power!
Be energy efficient!*

October 25, 2013

04-Sol-12-20.6/23.5
04-2A6204
Project ID 0400000832
ACNHP-P012(114)E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SOLANO COUNTY IN AND NEAR RIO VISTA FROM 0.1 MILE WEST OF CURRIE ROAD TO 0.3 MILE WEST OF SUMMERSET ROAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, November 6, 2013.

This addendum is being issued to revise the project plans, the *Notice to Bidders and Special Provisions*, *Bid book* and *Information Handout*.

Project plan sheets 2, 29, 67, 68, 69, 70, 71, 72, 73, 97, 112, 113, 114, 115, 116 and 118 are replaced and attached for substitution for the like-numbered sheets.

Project plan sheet 114A is added and attached for addition to the project plans.

In the *Notice to Bidders*, the thirteenth paragraph is added as follows:

"Do not bid less than 180 working days."

In the Special Provisions, Section 2 BIDDING, 2-1.06B Supplemental Project Information is replaced as attached.

In the Special Provisions, Section 2-1.44, "WORKING DAYS BID," is added as follows:

"Replace Section 2-1.44 with:

Section 2-1.44 Working Days Bid

Bid time less than or exceeding the number of working days described in the Notice to Bidders, is a nonresponsive bid."

In the Special Provisions, Section 5-1.20D, "Occupied Improvements within the Right-of-Way," the first and second paragraphs are replaced as follows:

"Occupied improvements are within the right-of-way at:

1. Parcel No. 62187

These improvements will be vacated and removed by January 13, 2014."

04-Sol-12-20.6/23.5
04-2A6204
Project ID 0400000832
ACNHP-P012(114)E

In the Special Provisions, Section 5-1.36D, "Utility Relocation and Department-Arranged Time for the Relocation," table is replaced as follows:

Utility Relocation and Department-Arranged Time for the Relocation		
Utility	Location	Days
Overhead Electrical (PG&E)	B Line: Sta 96+00 to 147+00	60 Days
Existing Underground Telephone to Temporary Overhead Telephone (Frontier)	B Line: Sta 96+00 to 147+00	30 days (stage 1 construction)
Temporary Overhead Telephone to Overhead Telephone (Frontier)	B Line: Sta 96+00 to 147+00	30 days (stage 2 construction)
Underground Gas (PG&E)	B Line: Sta 111+50 to 112+00: 131+00 to 132+00	30 days

The *Information Handout* "Information Cover Sheet" is replaced as attached.

The *Information Handout* "Storm Water Information Handout" is replaced as attached.

In the *Bid* book, in the "Bid Item List," Items 51, 67, 85, 86, and 87 are replaced as attached.

To *Bid* book holders:

In the *Bid* book, pages 5, 6, 7 and 9 of the "Bid Item List" are replaced as attached. The attached Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the *Bid* book.

Submit bids in the *Bid* book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 3
Page 3
October 25, 2013

04-Sol-12-20.6/23.5
04-2A6204
Project ID 0400000832
ACNHP-P012(114)E

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A6204

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



for REBECCA D. HARNAGEL
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments

2 BIDDING

Add to section 2-1.06B:

The Department makes the following supplemental project information available:

Supplemental Project Information

Means	Description
Included in the <i>Information Handout</i>	<ul style="list-style-type: none">• RWQCB 401 Certification, File No. 5A48CR00114• USACOE 404 Permit, File No. SPK-2009-00309• CDFW Incidental Take Permit, File No.2081-2012-018-03• USFWS Biological Opinion, File No. 81420-2009-F-0152-4• CDFG Streambed Alteration Agreement File No. 1600-2012-0213-R3• Foundation Report for Sheet Pile Wall.• Materials Recommendations for PS&E• Pavement Recommendations• Storm Water Informational Handout with Sampling Locations
Available as specified in the <i>Standard Specifications</i>	Cross Sections
Included with the project plans	Log of test borings

BID ITEM LIST
04-2A6204

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	38,000		
42	150712	REMOVE PAINTED PAVEMENT MARKING	SQFT	260		
43	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	17,300		
44	150722	REMOVE PAVEMENT MARKER	EA	2,200		
45	150730	REMOVE CHANNELIZERS	EA	370		
46	150742	REMOVE ROADSIDE SIGN	EA	16		
47	025453	REMOVE ROCK SLOPE PROTECTION	CY	34		
48	150809	REMOVE CULVERT (LF)	LF	470		
49	150820	REMOVE INLET	EA	2		
50	150821	REMOVE HEADWALL	EA	4		
51	150860	REMOVE BASE AND SURFACING	CY	3,030		
52	152291	RESET GATE	EA	1		
53	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	10,780		
54	025454	CLEAN CULVERT	EA	2		
55	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	LUMP SUM	
56	190101	ROADWAY EXCAVATION	CY	33,400		
57	198010	IMPORTED BORROW (CY)	CY	1,630		
58	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	6		
59	210110	IMPORTED TOPSOIL (CY)	CY	7		
60	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	2,640		

BID ITEM LIST

04-2A6204

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
61	210300	HYDROMULCH	SQFT	553,000		
62	210350	FIBER ROLLS	LF	26,000		
63	210420	STRAW	SQFT	403,000		
64	210430	HYDROSEED	SQFT	553,000		
65	210600	COMPOST	SQFT	406,000		
66	210630	INCORPORATE MATERIALS	SQFT	85,000		
67	250401	CLASS 4 AGGREGATE SUBBASE	CY	12,720		
68	260203	CLASS 2 AGGREGATE BASE (CY)	CY	7,700		
69	374207	CRACK TREATMENT	LNMI	2.9		
70	390131	HOT MIX ASPHALT	TON	32,850		
71	393005	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	SQYD	1,820		
72	394053	SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS)	STA	140		
73	025455	CENTERLINE RUMBLE STRIP	STA	65		
74	394060	DATA CORE	LS	LUMP SUM	LUMP SUM	
75	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	400		
76	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	690		
77	395000	LIQUID ASPHALT (PRIME COAT)	TON	23		
78	397005	TACK COAT	TON	58		
79	490553	FURNISH STEEL SHEET PILING	SQFT	12,625		
80	490554	DRIVE STEEL SHEET PILE	SQFT	12,625		

BID ITEM LIST

04-2A6204

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
81 (F)	510090	STRUCTURAL CONCRETE, BOX CULVERT	CY	44.6		
82 (F)	510092	STRUCTURAL CONCRETE, HEADWALL	CY	87		
83 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	4.4		
84 (F)	520101	BAR REINFORCING STEEL	LB	16,251		
85	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	152		
86	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	39		
87	566011	ROADSIDE SIGN - ONE POST	EA	17		
88	566012	ROADSIDE SIGN - TWO POST	EA	3		
89	620060	12" ALTERNATIVE PIPE CULVERT	LF	80		
90	620100	18" ALTERNATIVE PIPE CULVERT	LF	1,190		
91	620140	24" ALTERNATIVE PIPE CULVERT	LF	300		
92	620220	36" ALTERNATIVE PIPE CULVERT	LF	110		
93	025456	CONCRETE BACKFILL (RAPID STRENGTH CONCRETE)	CY	220		
94	705307	12" ALTERNATIVE FLARED END SECTION	EA	4		
95	705311	18" ALTERNATIVE FLARED END SECTION	EA	12		
96	705315	24" ALTERNATIVE FLARED END SECTION	EA	2		
97	705321	36" ALTERNATIVE FLARED END SECTION	EA	2		
98 (F)	721017	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	CY	9		
99 (F)	721028	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)	CY	65		
100	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	230		

BID ITEM LIST

04-2A6204

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
121	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1,610		
122	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID

FOR BID ITEMS:

\$

TOTAL BID

FOR TIME:

X

\$8,062.00

= \$

WORKING DAYS BID
(Not less than 180 Days and
Not to exceed 240 Days)

COST PER DAY

TOTAL BID FOR COMPARISON (COST PLUS TIME):

\$
