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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA
COUNTY IN OAKLAND 0.3 MILE SOUTH OF BROADWAY TERRACE UNDERCROSSING, and to revise the
project plans, the Notice fo Bidders and Special Provisions and the Bid book.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, October 13, 2015.

Project plan sheets 4 and 38 are replaced and attached for substitution for the like-numbered sheets.
Project plan sheéts 30A, 30B, 30C, 30D, and 30E aré added and attached for addition to the project plans.
In the Nofice to Bidders and Special Provisions and the Bid book description is replaced as follows:

"IN ALAMEDA COUNTY
IN OAKLAND
0.3 MILE SOUTH OF BROADWAY TERRACE UNDERCROSSING"

In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plans
are added as follows:

“RSP H1, RSP H2, RSP H4, RSP H5, RSP He"." _
In the Nofice to Bidders, the seventh paragraph is revised as follows:

"The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a
majority of the work."

In the Special Provisions, Section 1-1.01 is replaced as attached.

In the Special Provisions, Section 14-6.02A4, the third paragraph is deleted.

“Provide a safe, sustainable, Infegrafed and efficient transportation system
to enfrance California’s economy and livability”
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In the Bid book, in the "Bid Item List," ltem 74 and 75 are added.
In the Bid book, in the "Bid Item List," Iltem 61 is replaced.

In the Bid book, in the "Bid Item List," Item 19 and 73 are deleted.
To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Nofice fo Bidders section of the Notice to Bidders and Special Provisions.

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website.
http://www.dot.ca.gov/hg/esc/oe/electronic_bidding/electronic_bidding.html
Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file and attachments are available for the Contractors' download on the Web
site:

http://lwww.dot.ca.gov/hg/esc/oe/project_ads_addenda/04/04-2G8304

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letter before submitting your bid.
Sincerely,
ﬂ /@4 =
BIJAN RP I

t

District ipa or

Attachments

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”



Add to section 1-1.01:
Bid ltems and Applicable Sections

ltem Item description Applicable

code section
029630 TEMPORARY ALTERNATIVE CRASH CUSHION 12
045041 REMOVE STEEL CRIB WALL {PORTION) 15
045042 STEEL SOLDIER PILE (W 14 X 132) 49
045043 STEEL SOLDIER PILE (W 14 X 211) 49
045044 CHAIN LINK RAILING (MODIFIED) 83

CONTRACT NO. 04-2G8304
REPLACED PER ADDENDUM NO. 2 DATED OCTOBER 5, 2015




BID ITEM LIST

04-2G8304
ltem | ltem Iltem Description Unit of Estimated Unit Price ltem Total
No. | Code Measure | Quantity
1 070030 [LEAD COMPLIANCE PLAN LS LUMP SUM | LUMP SUM
2 0800560 | PROGRESS SCHEDULE {CRITICAL PATH LS LUMP SUM | LUMP SUM
METHOD)
3 120090 | CONSTRUCTION AREA SIGNS LS LUMP SUM | LUMP SUM
4 120100 | TRAFFIC CONTROL SYSTEM LS LUMP SUM | LUMP SUM
5 128652 | PORTABLE CHANGEABLE MESSAGE SIGN | LS LUMP SUM | LUMP SUM
(LS)
6 128000 | TEMPORARY RAILING {TYPE K) LF 420
7 0296830 | TEMPORARY ALTERNATIVE CRASH EA 1
CUSHION :
8 130100 |JOB SITE MANAGEMENT LS LUMP SUM | LUMP SUM
9 130200 | PREPARE WATER POLLUTION CONTROL [LS LUMP SUM | LUMP SUM
PROGRAM
10 130530 | TEMPORARY HYDRAULIC MULCH SQYD 4,200
(BONDED FIBER MATRIX}
11 130620 | TEMPORARY DRAINAGE INLET EA 3
PROTECTION
12 130640 | TEMPORARY FIBER ROLL LF 800
13 130670 | TEMPORARY REINFORCED SILT FENCE LF 210
14 130710 | TEMPORARY CONSTRUCTION ENTRANCE | EA 2
15 130730 | STREET SWEEPING LS LUMP SUM | LUMP SUM
16 130800 | TEMPORARY ACTIVE TREATMENT LS LUMP SUM | LUMP SUM
SYSTEM
17 130900 | TEMPORARY CONCRETE WASHOUT LS LUMP SUM | LUMP SUM
18 150809 | REMOVE CULVERT (LF) LF 7
19 BLANK
20 1565231 | CULVERT SLURRY-CEMENT BACKFILL cY 43

3

REPLACED PER ADDENDUM NO. 2 DATED OCTOBER 5, 2015




BID ITEM LIST

04-2G8304

ltem | ltem Item Description Unit of Estimated Unit Price ltem Total
No. | Code Measure | Quantity
61 598001 | ANTI-GRAFFITI COATING SQFT 1,553
{F)
62 620100 | 18" ALTERNATIVE PIPE CULVERT LF 150
63 665012 12" CORRUGATED STEEL PIPE (.079" LF 14

THICK)
64 681132 | GEOCOMPOSITE DRAIN SQFT 626
65 681501 | FURNISH AND INSTALL DRAIN PIPE LF 476

{HORIZONTAL DRAIN}
66 681502 | DRILL HOLE (HORIZONTAL DRAIN) LF 350
67 700639 | 36" CORRUGATED STEEL PIPE INLET LF 10

{.109" THICK)
68 730040 | MINOR CONCRETE (GUTTER) (LF) LF 85
69 750001 | MISCELLANEQUS IRON AND STEEL LB 867
(F)
70 800103 | TEMPORARY FENCE (TYPE CL-G) LF 420
71 045044 | CHAIN LINK RAILING (MODIFIED} LF 86
{F)
72 839527 | CABLE RAILING (MODIFIED} eF 86
(]
73 BLANK
74 160102 | CLEARING AND GRUBBING LS LUMP SUM | LUMP SUM
75 999990 | MOBILIZATION LS LUMP SUM | LUMP SUM

]
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