DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th Street MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
www.dot.ca.gov/hq/esc/oe

Serious Drought.
Help save water!

September 11, 2015

04-CC,Mrn,SF-580, 80-6.1/7.8, 0.0/2.6; 5.7/7.7
04-3G4574
Project ID 0412000057

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN CONTRA COSTA, MARIN AND SAN FRANCISCO COUNTIES AT RICHMOND-SAN RAFAEL AND SAN FRANCISCO BAY BRIDGES.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, September 15, 2015.

This addendum is being issued to revise the project plans, the Notice to Bidders and Special Provisions, and the information handout.

Project plan sheets 1 and 69 are replaced and attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 8-1.04C, "Delayed Start," item 5 of paragraph three is deleted.

The *Information Handout* is deleted.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html

04-CC,Mrn,SF-580, 80-6.1/7.8, 0.0/2.6; 5.7/7.7
04-3G4574
Project ID 0412000057

Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-3G4574

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

BIJAN SARTIPI
District Director

Attachments