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Addendum No. 5

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND
SAN JOAQUIN COUNTIES CN RQUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO
GREENVILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE
AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD
UNDERCROSSING to revise the project plans, the Notice to Bidders and Special Provisions, the Bid book, and
the Federal Minimum Wages with Modification Number 10 dated 08/26/20186,

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, September 14, 2016.

Project plan sheets 486, 47, 50, 59, 60, 61, 62, 63, 64, 65, 75, 152, 214, 244, 260, 261, 262, 263, 264, 268, 386,
463, 465, 467, 468, 469, 471, 472, and 476 are replaced and attached for substitution for the like-numbered
sheets,

In the Special Provisions, Section 37-2.05B(2)(f), the first paragraph is replaced as follows:
"Screening for asphalt rubber seal coat must comply with the 3/8-inch grading.”

In the Bid book, in the "Bid ltem List," ltems 29, 55, 77, 82, 89, 96, 141, and 160 are replaced.
In the Bid book, in the "Bid Item List," ltem 152 is deleted.

“Provide a safe, sustainable, integrated and officiont fransportation system
fo enhance California’s economy and livability”
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To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inguiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website.
http://www.dot.ca.gov/hg/esc/oelelectronic_bidding/electronic_bidding.html
Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file, attachments and the modified wage rates are available for the Contractors'
download on the Web site:

http://www.dot.ca.gov/hqg/esc/oe/project_ads_addenda/04/04-3G59U4

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letter before submitting your bid.

Sincerely,

bo (s

-FO( BIJAN SARTIPI
District Director

Attachments

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”



BID ITEM LIST

04-3G59U4

item | ltem ltem Description Unit of Estimated Unit Price ltem Total
No. |Code Measure | Quantity
21 130680 | TEMPORARY SILT FENCE LF 4,000
22 130710 | TEMPORARY CONSTRUCTION ENTRANCE | EA 8
23 130730 | STREET SWEEPING LS LUMP SUM | LUMP SUM
24 130900 | TEMPORARY CONCRETE WASHOUT LS LUMP SUM | LUMP SUM
25 141103 | REMOVE YELLOW THERMOPLASTIC LF 91,900

TRAFFIC STRIPE (HAZARDOUS WASTE)
26 141120 | TREATED WOOD WASTE LB 388,000
27 150203 | ABANDON CULVERT {EA) EA 3
28 150310 | RAPID SETTING CONCRETE (PATCH) CF 170
29 180606 | REMOVE FENCE {TYPE BW) LF 340
30 150661 | REMOVE GUARDRAIL LF 30,300
31 150714 | REMOVE THERMQPLASTIC TRAFFIC LF 173,000

STRIPE
32 150722 | REMOVE PAVEMENT MARKER EA 96,400
33 150742 | REMOVE ROADSIDE SIGN EA 14
34 150770 | REMOVE ASPHALT CONCRETE SQFT 168,000

FAVEMENT (SQFT)
35 1680771 | REMOVE ASPHALT CONCRETE DIKE LF 62,200
36 031338 | ABANDON EDGE DRAIN CLEANOUT AND | EA 47

VENT
37 031339 | REMOVE EDGE DRAIN LF 35,900
38 150808 | REMOVE CULVERT {LF) LF 250
39 150820 | REMOVE INLET EA 9
40 150854 | REMOVE CONCRETE PAVEMENT (CY) CcY 9,820

4

REPLACED PER ADDENDUM NO. 5 DATED SEPTEMBER 1, 2016




BID ITEM LIST

04-3G59U4

ltem | ltem Item Description Unit of Estimated Unit Price Item Total

No. |Cade Measure | Quantity

41 150857 | REMOVE ASPHALT CONCRETE SQFT 49,831
SURFACING

42 162430 | ADJUST INLET EA 130

43 163103 | COLD PLANE ASPHALT CONCRETE SQYD 712,000
PAVEMENT

44 153120 | REMOVE CONCRETE (LF) LF 16

45 153215 | REMOVE CONCRETE (CURB AND LF 240
GUTTER)

46 153221 | REMOVE CONCRETE BARRIER LF 7,840

47 153223 | REMOVE UNSQUND CONCRETE CF 170

48 153225 | PREFPARE CONCRETE BRIDGE DECK SQFT 50,335
SURFACE

49 1563227 | FURNISH POLYESTER CONCRETE CF 3,857
OVERLAY

50 153228 | PLACE POLYESTER CONCRETE QVERLAY | SQFT 54,645

(F)

51 153228 | REMOVE CONCRETE BARRIER (TYPE K) LF 100

52 0456329 | REMOVE CONCRETE BARRIER (TYPE 60D |LF 1,396
MODIFIED)

53 153240 | REMOVE CONCRETE {(CURB, GUTTER, cY 3.3
AND SIDEWALK} (CY)

54 155003 | CAP INLET EA 1

55 155231 | CULVERT SLURRY-CEMENT BACKFILL CcY 3,650

56 156585 | REMOVE CRASH CUSHION EA IE

57 160102 | CLEARING AND GRUBBING (LS) LS LUMP SUM [ LUMP SUM

58 170101 | DEVELOP WATER SUPPLY LS LUMP SUM | LUMP SUM

59 190101 | ROADWAY EXCAVATION (% 9,690

60 192049 | STRUCTURE EXCAVATION (SOLDIER PILE |CY 103

(F} WALL)
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BID ITEM LIST

04-3G59U4
ltem | ltem Item Description Unit of Estimated Unit Price ltem Total
No. | Code Measure | Quantity
61 183006 | STRUCTURE BACKFILL (SLURRY CEMENT} [ CY 1,726
(F)
62 193029 | STRUCTURE BACKFILL (SOLDIER PILE CY 17
{F} WALL)
63 193030 | PERVIOUS BACKFILL MATERIAL CY 499
(F)
64 193116 | CONCRETE BACKFILL {SOLDIER PILE CY 131
{F) WALL)
65 193119 | LEAN CONCRETE BACKFILL CY 57
F) |
66 184001 | DITCH EXCAVATION CcY 1,690
67 031340 | LIGHTWEIGHT AGGREGATE IMPORTED CY 740
BORROW
68 198010 | IMPORTED BORROW (CY) cY 5,000
69 198210 | SUBGRADE ENHANCEMENT GEOTEXTILE, | SQYD 2,000
CLASS B3
70 210010 | MOVE-IN/MOVE-OUT {EROSION CONTROL) | EA 12
71 210300 | HYDROMULCH SQFT 94,900
72 210350 | FIBER ROLLS LF 138,000
73 210430 |HYDROSEED SQFT 94,900
74 260401 | CLASS 4 AGGREGATE SUBBASE CY 180
75 260203 | CLASS 2 AGGREGATE BASE (CY) CcY 680
76 280000 |LEAN CONCRETE BASE CY 350
77 280015 | LEAN CONCRETE BASE RAPID SETTING cYy 5,550
78 280200 | REPLACE BASE CY 240
79 360200 |BASE BOND BREAKER SQYD 2,500
80 370120 | ASPHALT-RUBBER BINDER TON 180
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BID ITEM LIST

04-3G59U4
ltem | Item ltem Description Unit of Estimated Unit Price Item Total
No. |[Code Measure | Quantity
81 375035 | PRECOATED SCREENINGS TON 2,100
82 390132 | HOT MIX ASPHALT {TYPE A) TON 195,000
83 390135 | HOT MIX ASPHALT {LEVELING) TON 20,400
84 390137 | RUBBERIZED HOT MIX ASFPHALT (GAP TON 73,700
GRADED) :
85 390403 | RUBBERIZED HOT MIX ASPHALT-CPEN TON 28,900
GRADED HIGH BINDER(QPEN GRADED
FRICTICN COURSE})
86 391006 | ASPHALT BINDER (GECSYNTHETIC TON 330
PAVEMENT INTERLAYER)
87 393005 | GEOSYNTHETIC PAVEMENT INTERLAYER |SQYD 303,000
(PAVING MAT)
83 394053 | SHOULDER RUMBLE STRIP STA 835
{HMA, ,GROUND-IN INDENTATIONS)
89 394074 | PLACE HOT MIX ASPHALT DIKE (TYPE C) [LF 2,410
20 394076 | PLACE HOT MIX ASPHALT DIKE (TYPEE) |LF 49,700
91 394077 | PLACE HOT MIX ASPHALT DIKE (TYPE F) | LF 15,800
92 394090 | PLACE HOT MIX ASPHALT sSQyD 220
(MISCELLANEQUS AREA)
93 397005 | TACK COAT TON 1,970
94 031341 | PRECAST JOINTED CONCRETE CY 6,540
PAVEMENT
95 411105 | INDIVIDUAL SLAB REPLACEMENT {RSC) cY 4,700
96 413000 | CRACK AND SEAT sSQyD 278,000
97 045330 | STEEL SCOLDIER PILE (W 24 X 146) LF 726
98 490406 | 36" DRILLED HOLE LF 718
99 498052 | 60" CAST-IN-DRILLED-HOLE CONCRETE LF 53
PILE {SIGN FOUNDATION}
100 | 510060 | STRUCTURAL CONCRETE, RETAINING CY 41

M

WALL
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BID ITEM LIST

04-3G59U4

item | ltem item Description Unit of Estimated Unit Price ltem Total

No. |Ceode Measure | Quantity

141 | 800007 | FENCE (TYPE BW, 5-STRAND, METAL LF 340
POST)

142 | 031344 | CONCRETE BARRIER MARKER EA 180

143 | 820107 | DELINEATOR (CLASS 1) EA 210

144 1820118 [GUARD RAILING DELINEATOR EA 300

145 1820134 |OBJECT MARKER (TYPE P) EA 54

146 | 820151 [ OBJECT MARKER (TYPE L-1) EA 47

147 | 832007 | MIDWEST GUARDRAIL SYSTEM (WOOD LF 30,900
POST)

148 832070 | VEGETATION CONTROL (MINOR SQYD 11,400
CONCRETE)

149 1839302 |SINGLE THRIE BEAM BARRIER {(WOOD LF 3,660
POST)

150 |839311 | DOUBLE THRIE BEAM BARRIER (WOOD LF 480
POST)

151 }839521 | CABLE RAILING LF 141

F)

152 | BLANK

153 | 839543 | TRANSITION RAILING (TYPE WB-31) EA 28

154 | 839581 END ANCHOR ASSEMBLY (TYPE SFT} EA 23

1656 | 839584 | ALTERNATIVE IN-LINE TERMINAL SYSTEM | EA 20

166 | 839585 | ALTERNATIVE FLARED TERMINAL EA 25
SYSTEM

157 | 839591 | CRASH CUSHION, SAND FILLED EA 1

158 (839701 | CONCRETE BARRIER (TYPE 60) LF 520

158 | 839702 | CONCRETE BARRIER (TYPE 60A) LF 135

(F) :

160 | 839703 | CONCRETE BARRIER (TYPE 60C) LF 25,900
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