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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA
COUNTY IN OAKLAND ON ROUTE 580 FROM FRUITVALE AVENUE UNDERCROSSING TO HOLLIS STREET
UNDERCROSSING AND ON ROUTE 24 AT WESTBOUND OFF-RAMP TO MARKET STREET to revise the
project plans, and the Bid book. '

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, July 6, 2016.

Project plan sheets 13, 16, 25, 28, and 129 are replaced and attached for substitution for the like-numbered
sheets.

In the Bid book, in the "Bid ltem List," ltems 8, 48, 68, and 73 are replaced.
To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Neiice to Bidders and Special Provisions.

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website.
http://www.dot.ca.gov/hg/esc/oe/electronic_bidding/electronic_bidding.html

Inform subcentractors and suppliers as necessary.

“Provide a safe, sustainable, integrated and efficient fransportation system
to enhance California’s sconomy and fivability™
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This addendum, EBS addendum file and attachments are available for the Contractors' download on the Web
site:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/04/04-4H2224

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letter before submitting your bid.

Sincerely, Md/
i m& C’f,/\—-tf’;“-\‘)@\ :

L1 BIUAN SARTIPI
District Director

Attachments

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”



BID ITEM LIST

04-4H2224

item [item ltem Description Unit of Estimated | Unit Price ltem Total
No. | Code Measure | Quantity ’
1 070030 |LEAD COMPLIANGE PLAN LS LUMP SUM | LUMP SUM
2 120080 | CONSTRUCTION AREA SIGNS LS LUMP SUM | LUMP SUM
3 120100 | TRAFFIC CONTROL SYSTEM LS LUMP SUM | LUMP SUM
4 120159 | TEMPCORARY TRAFFIC STRIPE (PAINT) LF 4,140
5 120300 | TEMPORARY PAVEMENT MARKER EA 69
6 128651 { PORTABLE CHANGEABLE MESSAGE EA 5

SIGN (EA)
7 129000 | TEMPORARY RAILING (TYPE K) LF 870
B 029945 | ALTERNATIVE TEMPORARY CRASH EA 9

CUSHION
9 130100 |JOB SITE MANAGEMENT LS LUMP SUM | LUMP SUM
10 130200 | PREPARE WATER POLLUTION CONTROL |LS LUMP SUM | LUMP SUM

PROGRAM
11 130620 | TEMPORARY DRAINAGE INLET EA 41

PROTECTION
12 130640 | TEMPORARY FIBER ROLL LF 2,800
13 130730 | STREET SWEEPING 15 LUMP SUM | LUMP SUM
14 | 130200 | TEMPORARY CONCRETE WASHOUT LS LUMP SUM | LUMP SUM
15 141120 | TREATED WOQOD WASTE LB 41,700
16 | 150646 | REMOVE PEDESTRIAN BARRICADE EA 1
17 150661 | REMOVE GUARDRAIL LF 2,130
18 150714 | REMOVE THERMOPLASTIC TRAFFIC LF 650

STRIPE
19 150722 | REMOVE PAVEMENT MARKER EA 1,050
20 150742 | REMOVE ROADSIDE SIGN EA 2

3

REPLACED PER ADDENDUM NO. 1 DATED JUNE 15, 2016




BID ITEM LIST

04-4H2224

ltem | ltem {tem Description Unit of Estimated Unit Price {tem Total

No. |Code Measure | Quantity

41 560252 | FURNISH SINGLE SHEET ALUMINUM SQFT 28
SIGN {0.080"-FRAMED)

42 566011 | ROADSI|DE SIGN - ONE POST EA 29

43 566012 | ROADSIDE SIGN - TWC POST EA 1

44 568001 | INSTALL SIGN (STRAP AND SADDLE EA 1
BRACKET METHOD})

45 620100 | 18" ALTERNATIVE PIPE GULVERT TLF 5

46 029947 | 3" GALVANIZED STEEL PIPE LF 13

47 730070 | DETECTABLE WARNING SURFACE SQFT 310

48 731627 | MINOR CONCRETE (CURB, SIDEWALK cY 22
AND CURB RAMP)

49 733000 | PRE/POST CONSTRUCTION SURVEYS EA 2

50 750001 | MISCELLANEOUS IRON AND STEEL LB 326

(F)

51 029948 | SIGNAL AND LIGHTING (CITY LOCATION |LS LUMP SUM | LUMP SUM
1)

52 029949 | SIGNAL AND LIGHTING {CITY LOCATION |LS LUMP SUM | LUMP SUM
2)

53 820107 | DELINEATOR {CLASS 1) EA 260

54 820134 | OBJECT MARKER (TYPE P) EA 8

55 820141 [ OBJECT MARKER {TYPE K-1) EA 1

56 820151 |OBJECT MARKER (TYPE L-1} EA 7

57 832007 |MIDWEST GUARDRAIL SYSTEM (WOOD |LF 490

. POST}

58 832015 |MIDWEST GUARDRAIL SYSTEM (7' LF 750
WOCD POST)

59 832070 |VEGETATION CONTROL (MINCR SQYD 520
CONCRETE)

80 833077 |PEDESTRIAN BARRICADE EA 1
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BID ITEM LIST

04-4H2224
ltem | ltem fiem Desctription Unit of Estimated Unit Price ltem Total
No. |Code Measure | Quantity
61 839543 | TRANSITION RAILING {TYPE WB-31) EA 5
62 839581 | END ANCHOR ASSEMBLY (TYPE SFT) EA 3
63 839584 | ALTERNATIVE IN-LINE TERMINAL EA 2
SYSTEM
84 839585 | ALTERNATIVE FLARED TERMINAL EA 2
SYSTEM
65 839591 | CRASH CUSHION, SAND FILLED EA 1
66 839703 | CONCRETE BARRIER (TYPE 60C) LF 320
67 839731 | CONCRETE BARRIER (TYPE 736B) LF 160
68 029950 | CONCRETE BARRIER (ANCHOR BLOCK) |LF 180
69 840516 | THERMOPLASTIC PAVEMENT MARKING | SQFT 2,380
(ENHANCED WET NIGHT VISIBILITY?}
70 846001 | 4" THERMOPLASTIC TRAFFIC STRIPE LF 33,500
(ENHANCED WET NIGHT VISIBILITY)
71 846004 |4" THERMOPLASTIC TRAFFIC STRIPE LF 2,430
(ENHANCED WET NIGHT VISIBILITY)
(BROKEN 17-7)
72 846009 | 8" THERMOPLASTIC TRAFFIC STRIPE LF 2,220
(ENHANCED WET NIGHT VISIBILITY)}
73 029951 | 4" THERMOPLASTIC TRAFFIC STRIPE LF 1,910
(BROKEN 84-14) (ENHANCED WET NIGHT
VISIBILTY)
74 850101 | PAVEMENT MARKER (NON-REFLECTIVE) | EA 160
75 850111 | PAVEMENT MARKER EA 200
{(RETROREFLECTIVE)
76 860090 | MAINTAINING EXISTING TRAFFIC LS LUMP SUM | LUMP SUM
MANAGEMENT SYSTEM ELEMENTS
DURING CONSTRUCTION
77 860401 |LIGHTING LS LUMP SUM [LUMP SUM
78 029952 | TRAFFIC OPERATIONS SYSTEM LS LUMP SUM | LUMP SUM
79 999990 [ MOBILIZATION LS LUMP SUM | LUMP SUM
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