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Addendum No. 4 

 

Dear Contractor: 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN MONTEREY 
COUNTY NEAR SALINAS FROM 0.2 MILE EAST OF RESERVATION ROAD UNDERCROSSING TO 
SPRECKELS BOULEVARD UNDERCROSSING to revise the project plans and the Bid book. 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared 
in this addendum are an essential part of the contract. 

Bids for this work will be opened on Tuesday, December 8, 2015. 

Project plan sheets 34, 36, 37, 38, 39, 42, and 43 are replaced and attached for substitution for the like-numbered 
sheets. 

In the Bid book, in the "Bid Item List," Items 8, 33, and 34 are replaced. 

To Bid book holders: 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website. 

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html 

Inform subcontractors and suppliers as necessary. 

 

 

 

 

 

 

“Provide a safe, sustainable, integrated and efficient transportation system  
to enhance California’s economy and livability” 

  





BID ITEM LIST 

05-0F7004 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070030 LEAD COMPLIANCE PLAN    LS LUMP SUM LUMP SUM  

 2 080050 PROGRESS SCHEDULE (CRITICAL PATH 
METHOD)   

LS LUMP SUM LUMP SUM  

 3 090100 TIME-RELATED OVERHEAD (WDAY)    WDAY 540   

 4 120090 CONSTRUCTION AREA SIGNS    LS LUMP SUM LUMP SUM  

 5 120100 TRAFFIC CONTROL SYSTEM    LS LUMP SUM LUMP SUM  

 6 120110 FLASHING ARROW SIGN    EA 1   

 7 120149 TEMPORARY PAVEMENT MARKING 
(PAINT)    

SQFT 210   

 8 120151 TEMPORARY TRAFFIC STRIPE (TAPE)    LF 27,200   

 9 120165 CHANNELIZER (SURFACE MOUNTED)    EA 120   

 10 128652 PORTABLE CHANGEABLE MESSAGE 
SIGN (LS)    

LS LUMP SUM LUMP SUM  

 11 129000 TEMPORARY RAILING (TYPE K)    LF 6,860   

 12 129100 TEMPORARY CRASH CUSHION MODULE   EA 84   

 13 130100 JOB SITE MANAGEMENT    LS LUMP SUM LUMP SUM  

 14 130300 PREPARE STORM WATER POLLUTION 
PREVENTION PLAN   

LS LUMP SUM LUMP SUM  

 15 130310 RAIN EVENT ACTION PLAN    EA 30 500.00 15,000.00 

 16 130320 STORM WATER SAMPLING AND 
ANALYSIS DAY    

EA 15   

 17 130330 STORM WATER ANNUAL REPORT    EA 3 2,000.00 6,000.00 

 18 130505 MOVE-IN/MOVE-OUT (TEMPORARY 
EROSION CONTROL)   

EA 10   

 19 130530 TEMPORARY HYDRAULIC MULCH 
(BONDED FIBER MATRIX)   

SQYD 24,300   

 20 130610 TEMPORARY CHECK DAM    LF 700   
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BID ITEM LIST 

05-0F7004 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 130620 TEMPORARY DRAINAGE INLET 
PROTECTION    

EA 1   

 22 130640 TEMPORARY FIBER ROLL    LF 2,000   

 23 130660 TEMPORARY LARGE SEDIMENT 
BARRIER    

LF 500   

 24 130710 TEMPORARY CONSTRUCTION 
ENTRANCE    

EA 3   

 25 130730 STREET SWEEPING    LS LUMP SUM LUMP SUM  

 26 130900 TEMPORARY CONCRETE WASHOUT    LS LUMP SUM LUMP SUM  

 27 141000 TEMPORARY FENCE (TYPE ESA)    LF 3,770   

 28 141120 TREATED WOOD WASTE    LB 10,300   

 29 030002 BIRD EXCLUSION DEVICES    LS LUMP SUM LUMP SUM  

 30 150202 CORE AND PRESSURE GROUT DOWEL    LF 217   

 31 150605 REMOVE FENCE    LF 110   

 32 150607 REMOVE FENCE (TYPE WM)    LF 140   

 33 150714 REMOVE THERMOPLASTIC TRAFFIC 
STRIPE    

LF 5,880   

 34 150722 REMOVE PAVEMENT MARKER    EA 520   

 35 150771 REMOVE ASPHALT CONCRETE DIKE    LF 3,030   

 36 150812 REMOVE PIPE (LF)    LF 130   

 37 150814 REMOVE DOWNDRAIN (EA)    EA 3   

 38 045123 REMOVE METAL BRIDGE RAILING    LF 1,754   

 39 151296 SALVAGE GUARDRAIL    LF 3,380   

 40 152316 RESET ROADSIDE SIGN (ONE POST)    EA 2   
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