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STANDARD PLANS LIST 
The standard plan sheets applicable to this Contract include those listed below. The applicable 
revised standard plans (RSPs) listed below are included in the project plans. 

 

A10A  Abbreviations (Sheet 1 of 2)

A10B  Abbreviations (Sheet 2 of 2)

A10C  Lines and Symbols (Sheet 1 of 3)

A10D  Lines and Symbols (Sheet 2 of 3)

A10E  Lines and Symbols (Sheet 3 of 3)

A20B  Pavement Markers and Traffic Lines, Typical Details

A40B  Shoulder Rumble Strip Details - Ground-In Indentations

A62A  Excavation and Backfill - Miscellaneous Details

A62D  Excavation and Backfill - Concrete Pipe Culverts

A62F  Excavation and Backfill - Metal and Plastic Culverts

A73A  Object Markers 

A73B  Markers 

A73C  Delineators, Channelizers and Barricades

A74  Survey Monuments

A76A  Concrete Barrier Type 60

A76B  Concrete Barrier Type 60

A77C4  Metal Beam Guard Railing - Typical Railing Delineation and Dike Positioning 
Details 

A78B  Thrie Beam Barrier - Standard Barrier Railing Section (Steel Post with Notched 
Wood Block or Notched Recycled Plastic Block)

A78C1  Thrie Beam Barrier - Standard Hardware Details

A78C2  Thrie Beam Barrier - Post and Block Details

RSP A78C3  Single Thrie Beam Barrier - Typical Vegetation Control Standard Barrier Railing 
Section 

RSP A78C4  Double Thrie Beam Barrier - Typical Vegetation Control Standard Barrier Railing 
Section 

RSP A78C6  Thrie Beam Barrier - Typical Vegetation Control at Structure Approach 

A78D1  Thrie Beam Barrier - at Fixed Objects in Median

A78E1  Single Thrie Beam Barrier - End Anchor Assembly and Terminal System End 
Treatment 

A78F1  Double Thrie Beam Barrier - Connection to Bridge Railings without Sidewalks

A78H  Thrie Beam Barrier - Typical Layout for Connection to Bridge Railing 

A78I  Double Thrie Beam Barrier - Connection to Concrete Barrier 

A78K  Double Thrie Beam Barrier - Transition Railing (Type DTB) 
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A85A  Chain Link Fence Details

RSP D73  Drainage Inlets 

D73A  Drainage Inlets (Precast)

D74C  Drainage Inlet Details 

RSP D77A  Grate Details 

D79  Precast Reinforced Concrete Pipe - Direct Design Method

D79A  Precast Reinforced Concrete Pipe - Direct Design Method

D88  Construction Loads on Culverts

D88A  Strut Details for Structural Steel Pipes, Arches and Vehicular Undercrossing 

D89  Pipe Culvert Headwalls - Straight and "L"

D97H  Reinforced Concrete Pipe or Non-Reinforced Concrete Pipe - Standard and 
Positive Joints 

D97I  Corrugated Polyvinyl Chloride Pipe with Smooth Interior - Standard and Positive 
Joints 

H51  Erosion Control Details - Fiber Roll and Compost Sock

T1A  Temporary Crash Cushion, Sand Filled (Unidirectional)

T1B  Temporary Crash Cushion, Sand Filled (Bidirectional)

T2  Temporary Crash Cushion, Sand Filled (Shoulder Installations)

T3A  Temporary Railing (Type K)

T3B  Temporary Railing (Type K)

T10  Traffic Control System for Lane Closure On Freeways and Expressways 

T11  Traffic Control System for Lane Closure on Multilane Conventional Highways 

T12  Traffic Control System for Half Road Closure on Multilane Conventional Highways 
and Expressways 

T56  Temporary Water Pollution Control Details (Temporary Fiber Roll) 

T57  Temporary Water Pollution Control Details (Temporary Check Dam) 

T58  Temporary Water Pollution Control Details (Temporary Construction Entrance) 

T59  Temporary Water Pollution Control Details (Temporary Concrete Washout Facility)

T61  Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)

T62  Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)

RS1  Roadside Signs, Typical Installation Details No. 1

RS2  Roadside Signs - Wood Post, Typical Installation Details No. 2

RS4  Roadside Signs, Typical Installation Details No. 4

S89  Roadside Sign - Formed Single Sheet Aluminum Panel

S93  Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape 

S94  Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape 

S95  Roadside Single Sheet Aluminum Signs, Diamond Shape
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ES-1A  Electrical Systems (Legend, Notes and Abbreviations)

ES-1B  Electrical Systems (Legend, Notes and Abbreviations)

ES-1C  Electrical Systems (Legend, Notes and Abbreviations)

ES-2A  Electrical Systems (Service Equipment)

ES-2C  Electrical Systems (Service Equipment Notes, Type III Series) 

ES-2E  Electrical Systems (Service Equipment Enclosure and Typical Wiring Diagram, 
Type III - B Series)

ES-6A  Electrical Systems (Lighting Standard, Types 15 and 21)

ES-6E  Electrical Systems (Lighting Standard, Types 30 and 31)

ES-6F  Electrical Systems (Lighting Standard, Slip Base Plate)

ES-6G  Electrical Systems (Lighting Standard, Type 32)

RSP ES-8A  Electrical Systems (Pull Box)

RSP ES-8B  Electrical Systems (Traffic Rated Pull Box)

RSP ES-10A  Electrical Systems (Isofootcandle Diagrams)

ES-11  Electrical Systems (Foundation Installations)

ES-13A  Electrical Systems (Splicing Details)

ES-13B  Electrical Systems (Fuse Rating, Kinking and Banding Detail) 

ES-15C  Electrical Systems (Sign Illumination Equipment)

ES-15D  Electrical Systems (Lighting and Sign Illumination Control) 

 

 

 

CANCELED STANDARD PLANS LIST 
The standard plan sheets listed below are canceled and not applicable to this contract. 
 

B3-1 Canceled on April 20, 2012 

B3-2 Canceled on April 20, 2012 

B3-3 Canceled on April 20, 2012 

B3-4 Canceled on April 20, 2012 

B3-7 Canceled on April 20, 2012 

B3-8 Canceled on April 20, 2012 

ES-8 Canceled on January 20, 2012 

ES-10 Canceled on July 20, 2012 
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NOTICE TO BIDDERS 
 

Bids open Wednesday, February 6, 2013 

Dated January 14, 2013 

General work description:  Widen shoulder and construct concrete median barrier. 

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN MONTEREY 
COUNTY IN AND NEAR SOLEDAD FROM SALINAS RIVER BRIDGE TO CAMPHORA 
OVERCROSSING AND NEAR GONZALES FROM 0.4 MILE NORTH OF SOLEDAD PRISON 
OVERCROSSING TO SOUTH GONZALES OVERCROSSING.. 

District-County-Route-Post Mile:  05-Mon-101-61.0/64.6, 
66.8/69.4 

Contract No. 05-0Q5704 

The Contractor must have either a Class A license or one of the following Class C licenses:   C-12. 

The DBE Contract goal is 8 percent. 

Federal-aid project no.: 

ACHSNHG-Q101(224)E 
 

Bids must be on a unit price basis. 

Complete the work within 150 working days. 

The estimated cost of the project is $6,650,000. 

No prebid meeting is scheduled for this project. 

The Department will receive bids until 2:00 p.m. on the bid open date at 1727 30th Street, Bidders' 
Exchange, MS 26, Sacramento, CA 95816. Bids received after this time will not be accepted. Department 
staff will direct the bidders to the bid opening. 

The Department will open and publicly read the bids at the above location immediately after the specified 
closing time. 

District office addresses are provided in the Standard Specifications. 

Present bidders' inquiries to the Department and view the Department's responses at: 

http://www.dot.ca.gov/hq/esc/oe/project_status/bid_inq.html 
 

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before 
bid opening. After bid opening, the Department does not consider these questions as bid protests. 

Submit your bid with bidder's security equal to at least 10 percent of the bid. 

Prevailing wages are required on this Contract. The Director of the California Department of Industrial 
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site, 
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work 
is located. 

The federal minimum wage rates for this Contract as determined by the United States Secretary of Labor 
are available at http://www.dot.ca.gov/hq/esc/oe/federal-wages. 

If the minimum wage rates as determined by the United States Secretary of Labor differs from the general 
prevailing wage rates determined by the Director of the California Department of Industrial Relations for 
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similar classifications of labor, the Contractor and subcontractors must not pay less than the higher wage 
rate. The Department does not accept lower State wage rates not specifically included in the federal 
minimum wage determinations. This includes helper, or other classifications based on hours of 
experience, or any other classification not appearing in the federal wage determinations. Where federal 
wage determinations do not contain the State wage rate determination otherwise available for use by the 
Contractor and subcontractors, the Contractor and subcontractors must not pay less than the federal 
minimum wage rate that most closely approximates the duties of the employees in question. 

The Department has made available Notices of Suspension and Proposed Debarment from the Federal 
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hq/esc/oe/contractor_info. 
Additional information is provided in the Excluded Parties List System at https://www.epls.gov. 

 

 

Department of Transportation 

 

D05PP 
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COPY OF BID ITEM LIST 
 

 

 

Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

1 070030 LEAD COMPLIANCE PLAN    LS LUMP SUM 

2 080050 PROGRESS SCHEDULE (CRITICAL PATH 
METHOD)   

LS LUMP SUM 

3 090100 TIME-RELATED OVERHEAD (WDAY)    WDAY 150 

4 120090 CONSTRUCTION AREA SIGNS    LS LUMP SUM 

5 120100 TRAFFIC CONTROL SYSTEM    LS LUMP SUM 

6 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS)    LS LUMP SUM 

7 130100 JOB SITE MANAGEMENT    LS LUMP SUM 

8 130300 PREPARE STORM WATER POLLUTION 
PREVENTIONPLAN   

LS LUMP SUM 

9 130310 RAIN EVENT ACTION PLAN    EA 29 

10 130320 STORM WATER SAMPLING AND ANALYSIS DAY   EA 8 

11 130330 STORM WATER ANNUAL REPORT    EA 2 

12 130610 TEMPORARY CHECK DAM    LF 1,620 

13 130620 TEMPORARY DRAINAGE INLET PROTECTION    EA 41 

14 130640 TEMPORARY FIBER ROLL    LF 200 

15 130710 TEMPORARY CONSTRUCTION ENTRANCE    EA 2 

16 130730 STREET SWEEPING    LS LUMP SUM 

17 130900 TEMPORARY CONCRETE WASHOUT    LS LUMP SUM 

18 141120 TREATED WOOD WASTE    LB 9,200 

19 025170 REMOVE SURVEY MONUMENT    EA 4 

20 150662 REMOVE METAL BEAM GUARD RAILING    LF 360 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

21 150809 REMOVE CULVERT (LF)    LF 210 

22 150820 REMOVE INLET    EA 14 

23 150831 REMOVE DRAINAGE JUNCTION STRUCTURE    EA 6 

24 151272 SALVAGE METAL BEAM GUARD RAILING    LF 52 

25 152316 RESET ROADSIDE SIGN (ONE POST)    EA 3 

26 152317 RESET ROADSIDE SIGN (TWO POST)    EA 2 

27 152430 ADJUST INLET    EA 2 

28 156590 REMOVE CRASH CUSHION (SAND FILLED)    EA 1 

29 158100 SALVAGE CRASH CUSHION    EA 3 

30 160102 CLEARING AND GRUBBING (LS)    LS LUMP SUM 

31 190101 ROADWAY EXCAVATION    CY 10,400 

32 198010 IMPORTED BORROW (CY)    CY 6,880 

33 210220 EROSION CONTROL (DRILL SEED) (SQYD)    SQYD 111,000 

34 210300 HYDROMULCH    SQFT 993,000 

35 210600 COMPOST    SQFT 993,000 

36 260203 CLASS 2 AGGREGATE BASE (CY)    CY 11,000 

37 390300 HOT MIX ASPHALT, SUPERPAVE (TYPE A)    TON 20,200 

38 394050 RUMBLE STRIP    STA 400 

39 397005 TACK COAT    TON 6 

40 490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING   LF 5 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

41 
(F) 

510502 MINOR CONCRETE (MINOR STRUCTURE)    CY 66 

42 510526 MINOR CONCRETE (BACKFILL)    CY 780 

43 620140 24" ALTERNATIVE PIPE CULVERT    LF 1,010 

44 650018 24" REINFORCED CONCRETE PIPE    LF 69 

45 025171 19" X 30" OVAL SHAPED REINFORCED 
CONCRETE PIPE (CLASS II)   

LF 4,410 

46 709522 INLET DEPRESSION    EA 41 

47 721420 CONCRETE (DITCH LINING)    CY 100 

48 
(F) 

750001 MISCELLANEOUS IRON AND STEEL    LB 17,637 

49 802520 6' CHAIN LINK GATE (TYPE CL-6)    EA 1 

50 810111 SURVEY MONUMENT (TYPE A)    EA 4 

51 820107 DELINEATOR (CLASS 1)    EA 99 

52 820118 GUARD RAILING DELINEATOR    EA 15 

53 820132 OBJECT MARKER (TYPE L)    EA 5 

54 820134 OBJECT MARKER (TYPE P)    EA 3 

55 832070 VEGETATION CONTROL (MINOR CONCRETE)    SQYD 1,020 

56 839303 SINGLE THRIE BEAM BARRIER (STEEL POST)    LF 370 

57 839312 DOUBLE THRIE BEAM BARRIER (STEEL POST)    LF 1,560 

58 839542 TRANSITION RAILING (TYPE DTB)    EA 2 

59 839578 END CAP (TYPE TC)    EA 1 

60 839581 END ANCHOR ASSEMBLY (TYPE SFT)    EA 1 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

61 839701 CONCRETE BARRIER (TYPE 60)    LF 15,800 

62 839703 CONCRETE BARRIER (TYPE 60C)    LF 14,500 

63 025172 BARRIER GATE SYSTEM    EA 2 

64 840560 THERMOPLASTIC TRAFFIC STRIPE 
(SPRAYABLE)   

LF 51,400 

65 850111 PAVEMENT MARKER (RETROREFLECTIVE)    EA 1,080 

66 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT 
SYSTEM ELEMENTS DURING CONSTRUCTION   

LS LUMP SUM 

67 861503 MODIFY LIGHTING    LS LUMP SUM 

68 999990 MOBILIZATION    LS LUMP SUM 
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SPECIAL PROVISIONS 
 

 

DIVISION I  GENERAL PROVISIONS 
1  GENERAL 

 

Add to section 1-1.01: 

 

Bid Items and Applicable Sections 

Item 
code 

Item description Applicable 
section 

   

025170 REMOVE SURVEY MONUMENT 15 
025171 19” X 30” OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS II) 65 
025172 BARRIER GATE SYSTEM 83 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

6  CONTROL OF MATERIALS 
 

Add to section 6-2.03: 

The Department furnishes you with: 

• Disks for survey monuments 
• Concrete barrier markers 
 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
Replace section 7-1.02K(6)(j)(iii) with: 

7-1.02K(6)(j)(iii)  Earth Material Containing Lead 

Section 7-1.02K(6)(j)(iii) includes specifications for handling, removing, and disposing of earth material 
containing lead. 

Submit a lead compliance plan. 

Lead is present in earth material on the job site. The average lead concentrations are below 1,000 mg/kg 
total lead and below 5 mg/L soluble lead. Earth material on the job site: 

1. Is not a hazardous waste 
2. Does not require disposal at a permitted landfill or solid waste disposal facility 
 
Lead is typically found within the top 2 feet of material in unpaved areas of the highway. Reuse all 
excavated earth material on the right-of-way.  
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Handle earth material containing lead under all applicable laws, rules, and regulations, including those of 
the following agencies: 

1. Cal/OSHA 
2. CA RWQCB, Region 3 — Central Coast 
3. CA Department of Toxic Substances Control 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

8  PROSECUTION AND PROGRESS 
 

Replace "Reserved" in section 8-1.04C with: 

Section 8-1.04B does not apply. 

Start job site activities within 55 days after receiving notice that the Contract has been approved by the 
Attorney General or the attorney appointed and authorized to represent the Department. 

Do not start job site activities until the Department authorizes or accepts your submittal for: 

1. CPM baseline schedule 
2. WPCP or SWPPP, whichever applies 
3. Notification of DRA or DRB nominee and disclosure statement 
 
You may enter the job site only to measure controlling field dimensions and locating utilities. 

Do not start other job site activities until all the submittals from the above list are authorized or accepted 
and the following information is received by the Engineer: 

1. Notice of Materials To Be Used. 
2. Contingency plan for reopening closures to public traffic. 
3. Written statement from the vendor that the order for the sign panels has been received and accepted 

by the vendor. The statement must show the dates that the materials will be shipped. 
4. Written statement from the vendor that the order for electrical material has been received and 

accepted by the vendor. The statement must show the dates that the materials will be shipped. 
5. Written statement from the vendor that the order for structural steel has been received and accepted 

by the vendor. The statement must show the dates that the materials will be shipped. 
 
You may start job site activities before the 55th day after Contract approval if you: 

1. Obtain specified authorization or acceptance for each submittal before the 55th day 
2. Receive authorization to start 
 
Submit a notice 72 hours before starting job site activities. If the project has more than 1 location of work, 
submit a separate notice for each location. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION II  GENERAL CONSTRUCTION 
10  GENERAL 

 

Add to section 10-1.02 of the RSS for section 10-1: 

 
At the end of each working day if a difference in excess of 0.15 foot exists between the elevation of the 
existing pavement and the elevation of an excavation within 5 feet of the traveled way, place and compact 
material against the vertical cut adjacent to the traveled way. During the excavation operation, you may 
use native material for this purpose except once the placing of the structural section starts, structural 
material must be used. Place the material up to the top of the existing pavement and taper at a slope of 
4:1 (horizontal:vertical) or flatter to the bottom of the excavation. Do not use treated base for the taper. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

12  TEMPORARY TRAFFIC CONTROL 
 

Replace section 12-2 with: 

12-2  CONSTRUCTION PROJECT FUNDING SIGNS 

12-2.01  GENERAL 

Section 12-2 includes specifications for installing construction project funding signs. 

Construction project funding signs must comply with the details shown on the Department's Traffic 
Operations Web site. 

Keep construction project funding signs clean and in good repair at all times. 

12-2.02  MATERIALS 

Construction project funding signs must be wood post signs complying with section 56-4. 

Sign panels for construction project funding signs must be framed, single sheet aluminum panels 
complying with section 56-2. 

The background on construction project funding signs must be Type II retroreflective sheeting on the 
Authorized Material List for signing and delineation materials. 

The legend must be retroreflective, except for nonreflective black letters and numerals. The colors blue 
and orange must comply with PR Color no. 3 and no. 6, respectively, as specified in the Federal Highway 
Administration's Color Tolerance Chart. 

The legend for the type of project on construction project funding signs must read as follows: 

HIGHWAY IMPROVEMENT 

The legend for the types of funding on construction project funding signs must read as follows and in the 
following order: 

FEDERAL HIGHWAY TRUST FUNDS 

STATE HIGHWAY FUNDS 

The Engineer will provide the year of completion for the legend on construction project funding signs. 
Furnish and install a sign overlay for the year of completion within 10 working days of notification. 

The size of the legend on construction project funding signs must be as described. Do not add any 
additional information unless authorized. 
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12-2.03  CONSTRUCTION 

Install 2 Type 2 construction project funding signs at the locations designated by the Engineer before 
starting major work activities visible to highway users. 

When authorized, remove and dispose of construction project funding signs upon completion of the 
project. 

12-2.04  PAYMENT 

Not Used 

Add to section 12-3.12C: 

Start displaying the message on the portable changeable message sign 15 minutes before closing the 
lane. 

Place the portable changeable message sign in advance of the 1st warning sign for each: 

1. Stationary lane closure 
 

Add to section 12-3.12C: 

Start displaying the message on the portable changeable message sign 5 minutes before closing the 
lane. 

Place the portable changeable message sign in advance of the 1st warning sign for each: 

1. Stationary lane closure 
 

Replace section 12-3.13 with: 

12-3.13  IMPACT ATTENUATOR VEHICLE 

12-3.13A  General 

12-3.13A(1)  Summary 

Section 12-3.13 includes specifications for protecting traffic and workers with an impact attenuator vehicle 
during moving lane closures and when placing and removing components of stationary lane closures, 
ramp closures, shoulder closures, or a combination. 

Do not use an impact attenuator vehicle to place, remove, or place and remove components of a 
stationary traffic control system on freeway where the useable shoulder width is less than 10 feet. 

Impact attenuator vehicles must comply with the following test levels under National Cooperative Highway 
Research Program 350: 

1. Test level 3 if the preconstruction posted speed limit is 50 mph or more 
2. Test levels 2 or 3 if the preconstruction posted speed limit is 45 mph or less 
 
Comply with the attenuator manufacturer's instructions for: 

1. Support truck 
2. Trailer-mounted operation 
3. Truck-mounted operation 
 
Flashing arrow signs must comply with section 12-3.03. You may use a portable changeable message 
sign instead of a flashing arrow sign. If a portable changeable message sign is used as a flashing arrow 
sign, it must comply with section 6F.56 "Arrow Panels" of the California MUTCD. 

12-3.13A(2)  Definitions 

impact attenuator vehicle: A support truck that is towing a deployed attenuator mounted to a trailer or a 
support truck with a deployed attenuator that is mounted to the support truck. 

12-3.13A(3)  Submittals 

Upon request, submit a certificate of compliance for each attenuator used on the project. 
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12-3.13A(4)  Quality Control and Assurance 

Do not start impact attenuator vehicle activities until authorized. 

Before starting impact attenuator vehicle activities, conduct a preinstallation meeting with the Engineer, 
subcontractors, and other parties involved with traffic control to discuss the operation of the impact 
attenuator vehicle during moving lane closures and when placing and removing components of stationary 
traffic control systems. 

Schedule the location, time, and date for the preinstallation meeting with all participants. Furnish the 
facility for the preinstallation meeting within 5 miles of the job site or at another location if authorized. 

12-3.13B  Materials 

Attenuators must be a brand on the Authorized Material List for highway safety features. 

The combined weight of the support truck and the attenuator must be at least 19,800 pounds, except the 
weight of the support truck must not be less than 16,100 or greater than 26,400 pounds. 

For the Trinity MPS-350 truck–mounted attenuator, the support truck must not have a fuel tank mounted 
underneath within 10'-6" of the rear of the support truck. 

Each impact attenuator vehicle must have: 

1. Legal brake lights, taillights, sidelights, and turn signals 
2. Inverted "V" chevron pattern placed across the entire rear of the attenuator composed of alternating 

4-inch wide nonreflective black stripes and 4-inch wide yellow retroreflective stripes sloping at 45 
degrees 

3. Type II flashing arrow sign 
4. Flashing or rotating amber light 
5. Operable 2-way communication system for maintaining contact with workers 
 
12-3.13C  Construction 

Except where prohibited, use an impact attenuator vehicle: 

1. To follow behind equipment and workers who are placing and removing components of a stationary 
lane closure, ramp closure, shoulder closure, or any combination. Operate the flashing arrow sign in 
the arrow or caution mode during this activity, whichever applies. Follow at a distance that prevents 
intrusion into the workspace from passing traffic. 

2. As a shadow vehicle in a moving lane closure. 
 
After placing components of a stationary traffic control system you may place the impact attenuator 
vehicle in advance of the work area or at another authorized location to protect traffic and workers. 

Secure objects, including equipment, tools, and ballast on impact attenuator vehicles to prevent loosening 
upon impact by an errant vehicle. 

Do not use a damaged attenuator in the work. Replace any attenuator damaged from an impact during 
work activities at your expense. 

12-3.13  Payment 

Not Used 

Add to section 12-4.02A: 

If work including installing, maintaining, and removing Type K temporary railing is to be performed within 
6 feet of the adjacent traffic lane, close the adjacent traffic lane. 

Except as listed above, closure of the adjacent traffic lane is not required for installing, maintaining, and 
removing traffic control devices. 
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Designated holidays are as shown in the following table: 

Designated Holidays 
Holiday Date observed 

New Year's Day January 1st 
Washington's Birthday 3rd Monday in February 
Memorial Day Last Monday in May 
Independence Day July 4th 
Labor Day 1st Monday in September 
Veterans Day November 11th 
Thanksgiving Day 4th Thursday in November
Christmas Day December 25th 

 

If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th 
falls on a Saturday, the preceding Friday is a designated holiday. 

The maximum length of a single stationary lane closure is 1 mile. 

Not more than 1 stationary lane closures will be allowed in each direction of travel at one time.  

Personal vehicles of your employees must not be parked on the traveled way or shoulders, including 
sections closed to traffic. 

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area as shown. 

The exact location of openings will be determined by the Engineer. 
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Replace "Reserved" in section 12-4.04 with: 

 
Lane Closure Restriction for Designated Holidays and Special Days 

Thu Fri Sat Sun Mon Tues Wed Thu Fri Sat Sun 
 
x 

H 
xx 

 
xx 

 
xx 

       

 SD 
xx 

         

 
x 

 
xx 

H 
xx 

 
xx 

       

  SD 
xx 

        

  
x 

 
xx 

H 
xx 

 
xx 

      

   SD 
xx 

       

  
x 

 
xx 

 
xx 

H 
xx 

 
xxx 

     

  
x 

 
xx 

 
xx 

SD 
xx 

 
xxx 

     

     
x 

H 
xx 

     

     
x 

SD 
xx 

     

      
x 

H 
xx 

    

      SD 
xx 

    

       
x 

H 
xx 

 
xx 

 
xx 

 
xx 

       SD 
xx 

   

 
Legend: 

 Refer to lane requirement charts 
x The full width of the traveled way must be open for use by traffic after 12:00 noon. 
xx The full width of the traveled way must be open for use by traffic. 
xxx The full width of the traveled way must be open for use by traffic until 12:00 noon. 
H Designated holiday 

SD Special day 
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Replace "Reserved" in section 12-4.05B with: 

Chart no. 1 
Freeway Lane Requirements 

County: Monterey Route/Direction: 101/ NB  PM: 61.0/64.6, 66.8/69.4 

Closure limits: From Salinas River Bridge to Camphora OC and 0.4 mile north of Soledad Prison OC to 
South Gonzales OC.  

From hour to hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 151617 18 19 20 21 22 23 24
Mondays through Thursdays 1 1 1 1 1    1 1 1 1 1 1 1 1    1 1 1 1 1

Fridays 1 1 1 1 1    1 1 1 1             

Saturdays                         

Sundays                      1 1 1

 
Legend: 

1 Provide at least 1 through freeway lane open in direction of travel 
  
 Work allowed within the highway where shoulder or lane closure is not required 
  

REMARKS: 
 

Replace "Reserved" in section 12-4.05B with: 

Chart no. 2 
Freeway Lane Requirements 

County: Monterey Route/Direction: 101/ SB  PM: 61.0/64.6, 66.8/69.4 

Closure limits: From Salinas River Bridge to Camphora OC and 0.4 mile north of Soledad Prison OC to 
South Gonzales OC.  

From hour to hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 151617 18 19 20 21 22 23 24
Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1      1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1 1             

Saturdays                         

Sundays                     1 1 1 1

 
Legend: 

1 Provide at least 1 through freeway lane open in direction of travel 
  
 Work allowed within the highway where shoulder or lane closure is not required 
  

REMARKS: 
 

Replace section 12-5 with: 

12-5  TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE 

12-5.01  GENERAL 

Section 12-5 includes specifications for closing traffic lanes, ramps, or a combination, with stationary lane 
closures on multilane highways. The traffic control system for a lane closure or a ramp closure must 
comply with the details shown. 

Traffic control system includes signs. 
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12-5.02  MATERIALS 

Not Used 

12-5.03  CONSTRUCTION 

Each vehicle used to place, maintain, and remove components of a traffic control system on a multilane 
highway must be equipped with a Type II flashing arrow sign that must be in operation whenever the 
vehicle is being used for placing, maintaining, or removing the components. Vehicles equipped with a 
Type II flashing arrow sign not involved in placing, maintaining, or removing the components if operated 
within a stationary-type lane closure must display only the caution display mode. The sign must be 
controllable by the operator of the vehicle while the vehicle is in motion. If a flashing arrow sign is required 
for a lane closure, the flashing arrow sign must be operational before the lane closure is in place. 

For multilane freeways and expressways, do not place the traffic cones shown to be placed transversely 
across closed traffic lanes and shoulders. 

Whenever components of the traffic control system are displaced or cease to operate or function as 
specified from any cause, immediately repair the components to the original condition or replace the 
components and restore the components to the original location. 

For a stationary lane closure, ramp closure, or a combination, made only for the work period, remove the 
components of the traffic control system from the traveled way and shoulder, except for portable 
delineators placed along open trenches or excavation adjacent to the traveled way at the end of each 
work period. You may store the components at selected central locations designated by the Engineer 
within the limits of the highway. 

12-5.04  PAYMENT 

Traffic control system for lane closure is paid for as traffic control system. 

The requirements in section 4-1.05 for payment adjustment do not apply to traffic control system. 
Adjustments in compensation for traffic control system will be made for an increase or decrease in traffic 
control work if ordered and will be made on the basis of the cost of the necessary increased or decreased 
traffic control. The adjustment will be made on a force account basis for increased work and estimated on 
the same basis in the case of decreased work. 

A traffic control system required by change order work is paid for as a part of the change order work. 

 

Replace section 12-8 with: 

12-8  TEMPORARY PAVEMENT DELINEATION 

12-8.01  GENERAL 

Section 12-8 includes specifications for placing, applying, maintaining, and removing temporary pavement 
delineation. 

Painted traffic stripe used for temporary delineation must comply with section 84-3. Apply 1 or 2 coats. 

Temporary signing for no–passing zones must comply with section 12-3.06. 

12-8.02  MATERIALS 

12-8.02A  General 

Not Used 

12-8.02B  Temporary Lane Line and Centerline Delineation 

Temporary pavement markers must be the same color as the lane line or centerline markers being 
replaced. Temporary pavement markers must be one of the temporary pavement markers on the 
Authorized Material List for short-term day or night use, 14 days or less, or long-term day or night use, 
180 days or less. 
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12-8.02C  Temporary Edge Line Delineation 

Temporary, removable, construction-grade striping and pavement marking tape must be one of the types 
on the Authorized Material List. Apply temporary, removable, construction-grade striping and pavement 
marking tape under the manufacturer's instructions. 

12-8.03  CONSTRUCTION 

12-8.03A  General 

Whenever work activities obliterate pavement delineation, place temporary or permanent pavement 
delineation before opening the traveled way to traffic. Place lane line and centerline pavement delineation 
for traveled ways open to traffic. On multilane roadways, freeways, and expressways, place edge line 
delineation for traveled ways open to traffic. 

Establish the alignment for temporary pavement delineation, including required lines or markers. Surfaces 
to receive an application of paint or removable traffic tape must be dry and free of dirt and loose material. 
Do not apply temporary pavement delineation over existing pavement delineation or other temporary 
pavement delineation. Maintain temporary pavement delineation until it is superseded or you replace it 
with a new striping detail of temporary pavement delineation or permanent pavement delineation. 

Place temporary pavement delineation on or adjacent to lanes open to traffic for a maximum of 14 days. 
Before the end of the 14 days, place the permanent pavement delineation. If the permanent pavement 
delineation is not placed within the 14 days, replace the temporary pavement markers with additional 
temporary pavement delineation equivalent to the striping detail specified for the permanent pavement 
delineation for the area. The Department does not pay for the additional temporary pavement delineation. 

When the Engineer determines the temporary pavement delineation is no longer required for the direction 
of traffic, remove the markers, underlying adhesive, and removable traffic tape from the final layer of 
surfacing and from the existing pavement to remain in place. Remove temporary pavement delineation 
that conflicts with any subsequent or new traffic pattern for the area. 

12-8.03B  Temporary Lane Line and Centerline Delineation 

Whenever lane lines or centerlines are obliterated, the minimum lane line and centerline delineation must 
consist of temporary pavement markers placed longitudinally at intervals not exceeding 24 feet. The 
temporary pavement markers must be temporary pavement markers on the Authorized Material List for 
short-term day or night use, 14 days or less, or long-term day or night use, 180 days or less. Place 
temporary pavement markers under the manufacturer's instructions. Cement the markers to the surfacing 
with the adhesive recommended by the manufacturer, except do not use epoxy adhesive to place 
pavement markers in areas where removal of the markers will be required. 

For temporary lane line or centerline delineation consisting entirely of temporary pavement markers, 
place the markers longitudinally at intervals not exceeding 24 feet. 

12-8.03C  Temporary Edge Line Delineation 

Whenever edge lines are obliterated on multilane roadways, freeways, and expressways, place edge line 
delineation for that area adjacent to lanes open to traffic consisting of (1) solid, 4-inch wide traffic stripe 
tape of the same color as the stripe being replaced, (2) traffic cones, (3) portable delineators or 
channelizers placed longitudinally at intervals not exceeding 100 feet. You may apply temporary painted 
traffic stripe where removal of the 4-inch wide traffic stripe will not be required. 

The Engineer determines the lateral offset for traffic cones, portable delineators, and channelizers used 
for temporary edge line delineation. If traffic cones or portable delineators are used for temporary 
pavement delineation for edge lines, maintain the cones or delineators during hours of the day when the 
cones or delineators are being used for temporary edge line delineation. 

Channelizers used for temporary edge line delineation must be an orange surface-mounted type. Cement 
channelizer bases to the pavement as specified in section 85 for cementing pavement markers to 
pavement except do not use epoxy adhesive to place channelizers on the top layer of the pavement. 
Channelizers must be one of the 36-inch, surface-mounted types on the Authorized Material List. 

Remove the temporary edge line delineation when the Engineer determines it is no longer required for the 
direction of traffic. 
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12-8.04  PAYMENT 

Not Used 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

13  WATER POLLUTION CONTROL 
 

Add to section 13-3.01A: 

The project is risk level 2. 

Replace item 3.6 in the list in the 2nd paragraph of section 13-1.03C with: 

3.6. Temporary concrete washouts: 
3.6.1. Daily if concrete work occurs daily 
 

Replace item 3.7 in the list in the 2nd paragraph of section 13-1.03C with: 

3.7. Paved roads at job site access points for street sweeping: 
3.7.1. Daily if earthwork and other sediment or debris generating activities occur daily 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

14  ENVIRONMENTAL STEWARDSHIP 
 

Replace section 14-11.09 with: 

14-11.09  TREATED WOOD WASTE 

14-11.09A  General 

14-11.09A(1)  Summary 

Section 14-11.09 includes specifications for handling, storing, transporting, and disposing of treated wood 
waste (TWW). 

Wood removed from existing metal beam guard railing  is TWW. Manage TWW under 22 CA Code of 
Regs, Div. 4.5, Chp. 34. 

14-11.09A(2)  Submittals 

For disposal of TWW, submit as an informational submittal a copy of each completed shipping record and 
weight receipt within 5 business days. 

14-11.09B  Materials 

Not Used 

14-11.09C  Construction 

14-11.09C(1)  General 

14-11.09C(2)  Training 

Provide training to personnel who handle TWW or may come in contact with TWW. Training must include: 

1. All applicable requirements of 8 CA Code of Regs 
2. Procedures for identifying and segregating TWW 
3. Safe handling practices 
4. Requirements of 22 CA Code of Regs, Div. 4.5, Chp. 34 
5. Proper disposal methods 
 
Maintain records of personnel training for 3 years. 
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14-11.09C(3)  Storage 

Store TWW before disposal using the following methods: 

1. Elevate on blocks above a foreseeable run-on elevation and protect from precipitation for no more 
than 90 days. 

2. Place on a containment surface or pad protected from run-on and precipitation for no more than 180 
days. 

3. Place in water-resistant containers designed for shipping or solid waste collection for no more than 1 
year. 

4. Place in a storage building as defined in 22 CA Code of Regs, Div. 4.5, Chp. 34, § 67386.6(a)(2)(C). 
 
Prevent unauthorized access to TWW using a secured enclosure such as a locked chain link fenced area 
or a lockable shipping container located within the job site. 

Resize and segregate TWW at a location where debris from the operation including sawdust and chips 
can be contained. Collect and manage the debris as TWW. 

Provide water-resistant labels that comply with 22 CA Code of Regs, Div. 4.5, Chp. 34, §67386.5, to 
clearly mark and identify TWW and accumulation areas. Labels must include: 

1. Caltrans, District number, Construction, Construction Contract number 
2. District office address 
3. Engineer's name, address, and telephone number 
4. Contractor's contact name, address and telephone number 
5. Date placed in storage 
 
14-11.09C(4)  Transporting and Disposal 

Before transporting TWW, obtain an agreement from the receiving facility that the TWW will be accepted. 
Protect shipments of TWW from loss and exposure to precipitation. For projects with 10,000 pounds or 
more of TWW, request a US EPA Generator Identification Number from the Engineer at least 5 business 
days before the first shipment. Each shipment must be accompanied by a shipping record such as a bill 
of lading or invoice that includes: 

1. Caltrans with district number 
2. Construction Contract number 
3. District office address 
4. Engineer's name, address, and telephone number 
5. Contractor's contact name and telephone number 
6. Receiving facility name and address 
7. Waste description: Treated Wood Waste with preservative type if known or unknown/mixture 
8. Project location 
9. Estimated quantity of shipment by weight or volume 
10. Date of transport 
11. Date of receipt by the receiving TWW facility 
12. Weight of shipment as measured by the receiving TWW facility 
13. For projects with 10,000 pounds or more of TWW include the USA EPA Generator Identification 

Number. 
 
The shipping record must be at least a 4-part carbon or carbonless 8 1/2 by 11-inch form to allow 
retention of copies by the Engineer, transporter, and disposal facility. 

Dispose of TWW at an approved TWW facility. A list of currently approved TWW facilities is available at: 

http://www.dtsc.ca.gov/HazardousWaste/upload/lanfillapr11pdated1.pdf 
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Dispose of TWW within: 

1. 90 days of generation if stored on blocks 
2. 180 days of generation if stored on a containment surface or pad 
3. 1 year of generation if stored in a water-resistant container, or within 90 days after the container is 

full, whichever is shorter 
4. 1 year of generation if storing in a storage building as defined in 22 CA Code of Regs, Div. 4.5, Chp. 

34, § 67386.6(a)(2)(C) 
 
14-11.09D  Payment 

Not Used 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

15  EXISTING FACILITIES 
Replace section 15-2.03A(2)(b) with: 

15-2.03A(2)(b)  Department Salvage Location 

A minimum of 2 business days before hauling salvaged material to the Department salvage storage 
location, notify: 

1. Engineer  
2. District    Regional    Recycle coordinator at telephone number (831) 783-3012 
 
The salvage storage location is: 

North Region Maintenance Station 
850 Elvee Drive, Salinas, CA 93901 
 

Replace section 15-2.03B with: 

15-2.03B  Salvage Metal Beam Guard Railing 

Salvaging metal beam guard railing includes removing concrete anchors, steel foundation tubes, and 
terminal anchor assemblies. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION III  GRADING 
16  CLEARING AND GRUBBING 

 

Replace the 4th paragraph in section 16-1.03A with: 

Clear and grub vegetation only within the excavation and embankment slope lines. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

19  EARTHWORK 
 

Add to section 19-7.02C: 

The portion of imported borrow placed within 4 feet of the finished grade must have a resistance 
(R-Value) of at least 21. 
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Replace the 2nd and 3rd paragraph with: 

Imported borrow is measured based on planned or authorized cross section for embankments as shown 
and the measured ground surface. 

Quantities of roadway excavation, structure excavation, and ditch excavation used in constructing the 
embankment will be adjusted by multiplying by a grading factor. This grading factor is determined by the 
Engineer. The Department does not adjust payment if the grading factor determined by the Engineer 
does not equal the actual grading factor. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION V  SURFACINGS AND PAVEMENTS 
 

Replace section 39 with: 

39 HOT MIX ASPHALT, SUPERPAVE 
39-1.01  GENERAL 

39-1.01A  Summary 

Section 39 includes specifications for producing and placing HMA by mixing aggregate and asphalt binder 
at a mixing plant and spreading and compacting the HMA mixture. 

HMA includes HMA-Type A-SP. 

39-1.01B  Definitions 

coarse aggregate: Aggregate retained on a 1/4-inch screen 

fine aggregate: Aggregate passing the 1/4-inch screen. 

hot mix asphalt, superpave: Performance based HMA that takes into account quality properties of the 
binder and aggregate to improve a mix's resistance to rutting and low temperature and fatigue 
cracking.  

leveling course: A thin layer of HMA used to correct minor variations in the longitudinal and transverse 
profile of the pavement prior to placement of other pavement layers. 

lower course: HMA-TYPE A-SP layers below 0.2 feet from finished grade 

miscellaneous areas: Areas outside the traveled way such as: 

1. Median areas not including inside shoulders 
2. Island areas 
3. Sidewalks 
4. Gutters 
5. Gutter flares 
6. Ditches 
7. Overside drains 
8. Aprons at the ends of drainage structures 
 
modified binder: A PG graded binder designated as polymer modified (PM) or terminal blend (TR), or 

any PG grade binder with rubber modifiers. 

 
processed RAP: RAP that has been fractioned. 

supplemental fine aggregate: Aggregate passing the no. 30 sieve, including hydrated lime, portland 
cement, and fines from dust collectors. 

surface course: Upper 0.2 feet of HMA-TYPE A-SP exclusive of HMA-O or RHMA-O. 
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top layer: Final riding surface exclusive of OGFC. 

 

39-1.01C  Submittals 

39-1.01C(1)  General 

For miscellaneous areas and dikes, a JMF submittal is not required. 

For JMF mix design, JMF verification, production start-up, and each 10,000 tons, submit AASHTO T 283 
and AASHTO T 324 (Modified) test results to the Engineer and electronically to: 

Moisture_Tests@dot.ca.gov 
 
At production start-up and within 1000 tons of the halfway point of production of HMA, submit samples 
split from your HMA production sample for AASHTO T 283 and AASHTO T 324 (Modified) tests to the 
Engineer and the Transportation Laboratory, Attention:  Moisture Test. 

Submit quality control test results within 2 days of a request. 

For tests performed under AASHTO T324 (Modified) as specified in section 39-1.01D(1), submit test data 
and 1 tested sample set within 72 hours of sampling. 

39-1.01C(2)  Job Mix Formula 

39-1.01C(2)(a)  General 

For each type of HMA shown, submit your proposed JMF on the Contractor Job Mix Formula Proposal 
form along with: 

1. Mix design documentation on Hot Mix Asphalt Design Data form dated within 12 months of submittal 
2. MSDS for: 

2.1. Asphalt binder 
2.2. Base asphalt binder used in asphalt rubber binder 
2.3. CRM and asphalt modifier used in asphalt rubber binder 
2.4. Blended asphalt rubber binder mixture 
2.5. Supplemental fine aggregate except fines from dust collectors 
2.6. Antistrip additives 

3. For RHMA-G-SP, asphalt rubber binder design and profile 
 
The JMF must be based on a HMA mix design determined as described in the Superpave Mix Design SP-
2 Manual by the Asphalt Institute. 

Allow the Engineer 5 business days from a complete JMF submittal for document review of the aggregate 
qualities, mix design, and JMF. Do not start HMA production before verification and acceptance of JMF. 

Submit a new JMF if you change any of the following: 

1. Target asphalt binder percentage greater than ±0.2 percent 
2. Asphalt binder supplier 
3. Asphalt rubber binder supplier 
4. Component materials used in asphalt rubber binder or percentage of any component materials 
5. Combined aggregate gradation 
6. Aggregate sources 
8. Any material in the JMF 
 
Submit a new JMF when the average binder content in a new fractionated RAP stockpile is more than ± 
2.0 percent from the average binder content of the original fractionated RAP stockpile used in the mix 
design. 

Submit a new JMF when the processed RAP specific gravity is more than ± 0.060 from the average 
maximum specific gravity reported on page 4 of your Contractor Hot Mix Asphalt Design Data form. 

39-1.01C(2)(b)  Mix Design 

The HMA mix design must comply with AASHTO R 35 except: 
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1. Notes 3, 6, and 10 do not apply 
2. AASHTO M 323 does not apply on combinations of aggregate gradations and asphalt binder contents 

to determine the OBC and HMA mixture qualities 
 
Your Hot Mix Asphalt Design Data form must show documentation on aggregate quality. 

For HMA mixtures utilizing RAP the maximum binder replacement is 25.0 percent for surface course and 
40.0 percent for lower courses.  

For HMA with a binder replacement percent less than or equal to 25 percent of optimum binder content, 
you may request that the performance graded asphalt binder grade with upper and lower temperature 
classifications be reduced by 6 °C from the specified grade. 

For HMA with a binder replacement greater than 25 percent of optimum binder content and less than or 
equal to 40 percent of optimum binder content, you must use a performance graded asphalt binder grade 
with upper and lower temperature classifications reduced by 6 °C from the specified grade. 
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The mix design must comply with the quality characteristics of the following table: 

Hot Mix Asphalt Mix Design Requirements 
Quality characteristic Test method HMA 

HMA-TYPE 
A-SP 

RHMA-G-SP 

Air voids content (%) AASHTO 
T 269a 

Ninitial  8.0 
Ndesign  4.0 
Nmax  2.0 

Ndesign  
Specification 

Gyration Compaction  
(number of gyrations) 

AASHTO 
T 312 

Ninitial  8 
Ndesign  85 
Nmax  130 

Ndesign  50–150 

Voids in mineral aggregate (% 
min.) 

1/4" grading 
3/8" grading 
1/2" grading 
3/4" grading 

SP-2 
Asphalt 
Mixtures 

Volumetricsc 

 
 

18.0 
16.0 
14.5 
13.5 

 
 

-- 
-- 

19.0–24.0b 

19.0–24.0b 
Voids filled with asphalt (%) 

1/4" grading 
3/8" grading 
1/2" grading 
3/4" grading 

SP-2 
Asphalt 
Mixtures 

Volumetricsc 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report Only 

Dust proportion 
1/4" and 3/8" gradings 
1/2" and 3/4" gradings 

SP-2 
Asphalt 
Mixtures 

Volumetricsc 

 
0.9–2.0 
0.6–1.3 

Report Only 

Hamburg wheel track 
(minimum number of passes at 0.5 
inch average rut depth) 

PG 58 
PG 64  
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified)d, e 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

15,000 
20,000 
25000 

Hamburg wheel track 
(inflection point minimum number 
of passes)f 

PG 58 
PG 64  
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified)d, e 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 

 
Moisture susceptibility 

(minimum dry strength, psi) 
AASHTO 

T 283d 
120 120 

Moisture susceptibility 
(tensile strength ration, %) 

AASHTO 
T 283df 

70 70 
aCalculate the air voids content of each specimen using AASHTO T 275 to 
determine bulk specific gravity AASHTO T 209 Method A to determine theoretical 
maximum specific gravity. Under AASHTO T 209 use a digital monometer and 
pycnometer when performing AASHTO T 209. 
bVoids in mineral aggregate for RHMA-G-SP-G must be within this range. 
cMeasure bulk specific gravity using AASHTO T 275. 
dTest plant produced HMA. 
eTest as specified in section 39-1.01D(1). 

 

fFreeze thaw is not required 
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If the test results for AASHTO T 283 or AASHTO T 324 (Modified) for untreated plant produced HMA is 
less than minimum requirements for HMA-mix design, determine the plasticity index of the aggregate 
blend under California Test 204. The antistrip treatment must be based on plasticity index in compliance 
with the following table: 

Hot Mix Asphalt Antistrip Treatment Options 
Quality characteristic Test method Treatment requirement 

Plasticity index 
Plasticity index from 4 to 10a 
 
 
 
Plasticity index less than 4 

California Test 
204 

Dry hydrated lime with marination 
Lime slurry with marination 
 
 
Liquid 
Dry hydrated lime without marination 
Dry hydrated lime with marination 
Lime slurry with marination 

aIf the plasticity index is greater than 10, do not use that aggregate blend. 
 

If the tensile strength ratio test result for treated plant produced RHMA-G-SP is less than the RHMA-G-SP 
mix design requirement for tensile strength ratio, the minimum tensile strength ratio requirement is 
waived, but you must use any of the following antistrip treatments: 

1. HMA aggregate lime treatment – slurry method 
2. HMA aggregate lime treatment – dry lime method 
3. Liquid antistrip treatment using 0.5 percent liquid antistrip 
 
39-1.01C(2)(c)  Liquid Antistrip Treatment 

If liquid antistrip (LAS) treatment is used, submit the following with your proposed JMF submittal: 

1. MSDS for LAS. 
2. One 1-pint sample. 
3. Infrared analysis including copy of absorption spectra. 
4. Certified copy of test results and an MSDS for each LAS lot. 
5. Certificate of compliance for each LAS shipment. With each certificate of compliance, include: 

5.1. Your signature and printed name. 
5.2. Shipment number 
5.3. Material type. 
5.4. Material specific gravity 
5.5. Refinery. 
5.6. Consignee. 
5.7. Destination. 
5.8. Quantity. 
5.9. Contact or purchase order number. 
5.10. Shipment date 

6. Proposed proportions for LAS. If you change the brand or type of LAS, submit a new JMF. 
 
For each job site delivery of LAS, submit one 1/2-pint sample to METS. Submit shipping documents. 
Label each LAS sampling container with: 

1. LAS type 
2. Application rate 
3. Sample date 
4. Contract number 
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At the end of each day's production shift, submit production data in electronic and printed media. Present 
data on electronic media in tab delimited format. Use line feed carriage return with 1 separate record per 
line for each production data set. Allow sufficient fields for the specified data. Include data titles at least 
once per report. For each mixing operation type, submit the following items in order: 

1. Batch mixing: 
1.1. Production date 
1.2. Time of batch completion 
1.3. Mix size and type 
1.4. Each ingredient's weight 
1.5. Asphalt binder content as a percentage of the dry aggregate weight 
1.6. LAS content as a percentage of the asphalt binder weight 

2. Continuous mixing 
2.1. Production date 
2.2. Data capture time 
2.3. Mix size and type 
2.4. Flow rate of wet aggregate collected directly from the aggregate weigh belt 
2.5. Aggregate moisture content as percentage of the dry aggregate weight 
2.6. Flow rate of asphalt binder collected from the asphalt binder meter 
2.7. Flow rate of LAS collected from the LAS meter 
2.8. Asphalt binder content as percentage of the dry aggregate weight calculated from: 

2.8.1. Aggregate weigh belt output 
2.8.2. Aggregate moisture input 
2.8.3. Asphalt binder meter output 

2.9. LAS content as percentage of the asphalt binder weight calculated from: 
2.9.1. Asphalt binder meter output 
2.9.2. LAS meter output 
 

39-1.01C(2)(d)  Lime Treatment 

If aggregate lime treatment is used, submit the following with your proposed JMF: 

1. Exact lime proportions for fine and coarse virgin aggregate with the proposed JMF 
2. If marination is required, the averaged aggregate quality test results within 24 hours of sampling 
3. For dry lime aggregate treatment, a treatment data log from the dry lime and aggregate proportioning 

device in the following order: 
3.1 Treatment date 
3.2. Time of day the data is captured 
3.3 Aggregate size being treated 
3.4. HMA type and mix aggregate size 
3.5. Wet aggregate flow rate collected directly from the aggregate weigh belt 
3.6. Aggregate moisture content, expressed as a percent of the dry aggregate weight 
3.7. Flow rate of dry aggregate calculated from the flow rate of wet aggregate 
3.8. Dry lime flow rate 
3.9. Lime ratio from the accepted JMF for each aggregate size being treated 
3.10. Lime ratio from the accepted JMF for the combined aggregate 
3.11. Actual lime ratio calculated from the aggregate weigh belt output, the aggregate moisture input, 

and the dry lime meter output, expressed as a percent of the dry aggregate weight 
3.12. Calculated difference between the authorized lime ratio and the actual lime ratio 

4. For lime slurry aggregate treatment, a treatment data log from the slurry proportioning device in the 
following order: 
4.1. Treatment date 
4.2. Time of day the data is captured 
4.3. Aggregate size being treated 
4.4. Wet aggregate flow rate collected directly from the aggregate weigh belt 
4.5. Moisture content of the aggregate just before treatment, expressed as a percent of the dry 

aggregate weight 
4.6. Dry aggregate flow rate calculated from the wet aggregate flow rate 
4.7. Lime slurry flow rate measured by the slurry meter 
4.8. Dry lime flow rate calculated from the slurry meter output 
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4.9. Authorized lime ratio for each aggregate size being treated 
4.10. Actual lime ratio calculated from the aggregate weigh belt and the slurry meter output, 

expressed as a percent of the dry aggregate weight 
4.11. Calculated difference between the authorized lime ratio and the actual lime ratio 
4.12. Dry lime and water proportions at the slurry treatment time 
 

Each day during lime treatment, submit the treatment data log on electronic media in tab delimited format 
on a removable CD-ROM storage disk. Each continuous treatment data set must be a separate record 
using a line feed carriage return to present the specified data on 1 line. The reported data must include 
data titles at least once per report. 

39-1.01C(2)(e) Asphalt Rubber Binder 

For the asphalt rubber binder used, submit: 

1. Log of production daily. 
2. Certificate of compliance with test results for CRM and asphalt modifier with each truckload delivered 

to the HMA plant. The certificate of compliance for asphalt modifier must represent no more than 
5,000 lbs. 

3. Submit certified weight slips for the CRM and asphalt modifier furnished. 
 
Submit a certificate of compliance for the asphalt rubber binder. With the certificate of compliance, submit 
test results for CRM and asphalt modifier with each truckload delivered to the HMA plant. A certificate of 
compliance for asphalt modifier must not represent more than 5,000 lbs. 

39-1.01C(2)(f)  Reclaimed Asphalt Pavement 

Submit QC test results for RAP gradation with the combined aggregate gradation within 2 days of taking 
RAP samples during HMA-TYPE A-SP production. 

39-1.01C(3)  Quality Control Plan 

With your proposed JMF submittal, submit a QC plan for HMA. The QC plan must describe the 
organization and procedures for: 

1. Controlling HMA quality characteristics 
2. Obtaining samples, including sampling locations 
3. Establishing, implementing, and maintaining QC 
2. Determining when corrective actions are needed 
3. Implementing corrective actions 
4. Taking samples, including location of sampling 
 
The QCP must address the elements affecting HMA quality including: 

1. Aggregate 
2. Asphalt binder 
3. Additives 
4. Production 
5. Paving 
 
The QC plan must include aggregate quality control sampling and testing during lime treatment. 

The Engineer reviews the QC plan within 5 business days from the submittal. Do not start HMA 
production until the Engineer authorizes the plan.  

If QC procedures, personnel, tester qualifications, or lab accreditation status change, submit a QC plan 
supplement at least 3 business days before implementing proposed changes. 

39-1.01C(4)  Profilograms 

Submit final profilograms including 1 electronic copy of profile information in Microsoft Excel and 1 
electronic copy of longitudinal pavement profiles in ".erd" format or other ProVAL compatible format to the 
Engineer and to: 

Smoothness@dot.ca.gov 
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39-1.01C(5)  Data Cores 

At least 3 business days before starting coring, submit proposed methods and materials for backfilling 
data core holes. 

Submit a summary of data cores taken and a photograph of each data core to the Engineer and to: 

Coring@dot.ca.gov 
 
39-1.01D  Quality Control and Assurance 

39-1.01D(1)  General 

AASHTO T 324 (Modified) is AASHTO T 324, "Hamburg Wheel-Track Testing of Compacted Hot Mix 
Asphalt (HMA)," with the following parameters: 

1. Target air voids must equal 7 ± 1 percent 
2. Number of test specimens must be 4 
3. Test specimen must be a 6-inch gyratory compacted specimen 
4. Test temperature must be set at 122 ± 2 degrees F 
5. Measurements for impression must be taken at every 100 passes 
6. Inflection point defined as the number of wheel passes at the intersection of the creep slope and the 

stripping slope 
7. Testing shut off must be set at 25,000 passes 
 
During production, take samples under California Test 125. 

If the Engineer requests, sample the following materials in the presence of the Engineer and place in 
labeled containers weighing no more than 50 lbs. each: 

1. Coarse, fine, and supplemental fine aggregate from stockpiles, cold feed belts, or hot bins. Samples 
must include at least 120 lbs. for each coarse aggregate, 80 lbs. for each fine aggregate, and 10 lbs. 
for each type of supplemental fines. The Department combines these aggregate samples to comply 
with the JMF target values submitted on Contractor Job Mix Formula Proposal form. 

2. RAP from stockpiles or RAP system. Samples must be at least 100 lbs. 
3. Asphalt binder from the binder supplier. Samples must be in two 1-quart cylindrical shaped cans with 

open top and friction lids. 
4. Asphalt rubber binder with the components blended in the proportions to be used. Samples must be 

in four 1-quart cylindrical shaped cans with open top and friction lids. 
 
Notify the Engineer at least 2 business days before sampling materials. For aggregate and RAP, split the 
samples into at least 4 parts. Submit 3 parts to the Engineer and use 1 part for your testing. 

39-1.01D(2)  Verification and Acceptance of Job Mix Formula 

For OGFC, the Engineer determines the asphalt binder content under California Test 368 within 20 days 
of your complete JMF submittal and provides you a Hot Mix Asphalt Verification form. 

For HMA, the Engineer verifies the JMF from samples taken from HMA produced by the plant to be used. 
Notify the Engineer at least 2 business days before sampling materials. 

In the Engineer's presence and from the same production run, take samples of: 

1. Aggregate 
2. Asphalt binder 
3. RAP 
4. HMA 
 
Sample aggregate from cold feed belts or hot bins. Sample RAP from the RAP system. 

You may sample from a different project including a non-Department project if you make arrangements 
for the Engineer to be present during sampling. 

For aggregate, RAP, and HMA, split the samples into at least 4 parts and label their containers. Submit 3 
parts to the Engineer and use 1 part for your testing. 
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The Engineer verifies each proposed JMF within 20 days of receiving verification samples. Verification is 
testing for compliance with the specifications for: 

1. Aggregate quality 
2. Aggregate gradation (JMF TV ± tolerance) 
3. Asphalt binder content (JMF TV ± tolerance) 
4. HMA quality specified in the table Hot Mix Asphalt Mix Design Requirements except: 

4.1. Air voids content (design value ± 1.5 percent) 
4.2. VMA (minimum HMA mix design requirement +3.0 -1.0) 
4.3. Dust proportion (design value +/- 0.5) 
 

To verify the JMF air voids content the Engineer uses an average of three briquettes for air voids content, 
VMA, VFA, and Dust Proportion The Engineer tests plant produced material. 

If the Engineer verifies the JMF, the Engineer provides you a Hot Mix Asphalt Verification form. 

If the Engineer's tests on plant-produced samples do not verify the JMF, the Engineer notifies you and 
you must submit a new JMF or submit an adjusted JMF based on your testing. JMF adjustments may 
include a change in: 

1. Asphalt binder content target value up to ±0.2 percent from the OBC value submitted on Hot Mix 
Asphalt Design Data form except do not adjust the target value for asphalt rubber binder for RHMA-
G-SP below 7.5 percent by total weight of mixture. 

2. Aggregate gradation target values within the target value limits specified in the aggregate gradation 
table. 

 
You may adjust the JMF only once due to a failed verification test. An adjusted JMF requires a new 
Contractor Job Mix Formula Proposal form and Hot Mix Asphalt Design Data form and verification of a 
plant-produced sample. 

The Engineer reverifies the JMF if HMA production has stopped for longer than 30 days and the verified 
JMF is older than 12 months. 

For each HMA type and aggregate size specified, the Engineer verifies up to 2 proposed JMF submittals 
including a JMF adjusted after verification failure. If you submit more than 2 JMF for each type of HMA 
and aggregate size, the Engineer deducts $3,000 from payments for each verification exceeding this limit. 
This deduction does not apply to verifications initiated by the Engineer or if a JMF expires while HMA 
production is stopped longer than 30 days. 

If you have a verified Hot Mix Asphalt Verification form, the Engineer will verify 1 binder source change for 
each HMA type and aggregate size specified. The Engineer deducts $2,000 from payments for this 
verification. 

You may start HMA production if: 

1. The Engineer's review of the JMF shows compliance with the specifications 
2. The Department has verified the JMF within 12 months before HMA production 
3. The Engineer accepts the verified JMF 
 
39-1.01D(2)  Quality Control Plan 

Implement your QC plan. If a change to your QC plan is needed, do not implement the change without 
authorization. 

39-1.01D(3)  Prepaving Conference 

Meet with the Engineer at a prepaving conference at a mutually agreed time and place. Discuss the QC 
plan and the methods of performing production and paving work. 

The following personnel must attend the prepaving conference: 

1. Project Manager 
2. Superintendent 
3. HMA plant manager 
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4. HMA paving foreman 
 
39-1.01D(4)  Quality Control Testing 

Perform sampling and testing as specified in the following 4 tables: 

Minimum Quality Control Requirements for Aggregate 
Quality characteristic Test 

method 
Minimum 
sampling 

and 
testing 

frequency 

HMA 

HMA-TYPE 
A-SP 

RHMA-G-
SP 

OGFC 

Aggregate 
gradationa 

AASHTO 
T 27 

1 per 750 
tons and 

any 
remaining 

part 

JMF  
Toleranceb 

JMF  
Toleranceb 

JMF  
Toleranceb 

Sand equivalent 
(min.)c 

AASHTO 
T 176 47 47 -- 

Aggregate moisture 
content at 
continuous mixing 
plants and RAP 
moisture content at 
continuous mixing 
plants and batch 
mixing plants  

AASHTO 
T 329 

2 per day 
during 

production 
-- -- -- 

Percent of crushed 
particles 
Coarse aggregate 
(%, min.) 

One fractured 
face 
Two fractured 
faces 

Fine aggregate 
(%, min) 

(Passing No. 4 
sieve and 
retained on No. 
8 sieve.) 
One fractured 
face 

AASHTO 
T 335 

Method 2 

One per 
10,000 

tons or 2 
per project 

which-
ever is 
more 

 
 
 
 

95 
 

90 
 
 
 
 
 

70 

 
 
 
 

-- 
 

90 
 
 
 
 
 

70 

 
 
 
 

90 
 

90 
 
 
 
 
 

90 

Los Angeles Rattler 
(%, max.) 

Loss at 100 rev. 
Loss at 500 rev. 

AASHTO 
T 96 

 
 

12 
40 

 
 

12 
40 

 
 

12 
40 

Flat and elongated 
particles (%, max. by 
weight @ 5:1) 

ASTM 
D 4791 Report only Report only Report only 

Fine aggregate 
angularity (%, min.) 

AASHTO 
T 304, 

Method A 

 
45 

 
45 

 
-- 

aIf RAP is used, test the combined aggregate gradation under Laboratory Procedure LP-9. 
bComply with the allowable tolerances in section 39-1.02E. 
cReport the average of 3 tests from a single split sample. Use of a Sand Reader Indicator is 
required as shown in AASHTO T 176, Figure 1. Sections 4.7, 4.8, 7.1.2, 8.4.2 and 8.4.3 do 
not apply. 
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Minimum Quality Control Requirements for HMA Mix 
Quality 

Characteristic 
Test method Minimum 

sampling 
and 

testing 
frequency 

HMA 

HMA-TYPE 
A-SP 

RHMA-G-SP OGFC 

Asphalt binder 
content (%) 

AASHTO 
T 308 Method 

A 

1 per 750 
tons and 

any 
remaining 

part 

JMF  0.3  JMF  0.4 JMF  0.4 

HMA moisture 
content (%, max.) 

AASHTO 
T 329 

1 per 
2,500 tons 

but not 
less than 

1 per 
paving 

day 

1.0 1.0 1.0 

Air voids content 
(%)a 

AASHTO 
T 269 

One per 
4,000 tons 
or 2 per 5 
business 

days, 
which-
ever is 
more 

4  1.5 Specification 
 1.5 

-- 

Voids filled with 
asphalt (%) 

1/4" grading 
3/8" grading 
1/2" grading 
3/4" grading 

SP-2 
Asphalt 
Mixtures 

Volumetricsa 

One per 
10,000 

tons or 2 
per project 

which-
ever is 
more 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

Report only 
-- 

Voids in mineral 
aggregate (% 
min.) 

1/4" grading 
3/8" grading 
1/2" grading 
3/4" grading 

SP-2 
Asphalt 
Mixtures 

Volumetricsa 

 
 

16.5 
14.5 
13.5 
12.5 

 
 

-- 
-- 

18.0–23.0  

18.0–23.0  

-- 

Dust proportion 
1/4" and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

SP-2 
Asphalt 
Mixtures 

Volumetricsa 

 
 

0.9–2.0 
 

0.6–1.3 

 
 

Report only -- 

aDetermine bulk specific gravity using AASHTO T 275.
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Minimum Quality Control for In-Place HMA 
Quality 

Characteristic 
Test 

method 
Minimum 
sampling 

and 
testing 

frequency 

HMA 

HMA-
TYPE A-

SP 

RHMA-G-
SP 

OGFC 

Percent of 
theoretical maximum 
density (%) by corea, 

b 

California 
Test 375 

2 per 
paving 

day (min.) 

92–97 92–97 -- 

Percent of 
theoretical maximum 
density 
by Nuclear gauge 
(%)a, b, c 

California 
Test 375 

3 per 250 
tons but 
not less 

than 3 per 
paving 

day 

92–97 92–97 -- 

Hamburg wheel 
track 
(minimum number of 
passes at 0.5 inch 
average rut depth) 

PG 58 
PG 64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified)d 

One per 
10,000 

tons or 1 
per project 

which-
ever is 
more 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 

15,000 
20,000 
25,000 

-- 

-- 

Hamburg wheel 
track 
(inflection point 
minimum number of 
passes)e 

PG 58 
PG 64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified)d 

 
 
 
 

10,000 
10,000 
12,500 
15,000 

 
 
 
 

10,000 
12,500 
15,000 

-- 

-- 

Moisture 
susceptibility 
(minimum dry 
strength, psi) 

AASHTO 
T 283 One per 

10,000 
tons or 1 

per project 
which-
ever is 
more 

 
120 

 
120 

-- 

Moisture 
susceptibility 
(tensile strength 
ratio, %) e 

AASHTO 
T 283 

 
70 

 
70 

-- 

aDetermine theoretical maximum density if any of the following applies: 
1. 1/2-inch, 3/8-inch, or 1/4-inch grading is used and the specified total paved 
thickness is at least 0.15 foot. 
2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 
0.20 foot. 

bDetermine theoretical maximum density under AASHTO T 209 Method A at the frequency 
specified for Test Maximum Density in California Test 375, Part 5.D. Use a digital 
manometer and a pycnometer when performing AASHTO T 209. 
cVerify gauge correlation to cores every 10,000 tons utilizing the average of two cores. 
dTest as specified in section 39-1.01D(1). 
eFreeze thaw not required. 
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Miscellaneous Minimum Quality Control Requirements 
Quality 

Characteristic 
Test method Minimum 

sampling and 
testing 

frequency 

HMA 

HMA-TYPE 
A-SP 

RHMA-G-SP OGFC 

Smoothness California 
Test 526 

-- 

12-foot 
straightedge
, must-grind, 

and PI0 

12-foot 
straightedge, 
must-grind, 

and PI0 

12-foot 
straightedge 

and must-grind 

Asphalt rubber 
binder viscosity @ 
375 °F 
(centipoises) 

LP-11 
Once per hour, 
minimum of 1 
test per batch 

-- 1,500 – 4,000 1,500 – 4,000 

Asphalt modifier ASTM D 445 
ASTM D 92 

ASTM D 
2007 

 

1 per truckload 
delivered to the 

RHMA-G-SP 
production 

facility 

-- 
Section 

39-1.02D(2)(b) 
Section 

39-1.02D(2)(b) 

Crumb rubber 
modifier 

LP-10 
CT 208 

ASTM D 297 
 

1 per truckload 
delivered to the 

RHMA-G-SP 
production 

facility 

-- 
Section 

39-1.02D(2)(c) 
Section 

39-1.02D(2)(c) 

 

Prepare 3 briquettes for air voids content and VMA determination. Report the average of 3 tests. 

For any single quality characteristic except smoothness, if 2 quality control test results for 1 day's 
production do not comply with the action limits or specifications: 

1. Stop production 
2. Notify the Engineer 
3. Take corrective action 
4. Show how you will comply with the specifications before resuming production and placement on the 

State highway 
 
39-1.01D(5)  Asphalt Rubber Binder 

Take asphalt rubber binder samples from the feed line connecting the asphalt rubber binder tank to the 
HMA plant. Sample and test asphalt rubber binder under Laboratory Procedure LP-11. Use an AASHTO-
certified laboratory for testing. 

Test asphalt rubber binder for compliance with the viscosity requirements in section 39-1.02D(2)(b). 
During asphalt rubber binder production and HMA production using asphalt rubber binder, measure 
viscosity every hour with not less than 1 reading for each asphalt rubber binder batch. Log measurements 
with corresponding time and asphalt rubber binder temperature. Sample and test gradation and wire and 
fabric content of CRM once per 10,000 lbs. of scrap tire CRM and once per 3,400 lbs. of high natural 
CRM. Sample and test scrap tire CRM and high natural CRM separately. 

39-1.01D(6)  Aggregate 

Laboratories testing aggregate qualities and preparing the mix design and JMF must be qualified under 
AASHTO Materials Reference Laboratory program (AMRL), and the Department's Independent 
Assurance Program. Take samples under California Test 125. 

Determine the aggregate moisture content moisture content in continuous mixing plants at least twice a 
day during production and adjust the plant controller. 
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39-1.01D(7)  Reclaimed Asphalt Pavement 

Sample and test processed RAP at a minimum frequency of 1 sample per 1000 tons with a minimum of 6 
samples per fractionated stockpile to assure that its asphalt binder content and specific gravity meet the 
processed RAP quality characteristics. If a fractionated RAP stockpile is augmented, sample and test 
processed RAP quality characteristics at a minimum frequency of 1 sample per 500 tons of augmented 
RAP. 

The quality characteristic for processed RAP asphalt binder content must be within ± 2.0   percent of the 
average fractionated RAP stockpile asphalt binder content when tested under ASTM D 2172 (Method B). 
If new fractionated RAP stockpiles piles are required, the average binder content of the new fractionated 
RAP stockpile must be within ± 2.0 percent of the average binder content of the original fractionated RAP 
stockpile.  

The quality characteristic for maximum specific gravity for processed RAP, must be within ± 0.06 when 
tested under  AASHTO T 209, of the average maximum specific gravity reported on page 4 of your 
Contractor Hot Mix Asphalt Design Data form. 

During production, sample RAP twice daily and perform QC testing for: 

1. Aggregate gradation at least once a day under Laboratory Procedure LP-9 
2. Moisture content at least twice a day during and adjust the plant controller 
 
39-1.01D(8)  Liquid Antistrip Treatment 

For continuous mixing and batch mixing operations, sample asphalt binder before adding LAS. For 
continuous mixing operations, sample combined asphalt binder and LAS after the static mixer. 

39-1.01D(9)  Aggregate Lime Treatment 

For lime slurry aggregate treatment and dry lime aggregate treatment with marination, sample and test 
before treatment at the minimum frequencies shown in the following table: 

Aggregate Quality Control During Lime Treatment 

Quality characteristic Test method Minimum sampling 
and testing frequency 

Sand equivalent AASHTO T 176 Once per 750 tons of 
untreated aggregate  

Percent of crushed 
particles 

AASHTO T 335 
method 2 

One per 10,000 tons 
or 2 per project 

whichever is more  

Los Angeles Rattler AASHTO T 96 
Fine aggregate angularity AASHTO T 304 

method A 
Flat and elongated particles ASTM D4791 
Note: During lime treatment, sample coarse and fine aggregate from 
individual stockpiles. Combine aggregate in the JMF proportions. Run 
tests for aggregate quality in triplicate and report test results as the 
average of 3 tests. 

 

For lime slurry aggregate treatment, determine the aggregate moisture content at least once during each 
2 hours of treatment. Calculate moisture content under AASHTO T 329 and report it as a percent of dry 
aggregate weight. Use the moisture content calculations as a set point for the proportioning process 
controller. 

39-1.01D(10)  Production Start-up Evaluation 

The Engineer evaluates HMA production and placement at production start-up. 
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Within the first 750 tons produced on the first day of HMA production, in the Engineer's presence and 
from the same production run, take samples of: 

1. Aggregate 
2. Asphalt binder 
3. RAP 
4. HMA 
 
Sample aggregate from cold feed belts or hot bins. Take RAP samples from the RAP system. Sample 
HMA under California Test 125. You must identify your sampling location in your Quality Control Plan.  

 
For aggregate, RAP, and HMA, split the samples into at least 4 parts and label their containers. Submit 3 
split parts to the Engineer and keep 1 part. 

You and the Engineer must test the split samples and report test results within 3 business days of 
sampling. If you proceed before receipt of the test results, the Engineer may consider the HMA placed to 
be represented by these test results. 

Take 4-inch or 6-inch diameter density cores within the first 750 tons on the first day of HMA production. 
For each density core, the Engineer reports the bulk specific gravity determined under AASHTO T 275, 
Method A in addition to the percent of theoretical maximum density. You must test for in-place density at 
the density core locations and include them in your production tests for percent of theoretical maximum 
density. 

39-1.01D(11)  Nuclear Gauge Density 

During HMA placement determine HMA density using a nuclear gauge. On the 1st day of production, 
develop a correlation factor between cores and nuclear gauge under California Test 375. Take a 
minimum of 3 nuclear gauge density readings for every 250 tons of HMA placed at random locations you 
select. 

39-1.01D(12)  Smoothness 

39-1.01D(12)(a)  General 

Determine HMA smoothness with a profilograph and a straightedge. 

Smoothness specifications do not apply to OGFC placed on existing pavement not constructed under the 
same project. 

If portland cement concrete is placed on HMA-TYPE A-SP: 

1. Cold plane the HMA-TYPE A-SP finished surface to within specified tolerances if it is higher than the 
grade specified by the Engineer. 

2. Remove and replace HMA-TYPE A-SP if the finished surface is lower than 0.05 foot below the grade 
specified by the Engineer. 

 
39-1.01D(12)(b)  Straightedge 

The HMA pavement top layer must not vary from the lower edge of a 12-foot long straightedge: 

1. More than 0.01 foot when the straight edge is laid parallel with the centerline 
2. More than 0.02 foot when the straightedge is laid perpendicular to the centerline and extends from 

edge to edge of a traffic lane 
3. More than 0.02 foot when the straightedge is laid within 24 feet of a pavement conform 
 
39-1.01D(12)(c)  Profilographs 

Under California Test 526, determine the zero (null) blanking band Profile Index (PI0) and must-grinds on 
the top layer of HMA-TYPE A-SP, and RHMA-G-SP pavement. Take 2 profiles within each traffic lane, 3 
feet from and parallel with the edge of each lane. 

A must-grind is a deviation of 0.3 inch or more in a length of 25 feet. You must correct must-grinds. 
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For OGFC, only determine must-grinds when placed over HMA constructed under the same project. The 
top layer of the underlying HMA must comply with the smoothness specifications before placing OGFC. 

Profile pavement in the Engineer's presence. Choose the time of profiling. 

On tangents and horizontal curves with a centerline radius of curvature 2,000 feet or more, the PI0 must 
be at most 2.5 inches per 0.1-mile section. 

On horizontal curves with a centerline radius of curvature between 1,000 feet and 2,000 feet including 
pavement within the superelevation transitions, the PI0 must be at most 5 inches per 0.1-mile section. 

Before the Engineer accepts HMA pavement for smoothness, submit written final profilograms. 

The following HMA pavement areas do not require a PI0. You must measure these areas with a 12-foot 
straightedge and determine must-grinds with a profilograph: 

1. New HMA with a total thickness less than 0.25 foot 
2. HMA sections of city or county streets and roads, turn lanes and collector lanes that are less than 

1,500 feet in length 
 
The following HMA pavement areas do not require a PI0. You must measure these areas with a 12-foot 
straightedge: 

1. Horizontal curves with a centerline radius of curvature less than 1,000 feet including pavement within 
the superelevation transitions of those curves 

2. Within 12 feet of a transverse joint separating the pavement from: 
2.1. Existing pavement not constructed under the same project 
2.2. A bridge deck or approach slab 

3. Exit ramp termini, truck weigh stations, and weigh-in-motion areas 
4. If steep grades and superelevation rates greater than 6 percent are present on: 

4.1. Ramps 
4.2. Connectors 

5. Turn lanes 
6. Areas within 15 feet of manholes or drainage transitions 
7. Acceleration and deceleration lanes for at-grade intersections 
8. Shoulders and miscellaneous areas 
9. HMA pavement within 3 feet from and parallel to the construction joints formed between curbs, 

gutters, or existing pavement 
 
39-1.01D(12)(d)  Smoothness Corrections 

If the top layer of HMA-TYPE A-SP or RHMA-G-SP pavement does not comply with the smoothness 
specifications, grind the pavement to within tolerances, remove and replace it, or place a layer of HMA. 
The Engineer must authorize your choice of correction before the work begins. 

Remove and replace the areas of OGFC not in compliance with the must-grind and straightedge 
specifications, except you may grind OGFC for correcting smoothness: 

1. At a transverse joint separating the pavement from pavement not constructed under the same project 
2. Within 12 feet of a transverse joint separating the pavement from a bridge deck or approach slab 
 
Corrected HMA pavement areas must be uniform rectangles with edges: 

1. Parallel to the nearest HMA pavement edge or lane line 
2. Perpendicular to the pavement centerline 
 
Measure the corrected HMA pavement surface with a profilograph and a 12-foot straightedge and correct 
the pavement to within specified tolerances. If a must-grind area or straightedged pavement cannot be 
corrected to within specified tolerances, remove and replace the pavement. 

On ground areas not overlaid with OGFC, apply fog seal coat under section 37-1. 
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39-1.01D(13)  Density Cores 

Take 4-inch or 6-inch density cores to determine percent of theoretical maximum density. Take a 
minimum of 2 density cores each paving day from random locations you select. Backfill and compact 
holes with authorized material. 

39-1.01D(14)  Data Cores 

Data core summary and data core digital photographs are required to document the pavement structural 
section. Take data cores that include the completed HMA pavement, underlying base, and subbase 
material. Protect data cores and surrounding pavement from damage. 

Take 4-inch or 6-inch diameter data cores: 

1. At the beginning, end, and every 1/2 mile within the paving limits of each route on the project 
2. After all paving is complete 
3. From the center of the specified lane 
 
On a 2-lane roadway, take data cores from either lane. On a 4-lane roadway, take data cores from each 
direction in the outermost lane. On a roadway with more than 4 lanes, take data cores from the median 
lane and the outermost lane in each direction. After coring, backfill and compact core holes with 
authorized material. 

Each core must include the stabilized materials encountered. You may choose not to recover unstabilized 
material but you must identify the material. Unstabilized material includes: 

1. Granular material 
2. Crumbled or cracked stabilized material 
3. Sandy or clayey soil 
 
Prepare a summary for each data core, the summary must include: 

1. Project identification number 
2. Date cored 
3. Core identification number 
4. Type of materials recovered 
5. Type and approximate thickness of unstabilized material not recovered 
6. Total core thickness 
7. Thickness of each individual material to within: 

7.1. For recovered material, 1/2 inch 
7.2. For unstabilized material, 1.0 inch 

8. Location including: 
8.1. County 
8.2. Route 
8.3. Post mile 
8.4. Lane number 
8.5. Lane direction 
8.6. Station 
 

Each data core digital photograph must include a ruler laid next to the data core. Each photograph must 
include: 

1. The core 
2. Project identification number 
3. Core identification number 
4. Date cored 
5. County 
6. Route 
7. Post mile 
8. Lane number 
9. Lane direction 
 
After data core summary and photograph submittal, dispose of cores. 
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39-1.01D(15)  Engineer's Acceptance 

The Engineer samples materials for testing under California Test 125 and tests under the applicable test 
method except samples may only be taken from one of the following: 

1. Plant, a truck, or automatic sampling device 
2. Mat behind the paver 
 
The Engineer's sampling and testing is independent of your QC sampling and testing, statistically-based, 
and random. 

If you request, the Engineer splits samples and provides you with a part. 

The Engineer prepares 3 briquettes for air voids content and VMA determination. The Engineer reports 
the average of 3 tests. 

The Engineer accepts HMA based on: 

1. Accepted JMF 
2. Authorized QC plan 
3. Visual inspection 
4. Compliance quality characteristics of the following 4 tables: 
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HMA Aggregate Acceptance 
Quality characteristic Test 

method 
HMA 

HMA-TYPE 
A-SP 

RHMA-G-
SP 

OGFC 

Aggregate gradationa, b AASHTO 
T 27 

JMF  
Tolerancec 

JMF  
Tolerancec 

JMF  
Tolerancec Sieve 3/4

" 
1/2" 3/8" 

1/2" X -- -- 
3/8" -- X -- 

No. 4 -- -- X 
No. 8 X X X 
No. 
200 

X X X 

Sand equivalent (min.)d AASHTO 
T 176 

47 47 -- 

Percent of theoretical 
maximum density (%) 

California 
Test 375 

92–97 92–97 -- 

Percent of crushed 
particles 
Coarse aggregate 
(%, min.) 

One fractured face 
Two fractured faces 

Fine aggregate 
(%, min) 

(Passing No. 4 sieve 
and retained on No. 8 
sieve.) 
One fractured face 

AASHTO 
T 335 

Method 2 

 
 
 

95 
90 

 
 
 
 

70 

 
 
 

-- 
90 

 
 
 
 

70 

 
 
 

90 
90 

 
 
 
 

90 

Los Angeles Rattler 
(%, max.) 

Loss at 100 rev. 
Loss at 500 rev. 

AASHTO 
T 96 

 
12 
40 

 
12 
40 

 
12 
40 

Fine aggregate angularity 
(%, min.) 

AASHTO 
T 304 

Method A 
45 45 -- 

Flat and elongated 
particles (%, max. by 
weight @ 5:1) 

ASTM 
D 4791 Report only Report only 

Report 
only 

aThe Engineer determines combined aggregate gradations containing RAP under 
Laboratory Procedure LP-9. 
b"X" denotes the sieves the Engineer considers for the specified aggregate 
gradation. 
cThe tolerances must comply with the allowable tolerances in section 39-1.02E. 
dThe Engineer reports the average of 3 tests from a single split sample. 

 



Contract No.  05-0Q5704 
39 

HMA Mix Acceptance 
Quality characteristic Test method HMA 

HMA-Type 
A-SP 

RHMA-G-SP OGFC 

Asphalt binder content 
(%) 

AASHTO 
T 308 

Method A  

JMF0.3 
 

JMF  0.4 JMF  0.4 

HMA moisture content 
(%, max.) 

AASHTO 
T 329 

1.0 1.0 1.0 

Air voids content 
(%) a, b 

AASHTO 
T 269 

4  1.5 Specification 
 1.5 

-- 

Voids filled with asphalt 
(%)  

1/4" grading 
3/8" grading 
1/2" grading 
3/4" grading 

SP-2 
Asphalt 
Mixtures 

Volumetricsc 

 
 

65.0-75.0 
65.0-75.0 
65.0–75.0 
65.0–75.0 

 
 

Report only 
-- 

Voids in mineral 
aggregate (% min.)  

1/4" grading 
3/8" grading 
1/2" grading 
3/4" grading 

SP-2 
Asphalt 
Mixtures 

Volumetricsc 

 
 

16.5 
14.5 
13.5 
12.5 

 
 

-- 
-- 

18.0–23.0 
18.0–23.0  

 

Dust proportion  
1/4" and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

SP-2 
Asphalt 
Mixtures 

Volumetricsc 

 
0.9–2.0 

 
0.6–1.3 

 
 

Report only -- 

Percent of theoretical 
maximum density  
(%)d, f, g 

California 
Test 375 

92–97 92–97 -- 

aThe Engineer reports the average of 3 tests from a single split sample. 
bThe Engineer determines the bulk specific gravity of each lab-compacted briquette 
under AASHTO T 275 , and theoretical maximum specific gravity under AASHTO T 
209, Method A. 
cDetermine bulk specific gravity using AASHTO T 275. 
dThe Engineer determines percent of theoretical maximum density if any of the 
following: 

1. 1/2-inch, 3/8-inch, or 1/4-inch grading is used and the specified total paved 
thickness is at least 0.15 foot. 
2. 3/4-inch aggregate grading is used and the specified total paved thickness 
is at least 0.20 foot. 

fThe Engineer determines percent of theoretical maximum density under California 
Test 375 except the Engineer uses: 

1. AASHTO T 275 to determine in-place density of each density core instead 
of using the nuclear gauge in Part 4, "Determining In-Place Density By The 
Nuclear Density Device." 
2. AASHTO T 209 Method A to determine theoretical maximum density 
instead of calculating test maximum density in Part 5, "Determining Test 
Maximum Density." 

gThe Engineer determines theoretical maximum density (AASHTO T 209 Method A) 
at the frequency specified for Test Maximum Density under California Test 375, Part 
5. D. 
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HMA Acceptance In Place 
Quality characteristic Test method HMA 

HMA-TYPE 
A-SP 

RHMA-G-
SP 

OGFC 

Hamburg wheel track 
(minimum number of 
passes at 0.5 inch 
average rut depth) 

PG 58 
PG 64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified)a 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 

15,000 
20,000 
25,000 

-- 

-- 

Hamburg wheel track 
(inflection point 
minimum number of 
passes) 

PG 58 
PG 64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified)a 

 
 
 
 

10,000 
10,000 
12,500 
15,000 

 
 
 
 

10,000 
12,500 
15,000 

-- 

-- 

Moisture susceptibility 
(minimum dry strength, 
psi) 

AASHTO 
T 283 

 
120 

 
120 -- 

Moisture susceptibility 
(tensile strength ratio, 
%)b 

AASHTO 
T 283 

 
70 

 
70 -- 

aTest as specified in section 39-1.01D(1). 
bFreeze thaw not required. 

 

Miscellaneous Quality HMA Acceptance 
Quality 

characteristic 
Test method 

HMA 

HMA-TYPE 
A-SP 

RHMA-G-SP OGFC 

Smoothness 
California 
Test 526 

12-foot 
straightedge
, must-grind, 

and PI0 

12-foot 
straightedge, 
must-grind, 

and PI0 

12-foot 
straightedge 

and must-grind 

Asphalt rubber 
binder viscosity 
@ 375 °F 
(centipoises) 

LP-11 -- 1,500–4,000 1,500–4,000 

Asphalt modifier ASTM D 
445 

ASTM D 92 
ASTM D 

2007 

-- 
Section 

39-1.02D(2)(b)
Section 

39-1.02D(2)(b) 

Crumb rubber 
modifier 

LP-10 
CT 208 
ASTM D 

297 

-- 
Section 

39-1.02D(2)(c)
Section 

39-1.02D(2)(c) 

 

No single test result may represent more than the smaller of 750 tons or 1 day's production. 
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For any single quality characteristic except smoothness, if 2 acceptance test results for 1 day's production 
do not comply with the specifications: 

1. Stop production. 
2. Take corrective action. 
3. In the Engineer's presence, take samples and split each sample into 4 parts. Test 1 part for 

compliance with the specifications and submit 3 parts to the Engineer. The Engineer tests 1 part for 
compliance with the specifications and reserves and stores 2 parts. 

4. Demonstrate compliance with the specifications before resuming production and placement on the 
State highway. 

 
The Engineer tests the density core you take from each 250 tons of HMA-TYPE A-SP, and RHMA-G-SP 
production. The Engineer determines the percent of theoretical maximum density for each density core by 
determining the density core's density and dividing by the theoretical maximum density. 

The Engineer determines the percent of theoretical maximum density from density cores taken from the 
final layer measured the full depth of the total paved HMA-TYPE A-SP, and RHMA-G-SP thickness if any 
of the following applies: 

1. If 1/2-inch, 3/8-inch, or 1/4-inch aggregate grading is used and the specified total paved thickness is 
at least 0.15 foot and any layer is less than 0.15 foot. 

2. If 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 foot and 
any layer is less than 0.20 foot. 

 
If the percent of theoretical maximum density does not comply with the specifications, the Engineer may 
accept the HMA-TYPE A-SP, and RHMA-G-SP and the Department deducts payment based on the 
factors shown in the following table: 

Reduced Payment Factors for Percent of Theoretical Maximum Density 
HMA-TYPE A-SP  
and RHMA-G-SP 

Percent of 
Theoretical 

maximum density 

Reduced Payment 
Factor 

HMA-TYPE A-SP 
and RHMA-G-SP 

Percent of 
Theoretical 

maximum density 

Reduced Payment 
Factor 

92.0 0.0000 97.0 0.0000 
91.9 0.0125 97.1 0.0125 
91.8 0.0250 97.2 0.0250 
91.7 0.0375 97.3 0.0375 
91.6 0.0500 97.4 0.0500 
91.5 0.0625 97.5 0.0625 
91.4 0.0750 97.6 0.0750 
91.3 0.0875 97.7 0.0875 
91.2 0.1000 97.8 0.1000 
91.1 0.1125 97.9 0.1125 
91.0 0.1250 98.0 0.1250 
90.9 0.1375 98.1 0.1375 
90.8 0.1500 98.2 0.1500 
90.7 0.1625 98.3 0.1625 
90.6 0.1750 98.4 0.1750 
90.5 0.1875 98.5 0.1875 
90.4 0.2000 98.6 0.2000 
90.3 0.2125 98.7 0.2125 
90.2 0.2250 98.8 0.2250 
90.1 0.2375 98.9 0.2375 
90.0 0.2500 99.0 0.2500 

< 90.0 Remove and 
Replace > 99.0 

Remove and 
Replace 
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39-1.01D(16)  Dispute Resolution 

You and the Engineer must work together to avoid potential conflicts and to resolve disputes regarding 
test result discrepancies. Notify the Engineer within 5 business days of receiving a test result if you 
dispute the test result. 

If you or the Engineer dispute each other's test results, submit quality control test results and copies of 
paperwork including worksheets used to determine the disputed test results. An independent third party 
(ITP) performs referee testing. Before the ITP participates in a dispute resolution, the ITP must be 
qualified under AASHTO Materials Reference Laboratory program (AMRL), and the Department's 
Independent Assurance Program. The ITP must be independent of the project. By mutual agreement, the 
ITP is chosen from: 

1. A Department laboratory 
2. A Department laboratory in a district or region not in the district or region the project is located 
3. The Transportation Laboratory 
4. A laboratory not currently employed by you or your HMA producer 
 
If split QC or acceptance samples are not available, the ITP uses any available material representing the 
disputed HMA for evaluation. 

39-1.02  MATERIALS 

39-1.02A  General 

Use RAP aggregate for HMA-TYPE A-SP as part of the virgin aggregate in a quantity up to 25.0 ± 1.0 
percent of the aggregate blend. 

Do not use RAP aggregate for RHMA-G-SP and OGFC 

Treat aggregate for OGFC aggregate with the same antistrip treatment used for HMA . 

For miscellaneous areas and dikes: 

1. Choose the 3/8-inch or 1/2-inch HMA-TYPE A-SP and aggregate gradations. 
2. Minimum asphalt binder content must be 6.8 percent for 3/8-inch aggregate and 6.0 percent for 1/2-

inch aggregate. If you request and the Engineer authorizes, you may reduce the minimum asphalt 
binder content. 

3. Choose asphalt binder Grade PG 70-10 or use the same grade specified for HMA-SP. 
 
39-1.02B  Geosynthetic Pavement Interlayer 

Geosynthetic pavement interlayer must comply with section 88 for paving fabric or paving mat. 

39-1.02C  Tack Coat 

Tack coat must comply with the specifications for asphaltic emulsion or asphalt binder. Choose the type 
and grade. 

Notify the Engineer if you dilute asphaltic emulsion with water. The weight ratio of added water to 
asphaltic emulsion must not exceed 1 to 1. 

Measure added water either by weight or volume under section 9-1.02 or you may use water meters from 
water districts, cities, or counties. If you measure water by volume, apply a conversion factor to determine 
the correct weight. 

With each dilution, submit: 

1. Weight ratio of water to bituminous material in the original asphaltic emulsion 
2. Weight of asphaltic emulsion before diluting 
3. Weight of added water 
4. Final dilution weight ratio of water to asphaltic emulsion 
 
39-1.02D  Asphalt Binder 

39-1.02D(1)  General 

Asphalt binder in HMA must comply with section 92. 



Contract No.  05-0Q5704 
43 

For HMA-Type A-SP , the grade of binder must be PG 64-10. 

Asphalt binder for geosynthetic pavement interlayer must comply with section 92. Choose from Grades 
PG 64-10, PG 64-16, or PG 70-10. 

LAS-treated asphalt binder must comply with the specifications for asphalt binder. Do not use LAS as a 
substitute for asphalt binder. 

39-1.02D(2)  Asphalt Rubber Binder 

39-1.02D(2)(a)  General 

Use asphalt rubber binder in RHMA-G-SP, and RHMA-O,. Asphalt rubber binder must be a combination 
of: 

1. Asphalt binder 
2. Asphalt modifier 
3. Crumb rubber modifier (CRM) 
 
The combined asphalt binder and asphalt modifier must be 80.0 ± 2.0 percent by weight of the asphalt 
rubber binder. 

Determine the amount of asphalt rubber binder to be mixed with the aggregate for RHMA-G-SP as 
follows: 

1. Base the calculations on the average of 3 briquettes produced at each asphalt rubber binder content. 
2. Plot asphalt rubber binder content versus average air voids content for each set of three specimens 

and connect adjacent points with a best-fit curve. 
3. Calculate voids in mineral aggregate (VMA) and voids filled with asphalt (VFA) for each specimen, 

average each set, and plot the average versus asphalt rubber binder content. 
4. Calculate the dust proportion and plot versus asphalt rubber binder content. 
5. From the curve plotted in Step 2, select the theoretical asphalt rubber binder content that has 5 

percent air voids. 
6. At the selected asphalt rubber binder content, evaluate corresponding voids in mineral aggregate, 

voids filled with asphalt, and dust proportion to verify compliance with requirements. If necessary, 
develop an alternate composite aggregate gradation to conform to the RHMA-G-SP requirements. 

7. Record the asphalt rubber binder content in Step 5 as the Optimum Bitumen Content (OBC). 
8. To establish a recommended range, use the OBC as the high value and 0.2 percent less as the low 

value. The recommended range must not extend below 7.5 percent by total weight of the mix. If the 
OBC is 7.5 percent, then there is no recommended range, and 7.5 percent is the recommended 
value. 

 
Laboratory mixing and compaction must comply with AASHTO R 35, except the mixing temperature of the 
aggregate must be between 300 degrees F and 325 degrees F. The mixing temperature of the asphalt-
rubber binder must be between 375 degrees F and 425 degrees F. The compaction temperature of the 
combined mixture must be between 290 degrees F and 320 degrees F. 
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39-1.02D(2)(b)  Asphalt Modifier 

Asphalt modifier must be a resinous, high flash point, and aromatic hydrocarbon, and comply with: 

Asphalt Modifier for Asphalt Rubber Binder 
Quality characteristic Test method Requirement 

Viscosity, m2/s (x 10-6) at 
100 °C 

ASTM D 445 X ± 3a 

Flash Point, CL.O.C., °C ASTM D 92 207 minimum 
Molecular Analysis 

Asphaltenes, percent 
by mass 

ASTM D 2007 0.1 maximum 

Aromatics, percent by 
mass 

ASTM D 2007 55 minimum 

aThe symbol "X" is the proposed asphalt modifier viscosity. "X" must be between 19 
and 36. A change in "X" requires a new asphalt rubber binder design. 

 

Asphalt modifier must be from 2.0 percent to 6.0 percent by weight of the asphalt binder in the asphalt 
rubber binder. 

39-1.02D(2)(c)  Crumb Rubber Modifier 

CRM must consist of a ground or granulated combination of scrap tire CRM and high natural CRM. CRM 
must be 75.0 ± 2.0 percent scrap tire CRM and 25.0 ± 2.0 percent high natural CRM by total weight of 
CRM. Scrap tire CRM must be from any combination of automobile tires, truck tires, or tire buffings. 

Sample and test scrap tire CRM and high natural CRM separately. CRM must comply with: 

Crumb Rubber Modifier for Asphalt Rubber Binder 
Quality characteristic Test method Requirement 

Scrap tire CRM gradation 
(% passing No. 8 sieve) 

LP-10 100 

High natural CRM gradation 
(% passing No. 10 sieve) 

LP-10 100 

Wire in CRM (% max.) LP-10 0.01 
Fabric in CRM (% max.) LP-10 0.05 
CRM particle length (inch max.) a -- 3/16 
CRM specific gravity a California Test 208 1.1 – 1.2 
Natural rubber content in high natural CRM 
(%) a 

ASTM D 297 40.0 – 48.0 

aTest at mix design and for Certificate of Compliance. 
 

Only use CRM ground and granulated at ambient temperature. If steel and fiber are cryogenically 
separated, it must occur before grinding and granulating. Only use cryogenically produced CRM particles 
that can be ground or granulated and not pass through the grinder or granulator. 

CRM must be dry, free-flowing particles that do not stick together. CRM must not cause foaming when 
combined with the asphalt binder and asphalt modifier. You may add calcium carbonate or talc up to 3 
percent by weight of CRM. 

39-1.02E  Aggregate 

Aggregate must be clean and free from deleterious substances. 

Gradations are based on nominal maximum aggregate size (NMAS). 

The aggregate for HMA-TYPE A-SP must comply with the 3/4 -inch grading. 

Aggregate gradation must be within the TV limits for the specified sieve size shown in the following 
tables: 
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Aggregate Gradation 
(Percentage Passing) 

HMA-TYPE A-SP  
 

3/4–inch HMA-TYPE A-SP  
Sieve Sizes Target Value Limits Allowable Tolerance 

1" 100 — 
3/4"  90–98 TV ± 5 
1/2" 70–90 TV ± 6 

No. 4 42–58 TV ± 5 
No. 8 29–43 TV ± 5 

No. 30 10–23 TV ± 4 
No. 200 2–7 TV ± 2 

 
1/2–inch HMA-TYPE A-SP 

Sieve Sizes Target Value Limits Allowable Tolerance 
3/4"  100 -- 
1/2" 95–98 TV ± 5 
3/8"  72–95 TV ± 5 

No. 4 52–69 TV ± 5 
No. 8 35–55 TV ± 5 

No. 30 15–30 TV ± 4 
No. 200 2–8 TV ± 2 

3/8–inch HMA-TYPE A-SP 
Sieve Sizes Target Value Limits Allowable Tolerance 

1/2" 100 -- 
3/8"  95–98 TV ± 5 

No. 4 55–75 TV ± 5 
No. 8 30–50 TV ± 5 

No. 30 15–35 TV ± 5 
No. 200 2–9 TV ± 2 

1/4–inch HMA-TYPE A-SP 
Sieve Sizes Target Value Limits Allowable Tolerance 

3/8" 100 -- 
No. 4 95–98 TV ± 5 
No. 8 70–80 TV ± 6 

No. 30 34–45 TV ± 5 
No. 200 2–12 TV ± 4 
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Rubberized Hot Mix Asphalt - Gap Graded (RHMA-G-SP) 

3/4–inch RHMA-G-SP 
Sieve Sizes Target Value Limits Allowable Tolerance 

1" 100 -- 
3/4"  95–98 TV ± 5 
1/2" 83–87 TV ± 6 
3/8"  65–70 TV ± 5 

No. 4 28–42 TV ± 6 
No. 8 14–22 TV ± 5 

No. 200 0–6 TV ± 2 

1/2–inch RHMA-G-SP 
Sieve Sizes Target Value Limits Allowable Tolerance 

3/4"  100 -- 
1/2" 90–98 TV ± 6 
3/8"  83–87 TV ± 5 

No. 4 28–42 TV ± 6 
No. 8 14–22 TV ± 5 

No. 200 0–6 TV ± 2 
 

Open Graded Friction Course (OGFC) 

1-inch OGFC 
Sieve Sizes Target Value Limits Allowable Tolerance 

1 1/2" 100 -- 
1" 99–100 TV ± 5 

3/4"  85–96 TV ± 5 
1/2" 55–71 TV ± 6 

No. 4 10–25 TV ± 7 
No. 8 6–16 TV ± 5 

No. 200 1–6 TV ± 2 

1/2–inch OGFC 
Sieve Sizes Target Value Limits Allowable Tolerance 

3/4"  100 -- 
1/2" 95–100 TV ± 6 
3/8"  78–89 TV ± 6 

No. 4 28–37 TV ± 7 
No. 8 7–18 TV ± 5 

No. 30 0–10 TV ± 4 
No. 200 0–3 TV ± 2 

3/8–inch OGFC 
Sieve Sizes Target Value Limits Allowable Tolerance 

1/2" 100 -- 
3/8" 90–100 TV ± 6 

No. 4 29–36 TV ± 7 
No. 8 7–18 TV ± 6 

No. 30 0–10 TV ±5 
No. 200 0–3 TV ± 2 

 

Aggregate gradation must be before the addition of asphalt binder and must include supplemental fines. 
The Engineer tests for aggregate grading under AASHTO T 27, note 4, and AASHTO T 11 do not apply. 
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Use a mechanical sieve shaker. Aggregate shaking time must not exceed 10 minutes for both course and 
fine aggregate portions. 

Choose a sieve size TV within each target value limits shown in the tables titled "Aggregate Gradation". 

Before the addition of asphalt binder and lime treatment, aggregate must comply with: 

Aggregate Quality 
Quality characteristic Test method HMA 

HMA-
TYPE A-

SP 

RHMA-G-SP OGFC 

Percent of crushed particles 
Coarse aggregate (% min.) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing No. 4 sieve 
and retained on No. 8 sieve.) 
Two fractured face 

AASHTO 
T 335 

Method 2 
 

 
 

95 
90 
 
 
 

70 

 
 

-- 
90 

 
 
 

70 

 
 

90 
90 

 
 
 

90 
Los Angeles Rattler (% max.) 

Loss at 100 Rev. 
Loss at 500 Rev. 

AASHTO 
T 96 

 
12 
40 

 
12 
40 

 
12 
40 

Sand equivalent (min.)a, b AASHTO 
T 176 

47 47 -- 

Fine aggregate angularity (% 
min.)  

AASHTO 
T 304 

Method A 

 
45 

 
45 

 
-- 

Flat and elongated particles (% 
max. by weight @ 5:1) 

ASTM 
D 4791 

 
10 

 
10 

 
10 

aReported value must be the average of 3 tests from a single sample. 
bUse of a Sand Reader Indicator is required as shown in AASHTO T 176, Figure 1. Sections 
4.7, 4.8, 7.1.2, 8.4.2 and 8.4.3 do not apply 

 

39-1.02F  Reclaimed Asphalt Pavement 

For HMA-TYPE A-SP , substitute RAP aggregate for part of the virgin aggregate in a quantity up to 25.0 ± 
1.0 percent of the aggregate blend 

Provide enough space for meeting all RAP handling requirements at your facility. Provide a clean, graded 
base, well drained area for stockpiles. 

If RAP is from multiple sources blend the RAP thoroughly and completely before fractionating. Fractionate 
RAP into 2 sizes, a coarse fraction RAP retained on 1/4-inch screen, and a fine fraction RAP passing 1/4-
inch screen. 

Isolate the processed RAP stockpiles from other materials. Store processed RAP in conical or 
longitudinal stockpiles. Processed RAP must not be agglomerated or be allowed to congeal in large 
stockpiles. 

39-1.02G  Liquid Antistrip 

LAS total amine value must be 325 minimum when tested under ASTM D 2074. 

Use only 1 LAS type or brand at a time. Do not mix LAS types or brands. 

Store and mix LAS under the manufacturer's instruction. 

39-1.02H  Lime 

Lime for treating aggregate must be high-calcium hydrated lime and comply with section 24-2.02B. 
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39-1.02I  Water 

Water for lime treated aggregate must comply with section 24-2.02C. 

39-1.02J  Hot Mix Asphalt Production 

39-1.02J(1)  General 

Produce HMA in a batch mixing plant or a continuous mixing plant. 

HMA plants must be Department-qualified. Before production, the HMA plant must have a current 
qualification under the Department's Materials Plant Quality Program. 

Proportion aggregate by hot or cold feed control. During production, you may adjust hot or cold feed 
proportion controls for virgin aggregate and RAP. 

HMA plant asphalt binder set point for HMA-TYPE A-SP production must be the optimum binder content 
specified on your Hot Mix Asphalt Design Data form minus the percent RAP multiplied by the combined 
average binder content of the processed fractionated RAP stockpile. You must request adjustments to the 
plant asphalt binder set point based on new fractionated RAP stockpiles average binder content. Do not 
adjust the HMA-TYPE A-SP plant asphalt binder set point until approved by the Engineer. 

You must notify the engineer when a new RAP stockpile is to be utilized. 

HMA plant asphalt binder set point for RHMA-G-SP, production must be the optimum binder content 
specified on your Hot Mix Asphalt Design Data form. 

HMA plant asphalt binder set point for HMA-o, and RHMA-O, production must be the optimum binder 
content specified by the Engineer. 

39-1.02J(2)  Mixing 

Mix HMA ingredients into a homogeneous mixture of coated aggregates. 

Asphalt binder must be from 275 to 375 degrees F when mixed with aggregate. 

Asphalt rubber binder must be from 375 to 425 degrees F when mixed with aggregate. 

When mixed with asphalt binder, aggregate must not be more than 325 degrees F except aggregate for 
OGFC with unmodified asphalt binder must be not more than 275 degrees F. Aggregate temperature 
specifications do not apply to RAP. 

HMA must not be more than 325 degrees F. 

39-1.02J(3)  Asphalt Rubber Binder 

Deliver scrap tire CRM and high natural CRM in separate bags. 

Either proportion and mix asphalt binder, asphalt modifier, and CRM simultaneously or premix the asphalt 
binder and asphalt modifier before adding CRM. If you premix asphalt binder and asphalt modifier, mix 
them for at least 20 minutes. When you add CRM, the asphalt binder and asphalt modifier must be from 
375 to 440 degrees F. 

Do not use asphalt rubber binder during the first 45 minutes of the reaction period. During this period, the 
asphalt rubber binder mixture must be between 375 degrees F and the lower of 425 or 25 degrees F 
below the asphalt binder's flash point indicated in the MSDS. 

If any asphalt rubber binder is not used within 4 hours after the reaction period, discontinue heating. If the 
asphalt rubber binder drops below 375 degrees F, reheat before use. If you add more scrap tire CRM to 
the reheated asphalt rubber binder, the binder must undergo a 45-minute reaction period. The added 
scrap tire CRM must not exceed 10 percent of the total asphalt rubber binder weight. Reheated and 
reacted asphalt rubber binder must comply with the viscosity specifications for asphalt rubber binder in 
section 39-1.02D(2). Do not reheat asphalt rubber binder more than twice. 
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39-1.02J(4)  Liquid Antistrip Treatment 

Perform liquid antistrip treatment (LAS) when the HMA mix design determines LAS treatment of HMA is 
required. LAS must be from 0.5 to 1.0 percent by weight of asphalt binder. 

If 3 consecutive sets of recorded production data show actual delivered LAS weight is more than ±1 
percent of the authorized mix design LAS weight, stop production and take corrective action. 

If a set of recorded production data shows actual delivered LAS weight is more than ±2 percent of the 
authorized mix design LAS weight, stop production. If the LAS weight exceeds 1.2 percent of the asphalt 
binder weight, do not use the HMA represented by that data. 

The continuous mixing plant controller proportioning the HMA must produce a production data log. The 
log consists of a series of data sets captured at 10-minute intervals throughout daily production. The data 
must be a production activity register and not a summation. The material represented by the data is the 
quantity produced 5 minutes before and 5 minutes after the capture time. For the duration of the Contract, 
collected data must be stored by the plant controller or a computer's memory at the plant. 

The Engineer orders proportioning operations stopped for any of the following if you: 

1. Do not submit data 
2. Submit incomplete, untimely, or incorrectly formatted data 
3. Do not take corrective actions 
4. Take late or unsuccessful corrective actions 
5. Do not stop production when proportioning tolerances are exceeded 
6. Use malfunctioning or failed proportioning devices 
 
If you stop production, notify the Engineer of any corrective actions taken before resuming. 

39-1.02J(5)  Aggregate Lime Treatment 

Perform aggregate lime treatment when the HMA mix design determines aggregate lime treatment is 
required. Notify the Engineer at least 24 hours before the start of aggregate treatment. 

Do not treat RAP. 

For aggregate dry lime treatment, marinate aggregate if the plasticity index determined under California 
Test 204 is from 4 to 10. 

For lime slurry aggregate treatment, treat aggregate separate from HMA production, stockpile and 
marinate the aggregate. 

If marination is required: 

1. Treat and marinate coarse and fine aggregates separately. 
2. Treat the aggregate and stockpile for marination only once. 
3. Treat the aggregate separate from HMA production. 
 
The lime ratio is the pounds of dry hydrated lime per 100 lbs. of dry virgin aggregate expressed as a 
percentage. Water content of slurry or untreated aggregate must not affect the lime ratio. 

Aggregate gradations must have the lime ratio ranges shown in the following table: 

Aggregate gradation Lime ratio 
percent 

Coarse 0.4–1.0 
Fine 1.5–2.0 
Combined 0.8–1.5 

 

You may reduce the combined aggregate lime ratio for OGFC to 0.5 from 1.0 percent. 
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The lime ratio for fine and coarse aggregate must be within ±0.2 percent of the lime ratio in the accepted 
JMF. The lime ratio must be within ±0.2 percent of the authorized lime ratio when you combine the 
individual aggregate sizes in the JMF proportions. The lime ratio must be determined before the addition 
of RAP. 

The device controlling lime and aggregate proportioning must produce a treatment data log. The log 
consists of a series of data sets captured at 10-minute intervals throughout daily treatment. The data 
must be a treatment activity register and not a summation. The material represented by a data set is the 
quantity produced 5 minutes before and 5 minutes after the capture time. For the duration of the Contract, 
collected data must be stored by the controller. 

If 3 consecutive sets of recorded treatment data indicate deviation more than 0.2 percent above or below 
the lime ratio in the accepted JMF, stop treatment. 

If a set of recorded treatment data indicates a deviation of more than 0.4 percent above or below the lime 
ratio in the accepted JMF, stop treatment and do not use the material represented by that set of data in 
HMA. 

If 20 percent or more of the total daily treatment indicates deviation of more than 0.2 percent above or 
below the lime ratio in the accepted JMF, stop treatment and do not use the day's treated aggregate in 
HMA. 

If you stop treatment for noncompliance, you must implement corrective action and successfully treat 
aggregate for a 20-minute period. Notify the Engineer before beginning the 20-minute treatment period. 

39-1.02J(6)  Proportioning Dry Lime 

Proportion dry lime by weight with a continuous operation. 

If you use a batch-type proportioning operation for HMA production, control proportioning in compliance 
with the specifications for continuous mixing plants. Use a separate dry lime aggregate treatment 
operation from HMA batching operations including: 

1. Pugmill mixer 
2. Controller 
3. Weigh belt for the lime 
4. Weigh belt for the aggregate 
 
If using a continuous mixing operation for HMA without lime marinated aggregates, use a controller that 
measures the blended aggregate weight after any additional water is added to the mixture. The controller 
must determine the quantity of lime added to the aggregate from the aggregate weigh belt input in 
connection with the manually input total aggregate moisture, the manually input target lime content, and 
the lime proportioning system output. Use a continuous aggregate weigh belt and pugmill mixer for the 
lime treatment operation in addition to the weigh belt for the aggregate proportioning to asphalt binder in 
the HMA plant. If you use a water meter for moisture control for lime treatment, the meter must comply 
with Materials Plant Quality Program manual. 

At the time of mixing dry lime with aggregate, the aggregate moisture content must ensure complete lime 
coating. The aggregate moisture content must not cause aggregate to be lost between the point of 
weighing the combined aggregate continuous stream and the dryer. Add water for mixing and coating 
aggregate to the aggregate before dry lime addition. Immediately before mixing lime with aggregate, 
water must not visibly separate from aggregate. 

The HMA plant must be equipped with a bag-house dust system. Material collected in the dust system 
must be returned to the mix. 

39-1.02J(7)  Proportioning Lime Slurry 

Proportion lime and water with a continuous or batch operation. 

Add lime to the aggregate as slurry consisting of mixed dry lime and water at a ratio of 1 part lime to from 
2 to 3 parts water by weight. The slurry must completely coat the aggregate. 
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Immediately before mixing lime slurry with the aggregate, water must not visibly separate from the 
aggregate. 

39-1.02J(8)  Mixing Dry Lime and Aggregate 

Mix aggregate, water, and dry lime with a continuous pugmill mixer with twin shafts. Immediately before 
mixing lime with aggregate, water must not visibly separate from the aggregate. Store dry lime in a 
uniform and free-flowing condition. Introduce dry lime to the pugmill in a continuous operation. The 
introduction must occur after the aggregate cold feed and before the point of proportioning across a weigh 
belt and the aggregate dryer. Prevent loss of dry lime. 

The pugmill must be equipped with paddles arranged to provide sufficient mixing action and mixture 
movement. The pugmill must produce a homogeneous mixture of uniformly coated aggregates at mixer 
discharge. 

If the aggregate treatment operation is stopped longer than 1 hour, clean the equipment of partially 
treated aggregate and lime. 

Aggregate must be completely treated before introduction into the mixing drum. 

39-1.02J(9)  Mixing Lime Slurry and Aggregate 

Proportion lime slurry and aggregate by weight in a continuous operation. 

39-1.02J(10)  Production 

Before virgin aggregate is treated, it must comply with the aggregate quality specifications. Do not test 
treated aggregate for quality control except for gradation. The Department does not test treated 
aggregate for acceptance except for gradation. 

The Engineer determines the combined aggregate gradation during HMA production after you have 
treated the aggregate. 

Treated aggregate must not have lime balls or clods. 

For any of the following, the Engineer orders proportioning operations stopped if you: 

1. Do not submit the treatment data log 
2. Do not submit the aggregate quality control data for marinated aggregate 
3. Submit incomplete, untimely, or incorrectly formatted data 
4. Do not take corrective actions 
5. Take late or unsuccessful corrective actions 
6. Do not stop treatment when proportioning tolerances are exceeded 
7. Use malfunctioning or failed proportioning devices 
 
If you stop treatment, notify the Engineer of any corrective actions taken and conduct a successful 20-
minute test run before resuming treatment. 

If marination is required, marinate treated aggregate in stockpiles from 24 hours to 60 days before using 
in HMA. Do not use aggregate marinated longer than 60 days. 

39-1.02K  Spreading and Compacting Equipment 

39-1.02K(1)  General 

Paving equipment for spreading must be: 

1. Self-propelled 
2. Mechanical 
3. Equipped with a screed or strike-off assembly that can distribute HMA the full width of a traffic lane 
4. Equipped with a full-width compacting device 
5. Equipped with automatic screed controls and sensing devices that control the thickness, longitudinal 

grade, and transverse screed slope 
 
Install and maintain grade and slope references. 

The screed must produce a uniform HMA surface texture without tearing, shoving, or gouging. 
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The paver must not leave marks such as ridges and indentations unless you can eliminate them by 
rolling. 

Rollers must be equipped with a system that prevents HMA from sticking to the wheels. You may use a 
parting agent that does not damage the HMA or impede the bonding of layers. 

In areas inaccessible to spreading and compacting equipment: 

1. Spread the HMA by any means to obtain the specified lines, grades and cross sections. 
2. Use a pneumatic tamper, plate compactor, or equivalent to achieve thorough compaction. 
 
39-1.02K(2)  Method Compaction Equipment 

For method compaction, each paver spreading HMA must be followed by 3 rollers: 

1. One vibratory roller specifically designed to compact HMA. The roller must be capable of at least 
2,500 vibrations per minute and must be equipped with amplitude and frequency controls. The roller's 
gross static weight must be at least 7.5 tons. 

2. One oscillating type pneumatic-tired roller at least 4 feet wide. Pneumatic tires must be of equal size, 
diameter, type, and ply. The tires must be inflated to 60 psi minimum and maintained so that the air 
pressure does not vary more than 5 psi. 

3. One steel-tired, 2-axle tandem roller. The roller's gross static weight must be at least 7.5 tons. 
 
Each roller must have a separate operator. Rollers must be self-propelled and reversible. 

Compact RHMA-G-SP under the specifications for compacting HMA except do not use pneumatic-tired 
rollers. 

Compact OGFC with steel-tired, 2-axle tandem rollers. If placing over 300 tons of OGFC per hour, use at 
least 3 rollers for each paver. If placing less than 300 tons of OGFC per hour, use at least 2 rollers for 
each paver. Each roller must weigh between 126  to 172 pounds per linear inch of drum width. Turn the 
vibrator off. 

39-1.02K(3)  Material Transfer Vehicle 

Not Used 
 
39-1.03  CONSTRUCTION 

39-1.03A  General 

Do not pave HMA on a wet pavement or frozen surface. 

For miscellaneous areas and dikes, prepare the area to receive HMA. Preparing the area includes 
excavating and backfilling as needed. Spread HMA in 1 layer and compact to the specified lines and 
grades. 

39-1.03B  Surface Preparation 

39-1.03B(1)  General 

Prepare subgrade or apply tack coat to surfaces receiving HMA. If specified, place geosynthetic 
pavement interlayer over a coat of asphalt binder. 

39-1.03B(2)  Subgrade 

Subgrade to receive HMA-TYPE A-SP must comply with the compaction and elevation tolerance 
specifications in the sections for the material involved. Subgrade must be free of loose and extraneous 
material. If HMA-TYPE A-SP is paved on existing base or pavement, remove loose paving particles, dirt, 
and other extraneous material by any means including flushing and sweeping. 
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39-1.03B(3)  Tack Coat 

Apply tack coat: 

1. To existing pavement including planed surfaces 
2. Between HMA layers 
3. To vertical surfaces of: 

3.1. Curbs 
3.2. Gutters 
3.3. Construction joints 
 

Before placing HMA, apply tack coat in 1 application at the minimum residual rate specified for the 
condition of the underlying surface: 

Tack Coat Application Rates for HMA 

HMA over: 

Minimum Residual Rates (gal/sq yd) 
CSS1/CSS1h, 
SS1/SS1h and 
QS1h/CQS1h 

Asphaltic 
Emulsion 

CRS1/CRS2, 
RS1/RS2 and 
QS1/CQS1 
Asphaltic 
Emulsion 

Asphalt Binder and 
PMRS2/PMCRS2 

and 
PMRS2h/PMCRS2h 
Asphaltic Emulsion 

New HMA (between layers) 0.02 0.03 0.02 
Existing AC and PCC pavement 0.03 0.04 0.03 
Planed pavement 0.05 0.06 0.04 

 

Tack Coat Application Rates for OGFC 

OGFC over: 

Minimum Residual Rates (gal/sq yd) 
CSS1/CSS1h, 
SS1/SS1h and 
QS1h/CQS1h 

Asphaltic 
Emulsion 

CRS1/CRS2, 
RS1/RS2 and 
QS1/CQS1 
Asphaltic 
Emulsion 

Asphalt Binder and 
PMRS2/PMCRS2 

and 
PMRS2h/PMCRS2h 
Asphaltic Emulsion 

New HMA 0.03 0.04 0.03 
Existing AC and PCC pavement 0.05 0.06 0.04 
Planed pavement 0.06 0.07 0.05 

 

If you dilute asphaltic emulsion, mix until homogeneous before application. 

Apply to vertical surfaces with a residual tack coat rate that will thoroughly coat the vertical face without 
running off. 

If you request and the Engineer authorizes, you may: 

1. Change tack coat rates 
2. Omit tack coat between layers of new HMA during the same work shift if: 

2.1. No dust, dirt, or extraneous material is present 
2.2. Surface is at least 140 degrees F 
 

Immediately in advance of placing HMA, apply additional tack coat to damaged areas or where loose or 
extraneous material is removed. 

Close areas receiving tack coat to traffic. Do not track tack coat onto pavement surfaces beyond the job 
site. 

Asphalt binder tack coat temperature must be from 285 to 350 degrees F when applied. 

39-1.03B(4)  Geosynthetic Pavement Interlayer 

Place geosynthetic pavement interlayer in compliance with the manufacturer's recommendations. 
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Before placing the geosynthetic pavement interlayer and asphalt binder: 

1. Repair cracks 1/4 inch and wider, spalls, and holes in the pavement. Repairing cracks is change 
order work. 

2. Clean the pavement of loose and extraneous material. 
 
Immediately before placing the interlayer, apply 0.25 gallon ± 0.03 gallon of asphalt binder per square 
yard of interlayer or until the fabric is saturated. Apply asphalt binder the width of the geosynthetic 
pavement interlayer plus 3 inches on each side. At interlayer overlaps, apply asphalt binder on the lower 
interlayer the same overlap distance as the upper interlayer. 

Align and place the interlayer with no overlapping wrinkles, except a wrinkle that overlaps may remain if it 
is less than 1/2 inch thick. If the overlapping wrinkle is more than 1/2 inch thick, cut the wrinkle out and 
overlap the interlayer no more than 2 inches. 

The minimum HMA thickness over the interlayer must be 0.12 foot thick including conform tapers. Do not 
place the interlayer on a wet or frozen surface. 

Overlap the interlayer borders between 2 inches and 4 inches. In the direction of paving, overlap the 
following roll with the preceding roll at any break. 

You may use rolling equipment to correct distortions or wrinkles in the interlayer. 

If asphalt binder tracked onto the interlayer or brought to the surface by construction equipment causes 
interlayer displacement, cover it with a small quantity of HMA. 

Before placing HMA on the interlayer, do not expose the interlayer to: 

1. Traffic except for crossings under traffic control and only after you place a small HMA quantity 
2. Sharp turns from construction equipment 
3. Damaging elements 
 
Pave HMA on the interlayer during the same work shift. 

39-1.03C  Transporting, Spreading, and Compacting 

39-1.03C(1)  General 

You may deposit HMA in a windrow and load it in the paver if: 

1. Paver is equipped with a hopper that automatically feeds the screed 
2. Loading equipment can pick up the windrowed material and deposit it in the paver hopper without 

damaging base material 
3. Activities for deposit, pick-up, loading, and paving are continuous 
4. HMA temperature in the windrow does not fall below 260 degrees F 
 
You may pave HMA in 1 or more layers on areas less than 5 feet wide and outside the traveled way 
including shoulders. You may use mechanical equipment other than a paver for these areas. The 
equipment must produce a uniform smoothness and texture. 

HMA handled, spread, or windrowed must not stain the finished surface of any improvement including 
pavement. 

Do not use petroleum products such as kerosene or diesel fuel to release HMA from trucks, spreaders, 
hand tools or compactors. 

HMA must be free of: 

1. Segregation 
2. Coarse or fine aggregate pockets 
3. Hardened lumps 
 
Longitudinal joints in the top layer must match specified lane edges. Alternate longitudinal joint offsets in 
lower layers at least 0.5 foot from each side of the specified lane edges. You may request other 
longitudinal joint placement patterns. 
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Until the adjoining through lane's top layer has been paved, do not pave the top layer of: 

1. Shoulders 
2. Tapers 
3. Transitions 
4. Road connections 
5. Driveways 
6. Curve widening 
7. Chain control lanes 
8. Turnouts 
9. Turn pockets 
 
If the number of lanes change, pave each through lane's top layer before paving a tapering lane's top 
layer. Simultaneous to paving a through lane's top layer, you may pave an adjoining area's top layer 
including shoulders. Do not operate spreading equipment on any area's top layer until completing final 
compaction. 

If HMA-TYPE A-SP (leveling course) is specified, fill and level irregularities and ruts with HMA-TYPE A-
SP before spreading HMA over base, existing surfaces, or bridge decks. You may use mechanical 
equipment other than a paver for these areas. The equipment must produce a uniform smoothness and 
texture. HMA used to change an existing surface's cross slope or profile is not HMA-TYPE A-SP (leveling 
course). 

If placing HMA against the edge of existing pavement, sawcut or grind the pavement straight and vertical 
along the joint and remove extraneous material without damaging the surface remaining in place. If 
placing HMA against the edge of a longitudinal or transverse construction joint and the joint is damaged 
or not placed to a neat line, sawcut or grind the pavement straight and vertical along the joint and remove 
extraneous material without damaging the surface remaining in place. Repair or remove and replace 
damaged pavement at your expense. 

Rolling must leave the completed surface compacted and smooth without tearing, cracking, or shoving. 
Complete finish rolling activities before the pavement surface temperature is: 

1. Below 150 degrees F for HMA-TYPE A-SP with unmodified binder 
2. Below 140 degrees F for HMA-TYPE A-SP with modified binder 
3. Below 200 degrees F for RHMA-G-SP 
 
If a vibratory roller is used as a finish roller, turn the vibrator off. 

Do not use a pneumatic tired roller to compact RHMA-G-SP. 

If a 3/4-inch aggregate grading is specified, you may use a 1/2-inch aggregate grading if the specified 
paved thickness is from 0.15 to 0.20 foot thick. 

Spread and compact HMA as specified for method compaction in section 39-1.03C(2) for any of the 
following conditions: 

1. Specified paved thickness is less than 0.15 foot. 
2. Specified paved thickness is less than 0.20 foot and a 3/4-inch aggregate grading is specified and 

used. 
3. You spread and compact at: 

3.1. Asphalt concrete surfacing replacement areas 
3.2. Leveling courses 
3.3. Areas the Engineer determines conventional compaction and compaction measurement 

methods are impeded 
 

Do not open new HMA pavement to traffic until its mid-depth temperature is below 160 degrees F. 

If you request and the Engineer authorizes, you may cool HMA-TYPE A-SP with water when rolling 
activities are complete. Apply water under section 17. 
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Spread sand at a rate between 1 pound and 2 pounds per square yard on new RHMA-G-SP, and RHMA-
O pavement when finish rolling is complete. Sand must be free of clay or organic matter. Sand must 
comply with section 90-1.02C(3). Keep traffic off the pavement until spreading sand is complete. 

39-1.03C(2)  Method Compaction 

Pave HMA in maximum 0.25-foot thick compacted layers. 

If the surface to be paved is both in sunlight and shade, pavement surface temperatures are taken in the 
shade. 

Spread HMA-TYPE A-SP only if atmospheric and surface temperatures are: 

Minimum Atmospheric and Surface Temperatures 
Compacted 

Layer Thickness, 
feet 

Atmospheric,F Surface,F 
Unmodified 

Asphalt Binder 
Modified Asphalt 

Bindera 
Unmodified 

Asphalt Binder 
Modified Asphalt 

Bindera 
 0.15 55 50 60 55 

0.15 – 0.25 45 45 50 50 
aExcept asphalt rubber binder. 

 

If the asphalt binder for HMA-TYPE A-SP is: 

1. Unmodified asphalt binder, complete: 
1.1. First coverage of breakdown compaction before the surface temperature drops below 250 

degrees F 
1.2. Breakdown and intermediate compaction before the surface temperature drops below 190 

degrees F 
1.3. Finish compaction before the surface temperature drops below 150 degrees F 

2. Modified asphalt binder, complete: 
2.1. First coverage of breakdown compaction before the surface temperature drops below 240 

degrees F 
2.2. Breakdown and intermediate compaction before the surface temperature drops below 180 

degrees F 
2.3. Finish compaction before the surface temperature drops below 140 degrees F 
 

For RHMA-G-SP: 

1. Only spread and compact if the atmospheric temperature is at least 55 degrees F and the surface 
temperature is at least 60 degrees F. 

2. Complete the first coverage of breakdown compaction before the surface temperature drops below 
280 degrees F. 

3. Complete breakdown and intermediate compaction before the surface temperature drops below 250 
degrees F. 

4. Complete finish compaction before the surface temperature drops below 200 degrees F. 
5. If the atmospheric temperature is below 70 degrees F, cover loads in trucks with tarpaulins. The 

tarpaulins must completely cover the exposed load until you transfer the mixture to the paver's hopper 
or to the pavement surface. 

 
For HMA-O with unmodified asphalt binder: 

1. Only spread and compact if the atmospheric temperature is at least 55 degrees F and the surface 
temperature is at least 60 degrees F. 

2. Complete first coverage using 2 rollers before the surface temperature drops below 240 degrees F. 
3. Complete all compaction before the surface temperature drops below 200 degrees F. 
4. If the atmospheric temperature is below 70 degrees F, cover loads in trucks with tarpaulins. The 

tarpaulins must completely cover the exposed load until you transfer the mixture to the paver's hopper 
or to the pavement surface. 
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For HMA-O with modified asphalt binder except asphalt rubber binder: 

1. Only spread and compact if the atmospheric temperature is at least 50 degrees F and the surface 
temperature is at least 50 degrees F. 

2. Complete first coverage using 2 rollers before the surface temperature drops below 240 degrees F. 
3. Complete all compaction before the surface temperature drops below 180 degrees F. 
4. If the atmospheric temperature is below 70 degrees F, cover loads in trucks with tarpaulins. The 

tarpaulins must completely cover the exposed load until you transfer the mixture to the paver's hopper 
or to the pavement surface. 

 
For RHMA-O: 

1. Only spread and compact if the atmospheric temperature is at least 55 degrees F and surface 
temperature is at least 60 degrees F. 

2 Complete the 1st coverage using 2 rollers before the surface temperature drops below 280 degrees 
F. 

3. Complete compaction before the surface temperature drops below 250 degrees F. 
4. If the atmospheric temperature is below 70 degrees F, cover loads in trucks with tarpaulins. The 

tarpaulins must completely cover the exposed load until the mixture is transferred to the paver's 
hopper or to the pavement surface. 

 
For RHMA-G-SP and OGFC, tarpaulins are not required if the time from discharge to truck until transfer to 
the paver's hopper or the pavement surface is less than 30 minutes. 

HMA compaction coverage is the number of passes needed to cover the paving width. A pass is 1 roller's 
movement parallel to the paving in either direction. Overlapping passes are part of the coverage being 
made and are not a subsequent coverage. Do not start a coverage until completing the prior coverage. 

Start rolling at the lower edge and progress toward the highest part. 

Perform breakdown compaction of each layer of HMA-TYPE A-SP and RHMA-G-SP with 3 coverages 
using a vibratory roller. The speed of the vibratory roller in miles per hour must not exceed the vibrations 
per minute divided by 1,000. If the HMA layer thickness is less than 0.08 foot, turn the vibrator off. The 
Engineer may order fewer coverages if the HMA-TYPE A-SP or RHMA-G-SP layer thickness is less than 
0.15 foot. 

Perform intermediate compaction of each layer of HMA-TYPE A-SP or RHMA-G-SP with 3 coverages 
using a pneumatic-tired roller at a speed not to exceed 5 mph. 

Perform finish compaction of HMA-TYPE A-SP  and RHMA-G-SP with 1 coverage using a steel-tired 
roller. 

Compact OGFC with 2 coverages using steel-tired rollers. 

39-1.03D  Rumble Strips 

Construct rumble strips in the top layer of HMA surfacing by ground-in method. 

Select the method and equipment for constructing ground-in indentations. 

Do not construct rumble strips on structures or approach slabs. 

Construct rumble strips within 2 inches of the specified alignment. The grinding equipment must be 
equipped with a sighting device enabling the operator to maintain the rumble strip alignment. 

Indentations must comply with the specified dimensions within 0.06 inch in depth and 10 percent in length 
and width. 

The Engineer orders grinding or removal and replacement of noncompliant rumble strips to bring them 
within specified tolerances. Ground surface areas must be neat and uniform in appearance. 

The grinding equipment must be equipped with a vacuum attachment to remove residue from the 
roadbed. 
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Dispose of removed material. 

On ground areas, apply fog seal coat under section 37-2. 

39-1.03E  Vertical Joints 

Before opening the lane to public traffic, pave shoulders and median borders adjacent to a lane being 
paved. 

Do not leave a vertical joint more than 0.15 foot high between adjacent lanes open to traffic. 

39-1.03F  Widening 

Not Used 

39-1.03G  Conform Tapers 

Not Used 

39-1.04  PAYMENT 

The weight of each HMA mixture shown in the Bid Item List is the combined mixture weight. 

If tack coat, asphalt binder, and asphaltic emulsion are paid as separate bid items, their bid items are 
measured under section 92 or section 94. 

If recorded batch weights are printed automatically, the bid item for HMA is measured by using the printed 
batch weights, provided: 

1. Total aggregate and supplemental fine aggregate weight per batch is printed. If supplemental fine 
aggregate is weighed cumulatively with the aggregate, the total aggregate batch weight must include 
the supplemental fine aggregate weight. 

2. Total asphalt binder weight per batch is printed. 
3. Each truckload's zero tolerance weight is printed before weighing the first batch and after weighing 

the last batch. 
4. Time, date, mix number, load number and truck identification is correlated with a load slip. 
5. Copy of the recorded batch weights is certified by a licensed weigh master and submitted. 
 
Place hot mix asphalt dike of the type specified is measured along the completed length. 

Place hot mix asphalt (miscellaneous areas) is measured as the in-place compacted area. 

HMA-TYPE A-SP for dike and miscellaneous areas are measured by weight. 

Geosynthetic pavement interlayer is measured by the square yard for the actual pavement area covered. 

The Department does not adjust the unit price for an increase or decrease in the tack coat quantity. 
Section 9-1.06 does not apply. 

If the dispute resolution independent third party determines the Department's test results are correct, the 
Engineer deducts the independent third party's testing costs from payments. If the independent third party 
determines your test results are correct, the Department pays the independent third party's testing costs. 

Rumble strips are measured by the station along the length of the rumble strips without deductions for 
gaps between indentations. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VI  STRUCTURES 
 

49  PILING 
 

Replace"Reserved" in section 49-3.02A(4)(b) with: 

Schedule and hold a preconstruction meeting for CIDH concrete pile construction (1) at least 5 business 
days after submitting the pile installation plan and (2) at least 10 days before the start of CIDH concrete 
pile construction. You must provide a facility for the meeting. 

The meeting must include the Engineer, your representatives, and any subcontractors involved in CIDH 
concrete pile construction. 

The purpose of this meeting is to: 

1. Establish contacts and communication protocol between you and your representatives, any 
subcontractors, and the Engineer 

2. Review the construction process, acceptance testing, and anomaly mitigation of CIDH concrete piles 
 
The Engineer will conduct the meeting. Be prepared to discuss the following: 

1. Pile placement plan, dry and wet 
2. Acceptance testing, including gamma-gamma logging, cross-hole sonic logging, and coring 
3. Pile Design Data Form 
4. Mitigation process 
5. Timeline and critical path activities 
6. Structural, geotechnical, and corrosion design requirements 
7. Future meetings, if necessary, for pile mitigation and pile mitigation plan review 
8. Safety requirements, including Cal/OSHA and Tunnel Safety Orders 
 

Add to section 49-3.02B(6)(c): 

The synthetic slurry must be one of the materials shown in the following table: 

Material Manufacturer 
SlurryPro CDP KB INTERNATIONAL LLC 

735 BOARD ST STE 209 
CHATTANOOGA TN 37402 
(423) 266-6964 

Super Mud PDS CO INC 
105 W SHARP ST 
EL DORADO AR 71731 
(870) 863-5707 

Shore Pac GCV CETCO CONSTRUCTION DRILLING PRODUCTS 
2870 FORBS AVE 
HOFFMAN ESTATES IL 60192 
(800) 527-9948 

Terragel or Novagel 
Polymer 

GEO-TECH SERVICES LLC 
220 N. ZAPATA HWY STE 11A-449A 
LAREDO TX 78043 
(210) 259-6386 

 

Use synthetic slurries in compliance with the manufacturer's instructions. Synthetic slurries shown in the 
above table may not be appropriate for a given job site. 
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Synthetic slurries must comply with the Department's requirements for synthetic slurries to be included in 
the above table. The requirements are available from the Offices of Structure Design, P.O. Box 168041, 
MS# 9-4/11G, Sacramento, CA 95816-8041. 

SlurryPro CDP synthetic slurry must comply with the requirements shown in the following table: 

SLURRYPRO CDP 
Property Test Value 

Density Mud Weight (density), 
API 13B-1, 
section 1 

 
During drilling 
 

≤ 67.0 pcfa 

Before final cleaning and immediately 
before placing concrete 

≤ 64.0 pcfa 

Viscosity Marsh Funnel and Cup. 
API 13B-1, section 2.2 

 
During drilling 50–120 sec/qt 

 
Before final cleaning and immediately 
before placing concrete 

≤ 70 sec/qt 

pH Glass electrode pH meter 
or pH paper 

6.0–11.5 

Sand content, percent by volume Sand, 
API 13B-1, section 5 

 
Before final cleaning and immediately 
before placing concrete 

≤ 0.5 percent 

aIf authorized, you may use slurry in salt water. The allowable density of slurry in salt water may 
be increased by 2 pcf. 
Slurry temperature must be at least 40 degrees F when tested. 

 

Super Mud synthetic slurry must comply with the requirements shown in the following table: 

SUPER MUD 
Property Test Value 

Density Mud Weight (Density), 
API 13B-1, 
section 1 

 
During drilling 
 

≤ 64.0 pcfa 

Before final cleaning and immediately 
before placing concrete 

≤ 64.0 pcfa 

Viscosity Marsh Funnel and Cup. 
API 13B-1, section 2.2 

 
During drilling 32–60 sec/qt 

 
Before final cleaning and immediately 
before placing concrete 

≤ 60 sec/qt 

pH Glass electrode pH meter 
or pH paper 

8.0–10.0 

Sand content, percent by volume Sand, 
API 13B-1, section 5 

 
Before final cleaning and immediately 
before placing concrete 

≤ 0.5 percent 

aIf authorized, you may use slurry in salt water. The allowable density of slurry in salt water may 
be increased by 2 pcf. 
Slurry temperature must be at least 40 degrees F when tested. 
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Shore Pac GCV synthetic slurry must comply with the requirements shown in the following table: 

SHORE PAC GCV 
Property Test Value 

Density Mud Weight (Density), 
API 13B-1, 
section 1 

 
During drilling 
 

≤ 64.0 pcfa 

Before final cleaning and immediately 
before placing concrete 

≤ 64.0 pcfa 

Viscosity Marsh Funnel and Cup. 
API 13B-1, section 2.2 

 
During drilling 33–74 sec/qt 

 
Before final cleaning and immediately 
before placing concrete 

≤ 57 sec/qt 

pH Glass electrode pH meter 
or pH paper 

8.0–11.0 

Sand content, percent by volume Sand, 
API 13B-1, section 5 

 
Before final cleaning and immediately 
before placing concrete 

≤ 0.5 percent 

aIf authorized, you may use slurry in salt water. The allowable density of slurry in salt water may 
be increased by 2 pcf. 
Slurry temperature must be at least 40 degrees F when tested. 

 

Terragel or Novagel Polymer synthetic slurry must comply with the requirements shown in the following 
table: 

TERRAGEL OR NOVAGEL POLYMER 
Property Test Value 

Density Mud Weight (Density), 
API 13B-1, 
section 1 

 
During drilling 
 

≤ 67.0 pcfa 

Before final cleaning and immediately 
before placing concrete 

≤ 64.0 pcfa 

Viscosity Marsh Funnel and Cup. 
API 13B-1, section 2.2 

 
During drilling 45–104 sec/qt 

 
Before final cleaning and immediately 
before placing concrete 

≤ 104 sec/qt 

pH Glass electrode pH meter 
or pH paper 

6.0–11.5 

Sand content, percent by volume Sand, 
API 13B-1, section 5 

 
Before final cleaning and immediately 
before placing concrete 

≤ 0.5 percent 

aIf authorized, you may use slurry in salt water. The allowable density of slurry in salt water may 
be increased by 2 pcf. 
Slurry temperature must be at least 40 degrees F when tested. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IX  TRAFFIC CONTROL FACILITIES 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

83  RAILINGS AND BARRIERS 
 

Replace item 1 in the 7th paragraph of section 83-1.02B with: 

1. Steel posts 
 

Replace item 2 in the 7th paragraph of section 83-1.02B with: 

2. Plastic blocks for line posts 
 

Replace "Reserved" in section 83-1.02B(1) with: 

83-1.02B(1)(a)  General 

Section 83-1.02B(1) includes specifications for constructing vegetation control areas around metal beam 
guard railing posts with minor concrete. 

Submit mix design for the minor concrete to be used for vegetation control. Include compressive strength 
test results with your mix design. 

Submit the quantity in pounds of crumb rubber with your certificate of compliance for crumb rubber 
aggregate if used. 

83-1.02B(1)(b)  Materials 

83-1.02B(1)(b)(i)  General 

Not Used 

83-1.02B(1)(b)(ii)  Minor Concrete 

Minor concrete must include reinforcing fibers and may include crumb rubber aggregate. 

Section 90-2.02B does not apply. Minor concrete must contain at least: 

1. 505 pounds of cementitious material per cubic yard if crumb rubber aggregate is used 
2. 400 pounds of cementitious material per cubic yard if crumb rubber aggregate is not used 
 
The 3rd paragraph of section 90-2.02C does not apply. Minor concrete must have a maximum aggregate 
size of 3/8 inch. 

You may use volumetric proportioning under ASTM C 685/C 685M or section 90-3.02B. 

Minor concrete must have a 28-day compressive strength from 1,400 to 1,800 psi. 

83-1.02B(1)(b)(iii)  Crumb Rubber Aggregate 

Crumb rubber must consist of ground or granulated scrap tire rubber from automobile and truck tires. Tire 
buffings are not allowed. Crumb rubber aggregate must be ground and granulated at ambient 
temperature. 
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The gradation of the crumb rubber aggregate must meet the requirements of the following table: 

Gradation Requirements 
Sieve size Percentage passing 

1/2" 100 
3/8" 90–100 
1/4" 35–45 

No. 4 5–15 
No. 8 0–5 
No. 16 0 

 

Crumb rubber aggregate must not contain more than 0.01 percent of wire by mass of crumb rubber and 
must be free of oils and volatile organic compounds. 

Comingling of crumb rubber from different sources is not allowed. 

The crumb rubber aggregate must be 3.5 ± 0.5 percent by weight of the concrete. 

83-1.02B(1)(b)(iv)  Reinforcing Fibers 

Reinforcing fibers for minor concrete must be: 

1. Polypropylene fibers with an engineered sinusoidal contoured profile manufactured specifically for 
use as concrete reinforcement. 

2. Blended ratio of 4 parts by weight of coarse monofilament fibers with maximum individual fiber 
lengths of 2 ± 1/2 inch and 1 part by weight of fine fibrillated polypropylene fibers of various lengths 
and thicknesses. If the coarse and fine reinforcing fibers are supplied by the same manufacturer, they 
may be premixed in a sealed 5-lb degradable bag. 

3. From a commercial source. 
4. Concrete ingredient as described in your mix design and as recommended by the manufacturer. 
 
The reinforcing fiber content of minor concrete must be 5 lbs/cu yd. 

83-1.02B(1)(b)(v)  Coloring Agent 

If a color for concrete is specified in section 83-1.02B(1)(b)(i), the coloring agent must be integral to the 
concrete mix and added at the concrete plant. 

If the curing compound method is used, use curing compound no. 6. 

83-1.02B(1)(b)(vi)  Block-Out Material 

Use a commercially available expanded polystyrene foam for the block-out material. The expanded 
polystyrene foam must have a compressive strength of 13 ± 5 psi at 10 percent deformation when tested 
under ASTM D1621. 

You may substitute any appropriate material that meets the compressive strength requirements of the 
expanded polystyrene foam if authorized. 

83-1.02B(1)(c)  Construction 

83-1.02B(1)(c)(i)  General 

Areas to receive vegetation control must be cleared of vegetation, trash, and debris. Dispose of removed 
material. 

83-1.02B(1)(c)(ii)  Earthwork 

Excavate areas to receive vegetation control. Where vegetation control abuts the existing surfacing, the 
edge of the existing surfacing must be on a neat line or must be cut on a neat line to a minimum depth of 
2 inches before removing the surfacing. The finished elevation of the excavated area to receive 
vegetation control must maintain planned flow lines, slope gradients, and contours of the job site. 

Grade areas to receive vegetation control to a smooth, uniform surface and compact to a relative 
compaction of not less than 95 percent. 
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Dispose of surplus excavated material uniformly along the adjacent roadway, except as specified in 
section 14-11. 

83-1.02B(1)(c)(iii)  Block Out 

Install block-out material as shown. 

If block-out material is supplied in more than 1 piece, tape the pieces together to make a smooth surface 
on the top and sides. 

Ensure block-out material does not move during concrete placement. 

83-1.02B(1)(c)(iv)  Placing Minor Concrete 

Place minor concrete for vegetation control by hand. 

Strike off and compact minor concrete with a mechanical or vibratory screed device. Apply a broom finish. 
Match the finished grade to the adjacent section of vegetation control, pavement, shoulder, or existing 
grade. 

83-1.02B(1)(d)  Payment 

Vegetation control (minor concrete) is measured from the actual areas placed. The Department does not 
pay for vegetation control (minor concrete) placed outside the dimensions shown. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

86  ELECTRICAL SYSTEMS 
 

Add to the end of the 1st paragraph of section 86-1.01: 

This work is shown on sheets labeled E. The work involved in each section 86 bid item is shown on a 
sheet with a sheet title matching the bid item description except for the following bid items: 

1. Maintaining existing traffic management system elements during construction 
 

Add to section 86-1.01: 

 

Add to section 86-1.03: 

Submit a schedule of values within 15 days after Contract approval. 

 

Add to the 4th paragraph of section 86-1.03: 

13. Materials shown in the quantity tables on sheets labeled E 
 

Replace "Reserved" in section 86-1.06B with: 

Traffic Management System (TMS) elements include, but are not limited to ramp metering (RM) system, 
communication system, traffic monitoring stations, video image vehicle detection system (VIVDS), 
microwave vehicle detection system (MVDS), loop detection system, changeable message sign (CMS) 
system, extinguishable message sign (EMS) system, highway advisory radio (HAR) system, closed circuit 
television (CCTV) camera system, roadway weather information system (RWIS), visibility sensor, and 
fiber optic system. 

Existing TMS elements, including detection systems, shown and located within the project limits must 
remain in place and be protected from damage. If the construction activities require existing TMS 
elements to be nonoperational or off line, and if temporary or portable TMS elements are not shown, the 
Contractor must provide for temporary or portable TMS elements. The Contractor must receive 
authorization on the type of temporary or portable TMS elements and installation method. 
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Before work is performed, the Engineer, the Contractor, and the Department's Traffic Operations 
Electrical representatives must jointly conduct a pre-construction operational status check of all existing 
TMS elements and each element's communication status with the Traffic Management Center (TMC), 
including existing TMS elements not shown and elements that may not be impacted by the Contractor's 
activities. The Department's Traffic Operations Electrical representatives will certify the TMS elements' 
location and status, and provide a copy of the certified list of the existing TMS elements within the project 
limits to the Contractor. The status list will include the operational, defined as having full functionality, and 
the nonoperational components. 

The Contractor must obtain authorization at least 72 hours before interrupting existing TMS elements' 
communication with the TMC that will result in the elements being nonoperational or off line. The 
Contractor must notify the Engineer at least 72 hours before starting excavation activities. 

Traffic monitoring stations and their associated communication systems, which were verified to be 
operational during the pre-construction operational status check, must remain operational on 
freeway/highway mainline at all times, except: 

1. For a duration of up to 15 days on any continuous segment of the freeway/highway longer than 3 
miles 

2. For a duration of up to 60 days on any continuous segment of the freeway/highway shorter than 3 
miles 

 
If the construction activities require existing detection systems to be nonoperational or off line for a longer 
time period or the spacing between traffic monitoring stations is more than the specified criteria above, 
and temporary or portable detection operations are not shown, the Contractor must provide provisions for 
temporary or portable detection operations. The Contractor must receive authorization on the type of 
detection and installation before installing the temporary or portable detection. 

If existing TMS elements shown or identified during the pre-construction operational status check, except 
traffic monitoring stations, are damaged or fail due to the Contractor's activity, where the elements are not 
fully functional, the Engineer must be notified immediately. If the Contractor is notified by the Engineer 
that existing TMS elements have been damaged, have failed or are not fully functional due to the 
Contractor's activity, the damaged or failed TMS elements, excluding structure-related elements, must be 
repaired or replaced, at the Contractor's expense, within 24 hours. For a structure-related elements, the 
Contractor must install temporary or portable TMS elements within 24 hours. For nonstructure-related 
TMS elements, the Engineer may authorize temporary or portable TMS elements for use during the 
construction activities. 

The Contractor must demonstrate that repaired or replaced elements operate in a manner equal to or 
better than the replaced equipment. If the Contractor fails to perform required repairs or replacement 
work, the Department may perform the repair or replacement work and the cost will be deducted from 
monies due to the Contractor. 

A TMS element must be considered nonoperational or off line for the duration of time that active 
communications with the TMC is disrupted, resulting in messages and commands not transmitted from or 
to the TMS element. 

The Contractor must provide provisions for replacing existing TMS elements within the project limits, 
including detection systems, that were not identified on the plans or during the pre-construction 
operational status check that became damaged due to the Contractor's activities. 

If the pre-construction operational status check identified existing TMS elements, then the Contractor, the 
Engineer, and the Department's Traffic Operations Electrical representatives must jointly conduct a post 
construction operational status check of all existing TMS elements and each element's communication 
status with the TMC. The Department's Traffic Operations Electrical representatives will certify the TMS 
elements' status and provide a copy of the certified list of the existing TMS elements within the project 
limits to the Contractor. The status list will include the operational, defined as having full functionality, and 
the nonoperational components. TMS elements that cease to be functional between pre and post 
construction status checks must be repaired at the Contractor's expense. 

The Engineer will authorize the schedule for final replacement, the replacement methods and the 
replacement elements, including element types and installation methods before repair or replacement 
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work is performed. The final TMS elements must be new and of equal or better quality than the existing 
TMS elements. 

If no electrical work exists on the project and no TMS elements are identified within the project limits, the 
pre-construction operational status check is change order work. 

Furnishing and installing temporary or portable TMS elements that are not shown, but are required when 
an existing TMS element becomes nonoperational or off line due to construction activities, is change 
order work. 

Furnishing and installing temporary or portable TMS elements and replacing TMS elements that are not 
shown nor identified during the pre-construction operational status check and were damaged by 
construction activities is change order work. 

If the Contractor is required to submit provisions for the replacement of TMS elements that were not 
identified, submitting the provisions is change order work. 

 

Add to section 86-2.05A: 

Conduit installed underground must be Type 3. 

 

Add to section 86-2.05B: 

The conduit in a foundation and between a foundation and the nearest pull box must be Type 3. 

 

Add to section 86-2.05C: 

If Type 3 conduit is placed in a trench, not in the pavement or under concrete sidewalk, after the bedding 
material is placed and the conduit is installed, backfill the trench to not less than 4 inches above the 
conduit with minor concrete under section 90-2, except the concrete must contain not less than 421 
pounds of cementitious material per cubic yard. Backfill the remaining trench to finished grade with 
backfill material. 

After conductors have been installed, the ends of the conduits terminating in pull boxes and service 
equipment enclosures must be sealed with an authorized type of sealing compound. 

 

Add to section 86-2.08A: 

Secure conductors and cables to the projecting end of the conduit in pull boxes. 

 

Replace the 1st sentence of the 1st paragraph of section 86-2.08E with: 

 

Replace 1st and 8th paragraphs of section 86-2.09E with: 

Do not insulate splices by "Method B." 

 

Add to section 86-2.11A: 

Circuit breakers must be the cable-in/cable-out type mounted on non-energized clips. All circuit breakers 
must be mounted vertically with the up position of the handle being the "ON" position. 

Replace item 9 in the list in the 5th paragraph of section 86-2.11A with: 

Replace 7th and 8th paragraphs of section 86-2.11A with: 

Service equipment enclosures must be the aluminum type. 



Contract No.  05-0Q5704 
67 

Replace section 86-2.18 with: 

86-2.18  NUMBERING ELECTRICAL EQUIPMENT 

 

Replace 1st paragraph of section 86-2.18 with: 

Place numbers on the equipment as ordered. 

 

Delete 2nd sentence of 3rd paragraph of section 86-2.18. 

 

Replace section 86-6.01 with: 

86-6.01  LED LUMINAIRES 

86-6.01A  General 

86-6.01A(1)  Summary 

Section 86-6.01 includes specifications for installing LED luminaires. 

86-6.01A(2)  Definitions 

CALiPER: Commercially Available LED Product Evaluation and Reporting. A U.S. DOE program that 
individually tests and provides unbiased information on the performance of commercially available 
LED luminaires and lights. 

correlated color temperature: Absolute temperature in kelvin of a blackbody whose chromaticity most 
nearly resembles that of the light source. 

house side lumens: Lumens from a luminaire directed to light up areas between the fixture and the pole 
(e.g., sidewalks at intersection or areas off of the shoulders on freeways). 

International Electrotechnical Commission (IEC): Organization that prepares and publishes 
international standards for all electrical, electronic and related technologies. 

junction temperature: Temperature of the electronic junction of the LED device. The junction 
temperature is critical in determining photometric performance, estimating operational life, and 
preventing catastrophic failure of the LED. 

L70: Extrapolated life in hours of the luminaire when the luminous output depreciates 30 percent from 
initial values. 

LM-79: Test method from the Illumination Engineering Society of North America (IESNA) specifying test 
conditions, measurements, and report format for testing solid state lighting devices, including LED 
luminaires. 

LM-80: Test method from the IESNA specifying test conditions, measurements, and report format for 
testing and estimating the long term performance of LEDs for general lighting purposes. 

National Voluntary Laboratory Accreditation Program (NVLAP): U.S. DOE program that accredits 
independent testing laboratories to qualify. 

power factor: Ratio of the real power component to the complex power component. 

street side lumens: Lumens from a luminaire directed to light up areas between the fixture and the 
roadway (e.g., traveled ways, freeway lanes). 

surge protection device (SPD): Subsystem or component that can protect the unit against short 
duration voltage and current surges. 

total harmonic distortion: Ratio of the rms value of the sum of the squared individual harmonic 
amplitudes to the rms value of the fundamental frequency of a complex waveform. 
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86-6.01A(3)  Submittals 

Submit a sample luminaire to METS for testing after the manufacturer's testing is completed. Include the 
manufacturer's testing data. 

Product submittals must include: 

1. LED luminaire checklist. 
2. Product specification sheets, including: 

2.1. Maximum power in watts. 
2.2. Maximum designed junction temperature. 
2.3. Heat sink area in square inches. 
2.4. Designed junction to ambient thermal resistance calculation with thermal resistance 

components clearly defined. 
2.5. L70 in hours when extrapolated for the average nighttime operating temperature. 

3. IES LM-79 and IES LM-80 compliant test reports from a CALiPER-qualified or NVLAP-approved 
testing laboratory for the specific model submitted. 

4. Photometric file based on LM-79 test report. 
5. Initial and depreciated isofootcandle diagrams showing the specified minimum illuminance for the 

particular application. The diagrams must be calibrated to feet and show a 40 by 40 foot grid. The 
diagrams must be calibrated to the mounting height specified for that particular application. The 
depreciated isofootcandle diagrams must be calculated at the minimum operational life. 

6. Test report showing SPD performance as tested under ANSI/IEEE C62.41.2 and ANSI/IEEE C62.45. 
7. Test report showing mechanical vibration test results as tested under California Test 611 or equal. 
8. Data sheets from the LED manufacturer that include information on life expectancy based on junction 

temperature. 
9. Data sheets from the power supply manufacturer that include life expectancy information. 
 
Submit documentation of a production QA performed by the luminaire manufacturer that ensures the 
minimum performance levels of the modules comply with the section 86-6.01 specifications and includes 
a documented process for resolving problems. Submit documentation as an informational submittal. 

Submit warranty documentation as an informational submittal before installing LED luminaires. 

86-6.01A(4)  Quality Control and Assurance 

86-6.01A(4)(a)  General 

The Department may perform random sample testing on the shipments. The Department completes 
testing within 30 days after delivery to METS. Luminaires are tested under California Test 678. All 
parameters specified in section 86-6.01 specifications may be tested on the shipment sample. When 
testing is complete, the Department notifies you. Pick up the equipment from the test site and deliver to 
the job site. 

One sample luminaire must be fitted with a thermistor or thermo-couple temperature sensor. A 
temperature sensor must be mounted on the LED solder pad as close to the LED as possible. A 
temperature sensor must be mounted on the power supply case. Light bar or modular systems must have 
1 sensor for each module mounted as close to the center of the module as possible. Other configurations 
must have at least 5 sensors per luminaire. Contact METS for advice on sensor location. Thermocouples 
must be either Type K or C. Thermistors must be a negative temperature coefficient type with a nominal 
resistance of 20 kΩ. The appropriate thermocouple wire must be used. The leads must be a minimum of 
6 feet. Documentation must accompany the test unit that details the type of sensor used. 

The sample luminaires must be energized for a minimum of 24 hours, at 100 percent on-time duty cycle, 
at a temperature of +70 degrees F before performing any testing. 

The luminaire lighting performance must be depreciated for the minimum operating life by using the LED 
manufacturer's data or the data from the LM-80 test report, whichever results in a higher lumen 
depreciation. 

Failure of the luminaire that renders the unit noncompliant with section 86-6.01 specifications is cause for 
rejection. If a unit is rejected, allow 30 days for retesting. The retesting period starts when the 
replacement luminaire is delivered to the test site. 
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If a luminaire submitted for testing does not comply with section 86-6.01, remove the unit from METS 
within 5 business days after notification the unit is rejected. If the unit is not removed within that period, 
the Department may ship the unit to you and deduct the cost. 

86-6.01A(4)(b)  Warranty 

Furnish a 7-year replacement warranty from the manufacturer of the luminaires against any defects or 
failures. The effective date of the warranty is the date of installation. Furnish replacement luminaires 
within 10 days after receipt of the failed luminaire. The Department does not pay for the replacement. 
Deliver replacement luminaires to the following department maintenance electrical shop: 

District Maintenance Electrical Shop 
850 Elvee Drive 
Salinas, CA 93901 
 

86-6.01B  Materials 

86-6.01B(1)  General 

The luminaire must include an assembly that uses LEDs as the light source. The assembly must include a 
housing, an LED array, and an electronic driver. The luminaire must: 

1. Be UL listed under UL 1598 for luminaires in wet locations or an equivalent standard from a 
recognized testing laboratory 

2. Have a minimum operational life of 63,000 hours 
3. Operate at an average operating time of 11.5 hours per night 
4. Be designed to operate at an average nighttime operating temperature of 70 degrees F 
5. Have an operating temperature range from -40 to +130 degrees F 
6. Be defined by the following application: 
 

Application Replaces 
Roadway 1 200 Watt HPS mounted at 34 ft 
Roadway 2 310 Watt HPS mounted at 40 ft 
Roadway 3 310 Watt HPS mounted at 40 ft with back side control 
Roadway 4 400 Watt HPS mounted at 40 ft 

 

The individual LEDs must be connected such that a catastrophic loss or a failure of 1 LED does not result 
in the loss of more than 20 percent of the luminous output of the luminaire. 

86-6.01B(2)  Luminaire Identification 

Each luminaire must have the following identification permanently marked inside the unit and outside of 
its packaging box: 

1. Manufacturer's name 
2. Trademark 
3. Model no. 
4. Serial no. 
5. Date of manufacture (month-year) 
6. Lot number 
7. Contract number 
8. Rated voltage 
9. Rated wattage 
10. Rated power in VA 
 
86-6.01B(3)  Electrical Requirements 

The luminaire must operate from a 60 ± 3 Hz AC power source. The fluctuations of line voltage must have 
no visible effect on the luminous output. The operating voltage may range from 120 to 480 V(ac). The 
luminaire must operate over the entire voltage range or the voltage range must be selected from either of 
the following options: 
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1. Luminaire must operate over a voltage range of 95 to 277 V(ac). The operating voltages for this 
option are 120 V(ac) and 240 V(ac). 

2. Luminaire must operate over a voltage range of 347 to 480 V(ac). The operating voltage for this 
option is 480 V(ac). 

 
The power factor of the luminaire must be 0.90 or greater. The total harmonic distortion, current and 
voltage, induced into an AC power line by a luminaire must not exceed 20 percent. The maximum power 
consumption allowed for the luminaire must be as shown in the following table: 

Application Maximum consumption 
(Watts) 

Roadway 1 165 
Roadway 2 235 
Roadway 3 235 
Roadway 4 300 

 

86-6.01B(4)  Surge Suppression and Electromagnetic Interference 

The luminaire on-board circuitry must include an SPD to withstand high repetition noise transients caused 
by utility line switching, nearby lightning strikes, and other interferences. The SPD must protect the 
luminaire from damage and failure due to transient voltages and currents as defined in Tables 1 and 4 of 
ANSI/IEEE C64.41.2 for location category C-High. The SPD must comply with UL 1449. The SPD 
performance must be tested under ANSI/IEEE C62.45 based on ANSI/IEEE C62.41.2 definitions for 
standard and optional waveforms for location category C-High. 

The luminaires and associated on-board circuitry must comply with the Class A emission limits provided 
in 47 CFR 15, subpart B concerning the emission of electronic noise. 

86-6.01B(5)  Compatibility 

The luminaire must be operationally compatible with currently used lighting control systems and 
photoelectric controls. 
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86-6.01B(6)  Photometric Requirements 

The luminaire must maintain a minimum illuminance level throughout the minimum operating life. The L70 
of the luminaire must be the minimum operating life or greater. The measurements must be calibrated to 
standard photopic calibrations. The minimum maintained illuminance values measured at a point must be 
as shown in the following table: 

Application Mounting 
height 

 
(ft) 

Minimum maintained 
illuminance 

 
(fc) 

Light pattern figure 
 
 

(isofootcandle curve) 
Roadway 1 34 0.15 Pattern defined by an ellipse with the equation: 

 
x 2 (y  – 20)2

(82)2 (52)2 +  = 1
 

 
where: 
x = direction longitudinal to the roadway 
y = direction transverse to the roadway and the 
luminaire is offset from the center of the pattern 
by 20 feet to the house side of the pattern. 

Roadway 2 40 0.2 Pattern defined by an ellipse with the equation: 
 

x 2 (y  – 20)2

(82)2 (52)2 +  = 1
 

 
where: 
x = direction longitudinal to the roadway 
y = direction transverse to the roadway and the 
luminaire is offset from the center of the pattern 
by 20 feet to the house side of the pattern. 

Roadway 3 40 0.2 Pattern defined by an ellipse with the equation: 
 

x 2 (y  – 23)2

(92)2 (55)2 +  = 1
 

 
for y ≥ 0 (street side) 

 
where: 
x = direction longitudinal to the roadway 
y = direction transverse to the roadway and the 
luminaire is offset from the center of the pattern 
by 23 feet to the house side of the pattern. 

Roadway 4 40 0.2 Pattern defined by an ellipse with the equation: 
 

x2 (y  – 23)2

(92)2 (55)2 +  = 1
 

 
where: 
x = direction longitudinal to the roadway 
y = direction transverse to the roadway and the 
luminaire is offset from the center of the pattern 
by 23 feet to the house side of the pattern. 
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The luminaire must have a correlated color temperature range from 3,500 to 6,500 K. The color rendering 
index must be 65 or greater. 

The luminaire must not allow more than: 

1. 10 percent of the rated lumens to project above 80 degrees from vertical 
2. 2.5 percent of the rated lumens to project above 90 degrees from vertical 
 
86-6.01B(7)  Thermal Management 

The passive thermal management of the heat generated by the LEDs must have enough capacity to 
ensure proper operation of the luminaire over the minimum operation life. The LED maximum junction 
temperature for the minimum operation life must not exceed 221 degrees F. 

The junction-to-ambient thermal resistance must be 95 degrees F per watt or less. The use of fans or 
other mechanical devices is not allowed. The heat sink material must be aluminum or other material of 
equal or lower thermal resistance. 

The luminaire must contain circuitry that automatically reduces the power to the LEDs to a level that 
ensures the maximum junction temperature is not exceeded when the ambient outside air temperature is 
100 degrees F or greater. 

86-6.01B(8)  Physical and Mechanical Requirements 

The luminaire must be a single, self-contained device, not requiring job site assembly for installation. The 
power supply for the luminaire is integral to the unit. The weight of the luminaire must not exceed 35 lb. 
The maximum effective projected area when viewed from either side or either end must be 1.4 sq ft. The 
housing color must match a color no. from 26152 to 26440 or from 36231 to 36375, or color no. 36440 of 
FED-STD-595. 

The housing must be fabricated from materials designed to withstand a 3,000-hour salt spray test under 
ASTM B 117. All aluminum used in housings and brackets must be of a marine grade alloy with less than 
0.2 percent copper. All exposed aluminum must be anodized. 

Each refractor or lens must be made from UV-inhibited high impact plastic such as acrylic or 
polycarbonate or heat- and impact-resistant glass and be resistant to scratching. Polymeric materials 
except lenses of enclosures containing either the power supply or electronic components of the luminaire 
must be made of UL94VO flame retardant materials. Paint or powder coating of the housing must comply 
with section 86-2.16. A chromate conversion undercoating must be used underneath a thermoplastic 
polyester powder coat. 

Each housing must be provided with a slip fitter capable of mounting on a 2-inch pipe tenon. This slip 
fitter must fit on mast arms with outside diameters from 1-5/8 to 2-3/8 inches. The slip fitter must be 
capable of being adjusted a minimum of ±5 degrees from the axis of the tenon in a minimum of five steps: 
+5, +2.5, 0, -2.5, -5. The clamping brackets of the slip fitter must not bottom out on the housing bosses 
when adjusted within the designed angular range. No part of the slip fitter mounting brackets on the 
luminaires must develop a permanent set in excess of 1/32 inch when the two or four 3/8-inch diameter 
cap screws used for mounting are tightened to 10 ft-lb. Two sets of cap screws may be furnished to allow 
the slip fitter to be mounted on the pipe tenon in the acceptable range without the cap screws bottoming 
out in the threaded holes. The cap screws and the clamping brackets must be made of corrosion resistant 
materials or treated to prevent galvanic reactions and be compatible with the luminaire housing and the 
mast arm. 

The assembly and manufacturing process for the LED luminaire must be designed to ensure internal 
components are adequately supported to withstand mechanical shock and vibration from high winds and 
other sources. When tested under California Test 611, the luminaire to be mounted horizontally on the 
mast arm must be capable of withstanding the following cyclic loading for a minimum of 2 million cycles 
without failure of any luminaire part: 
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Cyclic Loading 
Plane Power 

supply 
Minimum peak acceleration level 

Vertical Installed 3.0 g peak-to-peak sinusoidal loading (same as 1.5 g peak) 
Horizontala Installed 1.5 g peak-to-peak sinusoidal loading (same as 0.75 g peak) 

aPerpendicular to the direction of the mast arm 
 

The housing must be designed to prevent the buildup of water on top of the housing. Exposed heat sink 
fins must be oriented to allow water to freely run off of the luminaire and carry dust and other 
accumulated debris away from the unit. The optical assembly of the luminaire must be protected against 
dust and moisture intrusion to at least an ANSI/IEC rating of IP66. The power supply enclosure must be 
protected to at least an ANSI/IEC rating of IP43. 

Each mounted luminaire must be furnished with an ANSI C136.10-compliant, locking type photocontrol 
receptacle and a rain tight shorting cap. The receptacle must comply with section 86-6.11A. 

When the components are mounted on a down-opening door, the door must be hinged and secured to 
the luminaire housing separately from the refractor or flat lens frame. The door must be secured to the 
housing such that accidental opening is prevented. A safety cable must mechanically connect the door to 
the housing. 

Field wires connected to the luminaire must terminate on a barrier type terminal block secured to the 
housing. The terminal screws must be captive and equipped with wire grips for conductors up to no. 6. 
Each terminal position must be clearly identified. 

The power supply must be rated for outdoor operation and have at least an ANSI/IEC rating of IP65. 

The power supply must be rated for a minimum operational life equal to the minimum operational life of 
the luminaire or greater. 

The power supply case temperature must have a self rise of 77 degrees F or less above ambient 
temperature in free air with no additional heat sinks. 

The power supply must have 2 leads to accept standard 0-10 V(dc). The dimming control must be 
compatible with IEC 60929. If the control leads are open or the analog control signal is lost, the circuit 
must default to 100-percent power. 

Conductors and terminals must be identified. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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REVISED STANDARD SPECIFICATIONS DATED 
10-19-12 

 
Revised standard specifications are under headings that correspond with the main-section headings of 
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the 
Standard Specifications. A date under a main-section heading is the date of the latest revision to the 
section. 

Each revision to the Standard Specifications begins with a revision clause that describes a revision to the 
Standard Specifications or introduces a revision to the Standard Specifications. For a revision clause that 
describes a revision, the date on the right above the clause is the publication date of the revision. For a 
revision clause that introduces a revision, the date on the right above a revised term, phrase, clause, 
paragraph, or section is the publication date of the revised term, phrase, clause, paragraph, or section. 
For a multiple-paragraph or multiple-section revision, the date on the right above a paragraph or section is 
the publication date of the paragraphs or sections that follow. 

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the 
Standard Specifications for any other reference to a paragraph of the Standard Specifications. 

 
DIVISION I  GENERAL PROVISIONS 

1  GENERAL 
10-19-12 

Replace "current" in the 2nd paragraph of section 1-1.05 with: 

04-20-12 

most recent 

 

Add to the 4th paragraph of section 1-1.05: 

04-20-12 

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct 
reference to a revised standard specification section does not indicate a revised standard specification for 
the section does not exist. 

 

Add to the 1st table in section 1-1.06: 

10-19-12 

TRO time-related overhead 
 

 

06-20-12 

Delete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06. 

 

10-19-12 

Delete "Contract completion date" and its definition in section 1-1.07B. 

 

10-19-12 

Delete "critical delay" and its definition in section 1-1.07B. 
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Replace "day" and its definition in section 1-1.07B with: 

10-19-12 

day: 24 consecutive hours running from midnight to midnight; calendar day. 

1. business day: Day on the calendar except a Saturday and a holiday. 
2. working day: Time measure unit for work progress. A working day is any 24-consecutive-hour period 

except: 
2.1. Saturday and holiday. 
2.2. Day during which you cannot perform work on the controlling activity for at least 50 percent of 

the scheduled work shift with at least 50 percent of the scheduled labor and equipment due to 
any of the following: 
2.2.1. Adverse weather-related conditions. 
2.2.2. Maintaining traffic under the Contract. 
2.2.3. Suspension of a controlling activity that you and the Engineer agree benefits both 

parties. 
2.2.4. Unanticipated event not caused by either party such as: 

2.2.4.1. Act of God. 
2.2.4.2. Act of a public enemy. 
2.2.4.3. Epidemic. 
2.2.4.4. Fire. 
2.2.4.5. Flood. 
2.2.4.6. Governor-declared state of emergency. 
2.2.4.7. Landslide. 
2.2.4.8. Quarantine restriction. 

2.2.5. Issue involving a third party, including: 
2.2.5.1. Industry or area-wide labor strike. 
2.2.5.2. Material shortage. 
2.2.5.3. Freight embargo. 
2.2.5.4. Jurisdictional requirement of a law enforcement agency. 
2.2.5.5. Workforce labor dispute of a utility or nonhighway facility owner resulting in 

a nonhighway facility rearrangement not described and not solely for the 
Contractor's convenience. Rearrangement of a nonhighway facility includes 
installation, relocation, alteration, or removal of the facility. 

2.3. Day during a concurrent delay. 
3. original working days: 

3.1. Working days to complete the work shown on the Notice to Bidders for a non–cost plus time 
based bid. 

3.2. Working days bid to complete the work for a cost plus time based bid. 
 

Where working days is specified without the modifier "original" in the context of the number of working 
days to complete the work, interpret the number as the number of original working days as adjusted 
by any time adjustment. 

 
 

Replace "Contract" in the definition of "early completion time" in section 1-1.07B with: 

10-19-12 

work 

 

Replace "excusable delay" and its definition in section 1-1.07B with: 

10-19-12 

delay: Event that extends the completion of an activity. 

1. excusable delay: Delay caused by the Department and not reasonably foreseeable when the work 
began such as: 
1.1. Change in the work 
1.2. Department action that is not part of the Contract 
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1.3. Presence of an underground utility main not described in the Contract or in a location 
substantially different from that specified 

1.4. Described facility rearrangement not rearranged as described, by the utility owner by the date 
specified, unless the rearrangement is solely for the Contractor's convenience 

1.5. Department's failure to obtain timely access to the right-of-way 
1.6. Department's failure to review a submittal or provide notification in the time specified 

2. critical delay: Excusable delay that extends the scheduled completion date 
3. concurrent delay: Occurrence of at least 2 of the following events in the same period of time, either 

partially or entirely: 
3.1. Critical delay 
3.2. Delay to a controlling activity caused by you 
3.3. Non–working day 
 

 

Replace "project" in the definition of "scheduled completion date" in section 1-1.07B with: 

10-19-12 

work 

 
Add to section 1-1.07B: 

10-19-12 

Contract time: Number of original working days as adjusted by any time adjustment. 

 

Add to section 1-1.07B: 

06-20-12 

Disadvantaged Business Enterprise: Disadvantaged Business Enterprise as defined in 49 CFR 26.5. 

 

Replace "PO BOX 911" in the District 3 mailing address in the table in section 1-1.08 with: 

04-20-12 

703 B ST 
 

Add to the table in section 1-1.11: 

01-20-12 

Office Engineer–All 
Projects Currently 
Advertised 

http://www.dot.c
a.gov/hq/esc/oe/
weekly_ads/all_
advertised.php 

-- -- 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

2  BIDDING 
10-19-12 

Replace the 3rd paragraph of section 2-1.06B with: 

01-20-12 

If an Information Handout or cross sections are available: 

1. You may view them at the Contract Plans and Special Provisions link at the Office Engineer–All 
Projects Currently Advertised Web site 

2. For an informal-bid contract, you may obtain them at the Bidders' Exchange street address 
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01-20-12 

Add a paragraph break between the 1st and 2nd sentences of the 5th paragraph of section 2-
1.06B. 

 

Add between "and" and "are" in item 2 in the list in the 7th paragraph of section 2-1.06B: 

04-20-12 

they 

 

06-20-12 

Delete "Underutilized" in "Underutilized Disadvantaged Business Enterprises" in the heading of 
section 2-1.12B. 

 

06-20-12 

Delete U in UDBE at each occurrence in section 2-1.12B. 

 

Replace the 2nd paragraph of section 2-1.12B(1) with: 

06-20-12 

To ensure equal participation of DBEs provided in 49 CFR 26.5, the Department shows a goal for DBEs. 

 

06-20-12 

Delete the 3rd paragraph of section 2-1.12B(1): 

 

Replace the 7th paragraph of section 2-1.12B(1) with: 

06-20-12 

All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal. 

 

Replace "offered" at the end of the 2nd sentence of item 7 in the list of 2nd paragraph of section 2-
1.12B(3) with: 

06-20-12 

provided 

 

01-20-12 

Delete the 2nd paragraph of section 2-1.33A. 

 

Replace the 3rd paragraph of section 2-1.33A with: 

01-20-12 

Except for each subcontracted bid item number and corresponding percentage and proof of each 
required SSPC QP certification, do not fax submittals. 

 

Add to section 2-1.33C: 

10-19-12 

On the Subcontractor List, you must either submit each subcontracted bid item number and 
corresponding percentage with your bid or fax these numbers and percentages to (916) 227-6282 within 
24 hours after bid opening. Failure to do so results in a nonresponsive bid. 
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Replace the paragraph in section 2-1.35 with: 

01-20-12 

Submit proof of each required SSPC QP certification with your bid or fax it to (916) 227-6282 no later than 
4:00 p.m. on the 2nd business day after bid opening. Failure to do so results in a nonresponsive bid. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

3  CONTRACT AWARD AND EXECUTION 
10-19-12 

Add to the end of section 3-1.04: 

10-19-12 

You may request to extend the award period by faxing a request to (916) 227-6282 before 4:00 p.m. on 
the last day of the award period. If you do not make this request, after the specified award period: 

1. Your bid becomes invalid 
2. You are not eligible for the award of the contract 
 
 

Replace the paragraph in section 3-1.11 with: 

10-19-12 

Complete and deliver to the Office Engineer a Payee Data Record when requested by the Department. 

 

Replace section 3-1.13 with: 

07-27-12 

3-1.13 FORM FHWA-1273 

For a federal-aid contract, form FHWA-1273 is included with the Contract form in the documents sent to 
the successful bidder for execution. Comply with its provisions. Interpret the training and promotion 
section as specified in section 7-1.11A. 

 

Add to item 1 in the list in the 2nd paragraph of section 3-1.18: 

07-27-12 

, including the attached form FHWA-1273 

 

10-19-12 

Delete item 4 of the 2nd paragraph of section 3-1.18. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

5  CONTROL OF WORK 
10-19-12 

Add between "million" and ", professionally" in the 3rd paragraph of section 5-1.09A: 

10-19-12 

and 100 or more working days 
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Add to the list in the 4th paragraph of section 5-1.09A: 

10-19-12 

9. Considering discussing with and involving all stakeholders in evaluating potential VECPs 
 
 

Add to the end of item 1.1 in the list in the 7th paragraph of section 5-1.09A: 

10-19-12 

, including VECPs 

 

Replace the 1st paragraph of section 5-1.09C with: 

10-19-12 

For a contract with a total bid over $10 million and 100 or more working days, training in partnering skills 
development is required. 

 

10-19-12 

Delete the 2nd paragraph of section 5-1.09C. 

 

Replace "at least 2 representatives" in the 5th paragraph of section 5-1.09C with: 

10-19-12 

field supervisory personnel 

 

Replace the 1st and 2nd sentences in the 7th paragraph of section 5-1.13B(1) with: 

06-20-12 

If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification 
date. If a business becomes a certified DBE before completing its work, the business must notify you in 
writing of the certification date. 

 

Replace "90" in the last sentence of the 7th paragraph of section 5-1.13B(1) with: 

06-20-12 

30 

 

Replace "Underutilized" in "Underutilized Disadvantaged Business Enterprises" in the heading of 
section 5-1.13B(2) with: 

06-20-12 

Performance of 

 

06-20-12 

Delete U in UDBE at each occurrence in section 5-1.13B(2). 

 

Replace the 3rd paragraph of section 5-1.13B(2) with: 

06-20-12 

Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or 
obtain materials from other sources without authorization from the Department. 
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Replace item 6 in the list in the 4th paragraph of section 5-1.13B(2) with: 

06-20-12 

6. Listed DBE is ineligible to work on the project because of suspension or debarment. 
 
 

Add to the list in the 4th paragraph of section 5-1.13B(2): 

06-20-12 

8. Listed DBE voluntarily withdraws with written notice from the Contract. 
9. Listed DBE is ineligible to receive credit for the type of work required. 
10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the 

Contract. 
11. Department determines other documented good cause. 
 
 

Add between the 4th and 5th paragraphs of section 5-1.13B(2): 

07-20-12 

Notify the original DBE of your intent to use other forces or material sources and provide the reasons. 
Provide the DBE with 5 days to respond to your notice and advise you and the Department of the reasons 
why the use of other forces or sources of materials should not occur. Your request to use other forces or 
material sources must include: 

1. 1 or more of the reasons listed in the preceding paragraph 
2. Notices from you to the DBE regarding the request 
3. Notices from the DBE to you regarding the request 
 
 

Add between "terminated" and ", you" in the 5th paragraph of section 5-1.13B(2): 

07-20-12 

or substituted 

 

Replace "Contract" in item 1 in the list in the 5th paragraph of section 5-1.13C with: 

10-19-12 

work 

 

Replace "Reserved" in section 5-1.20C with: 

10-19-12 

If the Contract includes an agreement with a railroad company, the Department makes the provisions of 
the agreement available in the Information Handout in the document titled "Railroad Relations and 
Insurance Requirements." Comply with the requirements in the document. 

 

Add between the 2nd and 3rd paragraphs of section 5-1.23A: 

10-19-12 

Submit action and informational submittals to the Engineer. 

 

Add to section 5-1.36C: 

07-20-12 

If the Contract does not include an agreement with a railroad company, do not allow personnel or 
equipment on railroad property. 

Prevent material, equipment, and debris from falling onto railroad property. 
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Add between the 1st and 2nd paragraphs of section 5-1.37A: 

10-19-12 

Do not remove any padlock used to secure a portion of the work until the Engineer is present to replace it. 
Notify the Engineer at least 3 days before removing the lock. 

 

Replace the 1st sentence of the 1st paragraph of section 5-1.39C(2) with: 

10-19-12 

Section 5-1.39C(2) applies if a plant establishment period of 3 years or more is shown on the Notice to 
Bidders. 

 

Replace "working days" in the 1st paragraph of section 5-1.43E(1)(a) with: 

10-19-12 

original working days 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
07-27-12 

Replace "20 days" in the 14th paragraph of section 7-1.04 with: 

09-16-11 

25 days 

 

Replace "90 days" in the 14th paragraph of section 7-1.04 with: 

09-16-11 

125 days 

 

Add between the 18th and 19th paragraphs of section 7-1.04: 

09-16-11 

Temporary facilities that could be a hazard to public safety if improperly designed must comply with 
design requirements described in the Contract for those facilities or, if none are described, with standard 
design criteria or codes appropriate for the facility involved. Submit shop drawings and design 
calculations for the temporary facilities and show the standard design criteria or codes used. Shop 
drawings and supplemental calculations must be sealed and signed by an engineer who is registered as 
a civil engineer in the State. 

 

Replace the 2nd paragraph of section 7-1.11A with: 

07-27-12 

A copy of form FHWA-1273 is included in section 7-1.11B. The training and promotion section of section 
II refers to training provisions as if they were included in the special provisions. The Department specifies 
the provisions in section 7-1.11D of the Standard Specifications. If a number of trainees or apprentices is 
required, the Department shows the number on the Notice to Bidders. Interpret each FHWA-1273 clause 
shown in the following table as having the same meaning as the corresponding Department clause: 
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 FHWA-1273 Nondiscrimination Clauses 
FHWA-1273 

section 
FHWA-1273 clause Department clause 

Training and 
Promotion 

In the event a special provision for training is provided 
under this contract, this subparagraph will be 
superseded as indicated in the special provision. 

If section 7-1.11D applies, 
section 7-1.11D supersedes this 
subparagraph. 

Records and 
Reports 

If on-the-job training is being required by special 
provision, the contractor will be required to collect and 
report training data. 

If the Contract requires on-the-
job training, collect and report 
training data. 

 

 

Replace the form in section 7-1.11B with: 

07-20-12 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

8  PROSECUTION AND PROGRESS 
10-19-12 

Replace "working days" in the 1st paragraph of section 8-1.02B(1) with: 

10-19-12 

original working days 

 

Replace "working days" at each occurrence in the 1st paragraph of section 8-1.02C(1) with: 

10-19-12 

original working days 

 

04-20-12 

Delete the 4th paragraph of section 8-1.02C(1). 

 

Replace "Contract" in the 9th paragraph of section 8-1.02C(1) with: 

10-19-12 

work 

 

Replace the 1st paragraph of section 8-1.02C(3)(a) with: 

04-20-12 

Submit a description of your proposed schedule software for authorization. 
 

04-20-12 

Delete the last paragraph of section 8-1.02C(3)(a). 

 

Replace section 8-1.02C(3)(b) with: 

10-19-12 

8-1.02C(3)(b)  Reserved 

 

04-20-12 

Delete the 3rd paragraph of section 8-1.02C(5). 

 

Replace "Contract" in the last paragraph of section 8-1.02C(5) with: 

10-19-12 

original 

 

Replace "working days" in the 1st paragraph of section 8-1.02D(1) with: 

10-19-12 

original working days 

 

Replace "8-1.02D(1)" in the 2nd paragraph of section 8-1.02D(1) with: 

01-20-12 

8-1.02C(1) 
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Replace "Contract" in the 3rd paragraph of section 8-1.02D(2) with: 

10-19-12 

work 

 

Replace "Contract" in item 9 in the list in the 4th paragraph of section 8-1.02D(4) with: 

10-19-12 

work 

 

Replace "Contract completion" in the 4th paragraph of section 8-1.02D(6) with: 

10-19-12 

work completion 

 

Replace "Contract working days" in the 4th paragraph of section 8-1.02D(6) with: 

10-19-12 

original working days 

04-20-12 

Delete items 1.3 and 1.4 in the list in the 1st paragraph of section 8-1.02D(10). 

 

Replace the last paragraph of section 8-1.04B with: 

10-19-12 

The Department does not adjust time for starting before receiving notice of Contract approval. 

 

Replace the 1st paragraph of section 8-1.05 with: 

10-19-12 

Contract time starts on the last day specified to start job site activities in section 8-1.04 or on the day you 
start job site activities, whichever occurs first. 

 

Replace the 2nd paragraph of section 8-1.05 with: 

10-19-12 

Complete the work within the Contract time. 

 

10-19-12 

Delete "unless the Contract is suspended for reasons unrelated to your performance" in the 4th 
paragraph of section 8-1.05. 

 

Replace the headings and paragraphs in section 8-1.06 with: 

10-19-12 

The Engineer may suspend work wholly or in part due to conditions unsuitable for work progress. Provide 
for public safety and a smooth and unobstructed passageway through the work zone during the 
suspension as specified under sections 7-1.03 and 7-1.04. Providing the passageway is force account 
work. The Department makes a time adjustment for the suspension due to a critical delay. 

The Engineer may suspend work wholly or in part due to your failure to (1) fulfill the Engineer's orders, (2) 
fulfill a Contract part, or (3) perform weather-dependent work when conditions are favorable so that 
weather-related unsuitable conditions are avoided or do not occur. The Department may provide for a 
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smooth and unobstructed passageway through the work during the suspension and deduct the cost from 
payments. The Department does not make a time adjustment for the suspension. 

Upon the Engineer's order of suspension, suspend work immediately. Resume work when ordered. 

 

Replace the 1st sentence in the 1st paragraph of section 8-1.07B with: 

10-19-12 

For a critical delay, the Department may make a time adjustment. 

 

Add to the end of section 8-1.07C: 

10-19-12 

The Department does not make a payment adjustment for overhead incurred during non–working days 
that extend the Contract into an additional construction season. 

 

Replace the 1st paragraph of section 8-1.07C with: 

10-19-12 

For an excusable delay that affects your costs, the Department may make a payment adjustment. 

 

Replace "8-1.08B and 8-1.08C" in the 1st paragraph of section 8-1.10A with: 

08-05-11 

8-1.10B and 8-1.10C 

 

Replace section 8-1.10D with: 

10-19-12 

8-1.10D  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

9  PAYMENT 
10-19-12 

Replace "in" in the 3rd paragraph of section 9-1.04A with: 

10-19-12 

for 

 

Add to the end of section 9-1.04A: 

10-19-12 

For nonsubcontracted work paid by force account for a contract with a TRO bid item, the markups are 
those shown in the following table instead of those specified in sections 9-1.04B–D: 

Cost Percent markup
Labor 30 
Materials 10 
Equipment rental 10 
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04-20-12 

Delete ", Huntington Beach," in the 3rd paragraph of section 9-1.07A. 

 

Replace the formula in section 9-1.07B(2) with: 

04-20-12 

Qh = HMATT x Xa 

 

Replace "weight of dry aggregate" in the definition of the variable Xa in section 9-1.07B(2) with: 

04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(3) with: 

04-20-12 

Qrh = RHMATT x 0.80 x Xarb 

 

Replace "weight of dry aggregate" in the definition of the variable Xarb in section 9-1.07B(3) with: 

04-20-12 

total weight of rubberized HMA 

 

Replace the heading of section 9-1.07B(4) with: 

04-20-12 

Hot Mix Asphalt with Modified Asphalt Binder 

 

Add between "in" and "modified" in the introductory clause of section 9-1.07B(4): 

04-20-12 

HMA with 

 

Replace the formula in section 9-1.07B(4) with: 

04-20-12 

Qmh = MHMATT x [(100 - Xam) / 100] x Xmab 

 

Replace "weight of dry aggregate" in the definition of the variable Xmab in section 9-1.07B(4) with: 

04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(5) with: 

04-20-12 

Qrap = HMATT x Xaa 

 

Replace "weight of dry aggregate" in the definitions of the variables Xaa and Xta in section 9-
1.07B(5) with: 

04-20-12 

total weight of HMA 
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Add after the variable definitions in section 9-1.07B(9): 

04-20-12 

The quantity of extender oil is included in the quantity of asphalt. 

 

Replace the headings and paragraphs in section 9-1.11 with: 

10-19-12 

9-1.11A  General 

Section 9-1.11 applies if a bid item for time-related overhead is included in the Contract. If a bid item for 
time-related overhead is included, you must exclude the time-related overhead from every other bid item 
price. 

9-1.11B  Payment Quantity 

The TRO quantity does not include the number of working days to complete plant establishment work. 

For a contract with a TRO lump sum quantity on the Bid Item List, the Department pays you based on the 
following conversions: 

1. LS unit of measure is replaced with WDAY 
2. Lump sum quantity is replaced with the number of working days bid 
3. Lump sum unit price is replaced with the item total divided by the number of working days bid 
 
9-1.11C  Payment Inclusions 

Payment for the TRO bid item includes payment for time-related field- and home-office overhead for the 
time required to complete the work. 

The field office overhead includes time-related expenses associated with the normal and recurring 
construction activities not directly attributed to the work, including: 

1. Salaries, benefits, and equipment costs of: 
1.1. Project managers 
1.2. General superintendents 
1.3. Field office managers 
1.4. Field office staff assigned to the project 

2. Rent 
3. Utilities 
4. Maintenance 
5. Security 
6. Supplies 
7. Office equipment costs for the project's field office 
 
The home-office overhead includes the fixed general and administrative expenses for operating your 
business, including: 

1. General administration 
2. Insurance 
3. Personnel and subcontract administration 
4. Purchasing 
5. Accounting 
6. Project engineering and estimating 
 
Payment for the TRO bid item does not include payment for: 

1. The home-office overhead expenses specifically related to: 
1.1. Your other contracts or other businesses 
1.2. Equipment coordination 
1.3. Material deliveries 
1.4. Consultant and legal fees 
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2. Non-time-related costs and expenses such as mobilization, licenses, permits, and other charges 
incurred once during the Contract 

3. Additional overhead involved in incentive/disincentive provisions to satisfy an internal milestone or 
multiple calendar requirements 

4. Additional overhead involved in performing additional work that is not a controlling activity 
5. Overhead costs incurred by your subcontractors of any tier or suppliers 
 
9-1.11D  Payment Schedule 

For progress payments, the total work completed for the TRO bid item is the number of working days 
shown for the pay period on the Weekly Statement of Working Days. 

For progress payments, the Department pays a unit price equal to the lesser of the following amounts: 

1. Price per working day as bid or as converted under section 9-1.11B. 
2. 20 percent of the total bid divided by the number of original working days 
 
For a contract without plant establishment work, the Department pays you the balance due of the TRO 
item total as specified in section 9-1.17B. 

For a contract with plant establishment work, the Department pays you the balance due of the TRO item 
total in the 1st progress payment after all non–plant establishment work is completed. 

9-1.11E  Payment Adjustments 

The 3rd paragraph of section 9-1.17C does not apply. 

The Department does not adjust the unit price for an increase or decrease in the TRO quantity except as 
specified in section 9-1.11E. 

Section 9-1.17D(2)(b) does not apply except as specified for the audit report below. 

If the TRO bid item quantity exceeds 149 percent of the quantity shown on the Bid Item List or as 
converted under section 9-1.11B, the Engineer may adjust or you may request an adjustment of the unit 
price for the excess quantity. For the adjustment, submit an audit report within 60 days of the Engineer's 
request. The report must be prepared as specified for an audit report for an overhead claim in section 9-
1.17D(2)(b). 

Within 20 days of the Engineer's request, make your financial records available for an audit by the State 
for the purpose of verifying the actual rate of TRO described in your audit. The actual rate of TRO 
described is subject to the Engineer's authorization. 

The Department pays the authorized actual rate for TRO in excess of 149 percent of the quantity shown 
on the Bid Item List or as converted under section 9-1.11B. 

The Department pays for 1/2 the cost of the report; the Contractor pays for the other 1/2. The cost is 
determined under section 9-1.05. 

 

10-19-12 

Delete "revised Contract" in item 1 of the 1st paragraph of section 9-1.16E(2). 

 

Replace "2014" in the 1st paragraph of section 9-1.16F with: 

10-19-12 

2020 

 

Replace the 2nd paragraph of section 9-1.17C with: 

10-19-12 

Submit either a written acceptance of the proposed final estimate or a claim statement postmarked or 
hand delivered before the 31st day after receiving the proposed final estimate. 
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Add between "the" and "final estimate" in the 1st sentence in the 3rd paragraph of section 9-
1.17C: 

10-19-12 

proposed 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION II  GENERAL CONSTRUCTION 
10  GENERAL 

07-20-12 
Replace "Reserved" in section 10-1 with: 

01-20-12 

10-1.01  GENERAL 

Reserved 

10-1.02  WORK SEQUENCING 

Before obliterating any traffic stripes, pavement markings, and pavement markers to be replaced at the 
same location, reference the stripes, markings, and markers. Include limits and transitions with control 
points to reestablish the new stripes, markings, and markers. 

10-1.03  TIME CONSTRAINTS 

Reserved 

10-1.04–10-1.10  RESERVED 

 

Replace "Reserved" in section 10-2.01 with: 

07-20-12 

10-2.01A  General 

Reserved 

10-2.01B–10-2.01H  Reserved 

 

Replace the heading of section 10-2.02 with: 

07-20-12 

CALGREEN TIER 1 

 

Replace section 10-2.03 with: 

07-20-12 

10-2.03  LEED 

10-2.03A–10-2.03H  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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12  TEMPORARY TRAFFIC CONTROL 
10-19-12 

Replace the 1st paragraph of section 12-3.01A(4) with: 

10-19-12 

Category 2 temporary traffic control devices must be on FHWA's list of acceptable, crashworthy Category 
2 hardware for work zones. This list is available on FHWA's Safety Program Web site. 

 

Replace "project" in the 4th paragraph of section 12-3.02C with: 

10-19-12 

work 

 

Replace "project" in the 3rd paragraph of section 12-3.07C with: 

10-19-12 

work 

 

Add between the 7th and 8th paragraphs of section 12-4.03: 

10-19-12 

The contingency plan must identify the operations, equipment, processes, and materials that may fail and 
delay a reopening of a closure to traffic. List the additional or alternate equipment, materials, or workers 
necessary to ensure continuing operations and on-time opening of closures whenever a problem occurs. 
If the additional or alternate equipment, materials, or workers are not on site, specify their location, the 
method for mobilizing these items, and the required time to complete mobilization. 

Based on the Engineer's review, additional materials, equipment, workers, or time to complete operations 
from that specified in the contingency plan may be required. 

Provide a general time-scaled logic diagram displaying the major activities and sequence of planned 
operations that comply with the requirements of section 12-4.03. For each operation, identify the critical 
event when the contingency plan will be activated. 

Submit any revisions to the contingency plan for an operation at least 3 business days before starting that 
operation. Do not close any lanes until the contingency plan has been authorized. 

The 5th paragraph of section 5-1.23B(1) does not apply to reviewing contingency plans. 

 

Replace section 12-7 with: 

09-16-11 

12-7  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

13  WATER POLLUTION CONTROL 
10-19-12 

Add to section 13-1.01A: 

01-20-12 

Comply with the Department's general permit issued by the State Water Resources Control Board for 
Order No. 99-06-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System 
(NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the 
State of California, Department of Transportation (Caltrans). The Department's general permit governs 
stormwater and nonstormwater discharges from the Department's properties, facilities, and activities. The 
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Department's general permit may be viewed at the Web site for the State Water Resources Control 
Board, Storm Water Program, Caltrans General Permit. 

 

Add to the list in the 1st paragraph of section 13-1.01D(3)(b): 

10-21-11 

3. Have completed SWRCB approved QSD training and passed the QSD exam 
 
 

Add to the list in the 2nd paragraph of section 13-1.01D(3)(b): 

10-21-11 

3. Have completed SWRCB approved QSP training and passed the QSP exam 
 
 

Replace "working days" at each occurrence in section 13-3.04 with. 

10-19-12 

original working days 

 

Replace the paragraph in section 13-4.04 with: 

04-20-12 

Not Used 

 

10-19-12 

Delete "or stockpile" in the 3rd paragraph of section 13-5.02F. 

 

Replace section 13-5.03F with: 

04-20-12 

13-5.03F  Reserved 

 

10-19-12 

Delete "or stockpile" in item 1 in the list in the 1st paragraph of section 13-5.03K. 

 

10-19-12 

Delete the 3rd paragraph of section 13-5.03K. 

 

Replace the 2nd sentence in the 1st paragraph of section 13-9.01A with: 

10-19-12 

You may use any of the following systems for temporary concrete washout: 

1. Temporary concrete washout facility 
2. Portable temporary concrete washout 
3. Temporary concrete washout bin 
 
 

Replace the 2nd paragraph of section 13-9.01B with: 

10-19-12 

Retain and submit an informational submittal for records of disposed concrete waste. 
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10-19-12 

Delete the 4th paragraph of section 13-9.01B. 

 

10-19-12 

Delete "if authorized" in the 1st sentence in the 1st paragraph of section 13-9.02A. 

 

Replace "at least 3-inch" in the 3rd sentence in the 1st paragraph of section 13-9.02A with: 

10-19-12 

6-inch 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

15  EXISTING FACILITIES 
10-19-12 

Replace the 1st paragraph of section 15-5.01C(1) with: 

10-19-12 

Before starting deck rehabilitation activities, complete the removal of any traffic stripes, pavement 
markings, and pavement markers. 

 

Replace the 2nd and 3rd paragraphs of section 15-5.01C(2) with: 

10-19-12 

Perform the following activities in the order listed: 

1. Abrasive blast the deck surface with steel shot. Perform abrasive blasting after the removal of any 
unsound concrete and placement of any rapid setting concrete patches. 

2. Sweep the deck surface. 
3. Blow the deck surface clean using high-pressure air. 
 
 

Replace the 2nd paragraph of section 15-5.01C(4) with: 

10-19-12 

Before removing asphalt concrete surfacing, verify the depth of the surfacing at the supports and 
midspans of each structure (1) in each shoulder, (2) in the traveled way, and (3) at the roadway crown, if 
a crown is present. 

 

Replace the 2nd paragraph of section 15-5.03A(2) with: 

10-19-12 

For a contract with less than 60 original working days, submit certificates of compliance for the filler 
material and bonding agents. 

 

Replace the 4th paragraph of section 15-5.03B with: 

10-19-12 

For a contract with less than 60 original working days, alternative materials must be authorized before 
use. 
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Add between the 5th and 6th paragraphs of section 15-5.03C: 

10-19-12 

The final surface finish of the patched concrete surface must comply with section 51-1.03F. 

 

10-19-12 

Delete the 4th paragraph of section 15-5.05C. 

 

Replace "51-1.03F(5)" in the 3rd paragraph of section 15-5.06C(1) with: 

10-19-12 

51-1.01D(4) 

 

Replace "51-1.03E(5)" in the 5th paragraph of section 15-5.06C(1) with: 

10-19-12 

51-1.03F(5) 

 

10-19-12 

Delete the 9th paragraph of section 15-5.06C(1). 

 

Add to section 15-5.06C(1): 

10-19-12 

Texture the polyester concrete surface before gelling occurs by longitudinal tining under 51-
1.03F(5)(b)(iii), except do not perform initial texturing. 

 

Replace the 1st paragraph in section 15-5.07B(4) with: 

10-19-12 

Payment for furnishing dowels is not included in the payment for core and pressure grout dowel. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION III  GRADING 
19  EARTHWORK 

10-19-12 
Replace the 2nd paragraph of section 19-3.01A(2)(b) with: 

07-01-11 

For cofferdams on or affecting railroad property, allow 85 days for review. 

 

Add to the list in the 1st paragraph of section 19-3.01A(2)(d): 

01-20-12 

9. Provisions for discontinuous rows of soil nails 
 
 

Add to section 19-3.01A(3)(b): 

01-20-12 

For soil nail walls, wall zones are specified in the special provisions. 
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For ground anchor walls, a wall zone is the entire wall unless otherwise specified in the special 
provisions. 

 

01-20-12 

Delete the 2nd sentence in the 4th paragraph of section 19-3.01A(3)(b). 

 

Replace the 1st paragraph of section 19-3.03E(3) with: 

01-20-12 

Compact structure backfill behind lagging of soldier pile walls by hand tamping, mechanical compaction, 
or other authorized means. 

 

Replace the 2nd paragraph of section 19-3.03F with: 

01-20-12 

Do not backfill over or place material over slurry cement backfill until 4 hours after placement. When 
concrete sand is used as aggregate and the in-place material is free draining, you may start backfilling as 
soon as the surface water is gone. 

 

Add between the 2nd and 3rd paragraphs of section 19-3.03K: 

01-20-12 

Before you excavate for the installation of ground anchors in a wall zone: 

1. Complete stability testing 
2. Obtain authorization of test data 
 
 

Replace the 2nd sentence of the 7th paragraph of section 19-3.03K: 

01-20-12 

Stop construction in unstable areas until remedial measures have been taken. Remedial measures must 
be submitted and authorized. 

 

Add between the 8th and 9th paragraphs of section 19-3.03K: 

01-20-12 

When your excavation and installation methods result in a discontinuous wall along any soil nail row, the 
ends of the structurally completed wall section must extend beyond the ends of the next lower excavation 
lift by a distance equal to twice the lift height. Maintain temporary slopes at the ends of each wall section 
to ensure slope stability. 

 

Replace the 9th paragraph of section 19-3.03K: 

01-20-12 

Do not excavate to the next underlying excavation lift until the following conditions have been attained for 
the portion of the soil nail or ground anchor wall in the current excavation lift: 

1. Soil nails or ground anchors are installed and grouted. 
2. Reinforced shotcrete facing is constructed. 
3. Grout and shotcrete have cured for 72 hours. 
4. Specified tests are complete for that portion of wall and the results are authorized. 
5. Soil nail facing anchorages are attached or ground anchors are locked off. 
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Replace "Contract completion time" in the 8th paragraph of section 19-6.03D with: 

10-19-12 

work completion date 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

20  LANDSCAPE 
10-19-12 

10-19-12 

Add "preparing holes," before "and" in the 1st paragraph of section 20-7.01A. 

 

Replace "and handling" in the 1st paragraph of section 20-7.03A with: 

10-19-12 

handling, and preparing holes 

 

Replace the 1st paragraph of section 20-7.03D with: 

10-19-12 

The location of all plants is as shown unless the Engineer designates otherwise. If the Engineer 
designates the location of plants, the location will be marked by stakes, flags, or other markers. 

 

Replace item 1 in the list in the 1st paragraph of section 20-7.03I with: 

10-19-12 

1. Preparing holes and planting plants 
 
 

10-19-12 

Delete "Prepare Hole," in the last paragraph of section 20-7.04. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

21  EROSION CONTROL 
10-19-12 

Replace ", bonded fiber matrix, and polymer-stabilized fiber matrix" in the 1st paragraph of 
section 21-1.01B with: 

04-20-12 

and bonded fiber matrix 

 

04-20-12 

Delete the last paragraph of section 21-1.02E. 

 

Replace section 21-1.02F(2) with: 

04-20-12 

21-1.02F(2)  Reserved 
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Replace section 21-1.02J with: 

04-20-12 

21-1.02J  Reserved 

 

Replace the paragraph in section 21-1.02P with: 

10-19-12 

Fiber roll must be a premanufactured roll filled with rice or wheat straw, wood excelsior, or coconut fiber. 
Fiber roll must be covered with biodegradable jute, sisal, or coir fiber netting secured tightly at each end 
and must be one of the following: 

1. 8 to 10 inches in diameter and at least 1.1 lb/ft 
2. 10 to 12 inches in diameter and at least 3 lb/ft 
 
Fiber roll must have a minimum functional longevity of 1 year. 

 

Replace section 21-1.03I with: 

04-20-12 

21-1.03I  Reserved 

 

Add between the 4th and 5th paragraphs of section 21-1.03P: 

10-19-12 

If soil conditions do not permit driving the stakes into the soil, drill pilot holes to facilitate driving of the 
stakes. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IV  SUBBASES AND BASES 
29  TREATED PERMEABLE BASES 

04-20-12 
Replace "section 68-4.02C" in the 6th paragraph of section 29-1.03A with: 

04-20-12 

section 64-4.03 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

Replace section 30 with: 

04-20-12 

30  RECLAIMED PAVEMENTS 
04-20-12 

30-1  GENERAL 

30-1.01 GENERAL 

Section 30 includes specifications for reclaiming the pavement section and constructing a base. 

30-2  FULL DEPTH RECLAIMED—FOAMED ASPHALT 

Reserved 

30-3–30-6  RESERVED 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION V  SURFACINGS AND PAVEMENTS 
37  BITUMINOUS SEALS 

04-20-12 
Add to section 37-2.03A: 

04-20-12 

If you fail to place the permanent traffic stripes and pavement markings within the specified time, the 
Department withholds 50 percent of the estimated value of the seal coat work completed that has not 
received permanent traffic stripes and pavement markings. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

39  HOT MIX ASPHALT 
10-19-12 

Add to the end of the paragraph in section 39-1.02A: 

10-19-12 

as shown 

 

Replace "less than 10 percent" in note "b" in the table in the 5th paragraph of section 39-1.02E 
with: 

01-20-12 

10 percent or less 

 

Replace the 1st paragraph of section 39-1.03B with: 

04-20-12 

Perform a mix design that produces HMA with the values for the quality characteristics shown in the 
following table: 
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HMA Mix Design Requirements 
Quality characteristic Test 

method 
HMA type 

A B RHMA-G 
Air void content (%) California 

Test 367 
4.0 4.0 Section 39-1.03B 

Voids in mineral aggregate (% min.) 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
17.0 
15.0 
14.0 
13.0 

 
17.0 
15.0 
14.0 
13.0 

 
-- 
-- 

18.0–23.0a 

18.0–23.0a 
Voids filled with asphalt (%) 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Note c 

Dust proportion 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

Note c 

Stabilometer value (min.) b 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

a Voids in mineral aggregate for RHMA-G must be within this range. 
b California Test 304, Part 2C.12. 
c Report this value in the JMF submittal. 

 

 

Replace item 4 in the list in the 1st paragraph of section 39-1.03C with: 

01-20-12 

4. JMF renewal on a Caltrans Job Mix Formula Renewal form, if applicable 
 
 

Replace the 2nd paragraph of section 39-1.03E with: 

04-20-12 

Use the OBC specified on your Contractor Hot Mix Asphalt Design Data form. No adjustments to asphalt 
binder content are allowed. Based on your testing and production experience, you may submit an 
adjusted aggregate gradation TV on a Contractor Job Mix Formula Proposal form before verification 
testing. Aggregate gradation TV must be within the TV limits specified in the aggregate gradation tables. 

 

Add between the 3rd and 4th paragraphs of section 39-1.03E: 

04-20-12 

Asphalt binder set point for HMA must be the OBC specified on your Contractor Hot Mix Asphalt Design 
Data form. When RAP is used, asphalt binder set point for HMA must be: 

BCRAP

BCRAP

100

BCOBC

100

( )

BCOBC

Asphalt Binder Set Point  =

–    RRAP

( 1 – 1 –

)1 –

BCOBC
100 +

(

)
BCOBC

100

 
 
Where: 
BCOBC = optimum asphalt binder content, percent based on total weight of mix 
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RRAP = RAP ratio by weight of aggregate 
BCRAP = asphalt binder content of RAP, percent based on total weight of RAP mix 
 

 

Replace item 4 in the list in the 8th paragraph of section 39-1.03E with: 

04-20-12 

4. HMA quality specified in the table titled "HMA Mix Design Requirements" except: 
4.1. Air void content, design value ±2.0 percent 
4.2. Voids filled with asphalt, report only  
4.3. Dust proportion, report only 
 

 

Replace the 12th paragraph of section 39-1.03E with: 

04-20-12 

If tests on plant-produced samples do not verify the JMF, the Engineer notifies you and you must submit 
a new JMF or submit an adjusted JMF based on your testing. JMF adjustments may include a change in 
aggregate gradation TV within the TV limits specified in the aggregate gradation tables. 

 

Replace the 14th paragraph of section 39-1.03E with: 

01-20-12 

A verified JMF is valid for 12 months. 

 

Replace the last sentence in the 15th paragraph of section 39-1.03E with: 

01-20-12 

This deduction does not apply to verifications initiated by the Engineer or JMF renewal. 

 

Add between the 1st and 2nd paragraphs of section 39-1.03F: 

04-20-12 

Target asphalt binder content on your Contractor Job Mix Formula Proposal form and the OBC specified 
on your Contractor Hot Mix Asphalt Design Data form must be the same. 

 

01-20-12 

Delete the 4th paragraph of section 39-1.03F. 

 

Replace items 3 and 5 in the list in the 6th paragraph of section 39-1.03F with: 

01-20-12 

3. Engineer verifies each proposed JMF renewal within 20 days of receiving verification samples. 
5. For each HMA type and aggregate gradation specified, the Engineer verifies at the Department's 

expense 1 proposed JMF renewal within a 12-month period. 
 
 

Add between the 6th and 7th paragraphs of section 39-1.03F: 

01-20-12 

The most recent aggregate quality test results within the past 12 months may be used for verification of 
JMF renewal or the Engineer may perform aggregate quality tests for verification of JMF renewal. 
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Replace section 39-1.03G with: 

04-20-12 

39-1.03G  Job Mix Formula Modification 

For an accepted JMF, you may change asphalt binder source one time during production. 

Submit your modified JMF request a minimum of 3 business days before production. Each modified JMF 
submittal must consist of: 

1. Proposed modified JMF on Contractor Job Mix Formula Proposal form 
2. Mix design records on Contractor Hot Mix Asphalt Design Data form for the accepted JMF to be 

modified 
3. JMF verification on Hot Mix Asphalt Verification form for the accepted JMF to be modified 
4. Quality characteristics test results for the modified JMF as specified in section 39-1.03B. Perform 

tests at the mix design OBC as shown on the Contractor Asphalt Mix Design Data form 
5. If required, California Test 371 test results for the modified JMF. 
 
With an accepted modified JMF submittal, the Engineer verifies each modified JMF within 5 business 
days of receiving all verification samples. If California Test 371 is required, the Engineer tests for 
California Test 371 within 10 days of receiving verification samples. 

The Engineer verifies the modified JMF after the modified JMF HMA is placed on the project and 
verification samples are taken within the first 750 tons following sampling requirements in section 39-
1.03E, "Job Mix Formula Verification." The Engineer tests verification samples for compliance with: 

1. Stability as shown in the table titled "HMA Mix Design Requirements" 
2. Air void content at design value ±2.0 percent 
3. Voids in mineral aggregate as shown in the table titled "HMA Mix Design Requirements" 
4. Voids filled with asphalt, report only 
5. Dust proportion, report only 
 
If the modified JMF is verified, the Engineer revises your Hot Mix Asphalt Verification form to include the 
new asphalt binder source. Your revised form will have the same expiration date as the original form. 

If a modified JMF is not verified, stop production and any HMA placed using the modified JMF is rejected. 

The Engineer deducts $2,000 from payments for each modified JMF verification. The Engineer deducts 
an additional $2,000 for each modified JMF verification that requires California Test 371. 

 

Add to section 39-1.03: 

01-20-12 

39-1.03H  Job Mix Formula Acceptance 

You may start HMA production if: 

1. The Engineer's review of the JMF shows compliance with the specifications. 
2. The Department has verified the JMF within 12 months before HMA production. 
3. The Engineer accepts the verified JMF. 
 
 

Replace "3 days" in the 1st paragraph of section 39-1.04A with: 

01-20-12 

3 business days 

 

Replace the 2nd sentence in the 2nd paragraph of section 39-1.04A with: 

01-20-12 

During production, take samples under California Test 125. You may sample HMA from: 
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Replace "5 days" in the 1st paragraph of section 39-1.06 with: 

01-20-12 

5 business days 

 

Replace the 3rd paragraph of section 39-1.08A with: 

04-20-12 

During production, you may adjust hot or cold feed proportion controls for virgin aggregate and RAP. 

 

Add to section 39-1.08A: 

04-20-12 

During production, asphalt binder set point for HMA Type A, HMA Type B, HMA Type C, and RHMA-G 
must be the OBC shown in Contractor Hot Mix Asphalt Design Data form. For OGFC, asphalt binder set 
point must be the OBC shown on Caltrans Hot Mix Asphalt Verification form. If RAP is used, asphalt 
binder set point for HMA must be calculated as specified in section 39-1.03E. 

You must request adjustments to the plant asphalt binder set point based on new RAP stockpiles average 
asphalt binder content. Do not adjust the HMA plant asphalt binder set point until authorized. 

 

Replace the 3rd paragraph of section 39-1.08B with: 

09-16-11 

Asphalt rubber binder must be from 375 to 425 degrees F when mixed with aggregate. 

 

Replace the 15th paragraph of section 39-1.11 with: 

01-20-12 

For Standard and QC/QA construction processes, if 3/4-inch aggregate grading is specified, you may use 
a 1/2-inch aggregate grading if the specified total paved thickness is at least 0.15 foot and less than 0.20 
foot thick. 

 

Replace the 17th paragraph of section 39-1.11 with: 

01-20-12 

Do not open new HMA pavement to public traffic until its mid-depth temperature is below 160 degrees F. 

 

Replace the 5th and 6th paragraphs of section 39-1.12C with: 

07-20-12 

On tangents and horizontal curves with a centerline radius of curvature 2,000 feet or more, the PI0 must 
be at most 2.5 inches per 0.1-mile section. 

On horizontal curves with a centerline radius of curvature between 1,000 feet and 2,000 feet including 
pavement within the superelevation transitions, the PI0 must be at most 5 inches per 0.1-mile section. 

 

Add to section 39-1.12: 

01-20-12 

39-1.12E  Reserved 
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Add to section 39-1.14: 

01-20-12 

Prepare the area to receive HMA for miscellaneous areas and dikes, including any excavation and backfill 
as needed. 

 

Replace "6.8" in item 3 in the list in the 4th paragraph of section 39-1.14 with: 

04-20-12 

6.4 

Replace "6.0" in item 3 in the list in the 4th paragraph of section 39-1.14 with: 

04-20-12 

5.7 

 

Replace "6.8" in the 1st paragraph of section 39-1.15B with: 

04-20-12 

6.4 

 

Replace "6.0" in the 1st paragraph of section 39-1.15B with: 

04-20-12 

5.7 

 

Replace the 1st paragraph of section 39-2.02B with: 

04-20-12 

Perform sampling and testing at the specified frequency for the quality characteristics shown in the 
following table: 
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Minimum Quality Control—Standard Construction Process 
Quality 

characteristic 
Test 

method 
Minimum 
sampling 

and testing 
frequency 

HMA type 
 

A 
 

B 
 

RHMA-G 
 

OGFC 

Aggregate 
gradationa 

California 
Test 202 

1 per 750 
tons and 

any 
remaining 
part at the 
end of the 

project 

JMF  
Toleranceb 

JMF  
Toleranceb 

JMF  
Toleranceb 

JMF  
Toleranceb 

Sand equivalent 
(min)c 

California 
Test 217 

47 42 47 -- 

Asphalt binder 
content (%) 

California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF  0.40 JMF  0.40 

HMA moisture 
content (%, max) 

California 
Test 226 
or 370 

1 per 2,500 
tons but 
not less 

than 1 per 
paving day 

1.0 1.0 1.0 1.0 

Field compaction 
(% max. 
theoretical 
density)d,e 

QC plan 2 per 
business 
day (min.) 

91–97 91–97 91–97 -- 

Stabilometer value 
(min)c, f 

No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 366 

One per 
4,000 tons 
or 2 per 5 
business 

days, 
whichever 
is greater 

 
 

30 
 

37 

 
 

30 
 

35 

 
 

-- 
 

23 

 
 

-- 
 

-- 

Air void content 
(%)c, g 

California 
Test 367 

4  2 4  2 TV  2 -- 

Aggregate 
moisture content 
at continuous 
mixing plants and 
RAP moisture 
content at 
continuous mixing 
plants and batch 
mixing plantsh 

California 
Test 226 
or 370 

2 per day 
during 

production 
-- -- -- -- 

Percent of crushed 
particles coarse 
aggregate (%, 
min) 

One fractured 
face 
Two fractured 
faces 

Fine aggregate 
(%, min) 

(Passing no. 4 
sieve and 
retained on 
no. 8 sieve.) 
One fractured 
face 

California 
Test 205 

As 
designated 
in the QC 
plan. At 

least once 
per project 

 
 
 
 

90 
 

75 
 
 
 
 
 
 
 

70 

 
 
 
 

25 
 

-- 
 
 
 
 
 
 
 

20 

 
 
 
 

-- 
 

90 
 
 
 
 
 
 
 

70 

 
 
 
 

90 
 

75 
 
 
 
 
 
 
 

90 

Los Angeles 
Rattler (%, max) 

Loss at 100 
rev. 

California 
Test 211 

 
 

12 
 

 
 

-- 
 

 
 

12 
 

 
 

12 
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Loss at 500 
rev. 

45 50 40 40 

Flat and elongated 
particles (%, max 
by weight @ 5:1) 

California 
Test 235 

Report only Report only Report only Report only 

Fine aggregate 
angularity (%, 
min)i 

California 
Test 234 

45 45 45 -- 

Voids filled with 
asphalt (%)j 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral 
aggregate (% min)j 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

-- 
-- 

18.0–23.0 k 

18.0–23.0 k 

-- 

Dust proportion j 
No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 367 

 
0.6-1.2 

 
0.6–1.2 

 
0.6-1.2 

 
0.6–1.2 

 
Report only 

-- 

Smoothness Section 
39-1.12 

-- 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 
Asphalt rubber 
binder viscosity @ 
375 °F, 
centipoises 

Section 
39-1.02D 

Section 
39-1.04C 

-- -- 
1,500–
4,000 

1,500–
4,000 

Asphalt modifier Section 
39-1.02D 

Section 
39-1.04C 

-- -- 
Section 

39-1.02D 
Section 

39-1.02D 
CRM Section 

39-1.02D 
Section 

39-1.04C 
-- -- Section 

39-1.02D 
Section 

39-1.02D 
a Determine combined aggregate gradation containing RAP under California Test 367. 
b The tolerances must comply with the allowable tolerances in section 39-1.02E. 
c Report the average of 3 tests from a single split sample. 
d Determine field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot. 
2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 
foot. 

e To determine field compaction use: 
1. In-place density measurements using the method specified in your QC plan. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified in 
California Test 375, Part 5C. 

f California Test 304, Part 2C.12. 
g Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, 
Method A, and theoretical maximum specific gravity under California Test 309. 
h For adjusting the plant controller at the HMA plant. 
i The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
j Report only. 
k Voids in mineral aggregate for RHMA-G must be within this range. 
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Replace the 1st paragraph of section 39-2.03A with: 

04-20-12 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Standard Construction Process 
Quality characteristic Test 

method 
HMA type 

A B RHMA-G OGFC 
Aggregate gradation a California 

Test 202 
JMF  

tolerance c 
JMF  

tolerance c 
JMF  

tolerance c 
JMF  

tolerance c Sieve 3/4" 1/2" 3/8" 
1/2" X b   
3/8"  X  

No. 4   X 
No. 8 X X X 
No. 
200 

X X X 

Sand equivalent (min) d California 
Test 217 

47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF  0.40 JMF  0.40 

HMA moisture content 
(%, max) 

California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Field compaction (% max. 
theoretical density) e, f 

California 
Test 375 

91–97 91–97 91–97 -- 

Stabilometer value (min)d,g 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 

35 

 
-- 
23 

 
-- 
-- 

Air void content (%) d, h California 
Test 367 

4  2 4  2 TV  2 -- 

Percent of crushed particles 
Coarse aggregate (%, min) 

One fractured face 
Two fractured faces 

Fine aggregate (%, min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

California 
Test 205 

 
 

90 
75 

 
 
 

70 

 
 

25 
-- 
 
 
 

20 

 
 

-- 
90 

 
 
 

70 

 
 

90 
75 
 
 
 

90 
Los Angeles Rattler (%, max) 

Loss at 100 rev. 
Loss at 500 rev. 

California 
Test 211 

 
12 
45 

 
-- 
50 

 
12 
40 

 
12 
40 

Fine aggregate angularity (%, 
min)i 

California 
Test 234 

 
45 

 
45 

 
45 

 
-- 

Flat and elongated particles 
(%, max by weight @ 5:1) 

California 
Test 235 

Report only Report only Report only Report only 

Voids filled with asphalt (%) j 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral aggregate 
(% min) j 

No. 4 grading 
3/8" grading 

California 
Test 367 

 
 

17.0 
15.0 

 
 

17.0 
15.0 

 
 

-- 
-- 

-- 



Contract No.  05-0Q5704 
44 of 82 

1/2" grading 
3/4" grading 

14.0 
13.0 

14.0 
13.0 

18.0–23.0 k 

18.0–23.0 k 
Dust proportion j 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6-1.2 
0.6–1.2 

 
0.6-1.2 
0.6–1.2 

 
Report only -- 

Smoothness Section 
39-1.12 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge and 
must grind 

Asphalt binder Various Section 92 Section 92 Section 92 Section 92 
Asphalt rubber binder Various -- -- Section 

92-
1.01D(2) 

and section 
39-1.02D 

Section 
92-1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

CRM Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

a The Engineer determines combined aggregate gradations containing RAP under California Test 
367. 
b "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 
c The tolerances must comply with the allowable tolerances in section 39-1.02E. 
d The Engineer reports the average of 3 tests from a single split sample. 
e The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved 
thickness is at least 0.20 foot. 

f To determine field compaction, the Engineer uses: 
1. California Test 308, Method A, to determine in-place density of each density core. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified 
in California Test 375, Part 5C. 

g California Test 304, Part 2C.12. 
h The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 
Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
i The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
j Report only. 
k Voids in mineral aggregate for RHMA-G must be within this range. 

 

 

Replace the 5th paragraph of section 39-2.03A with: 

01-20-12 

The Engineer determines the percent of maximum theoretical density from density cores taken from the 
final layer measured the full depth of the total paved HMA thickness if any of the following applies: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at 
least 0.15 foot and any layer is less than 0.15 foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.2 foot and any 
layer is less than 0.20 foot. 
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Replace the 1st paragraph of section 39-3.02A with: 

04-20-12 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Method Construction Process 
Quality characteristic Test 

method 
HMA type 

A B RHMA-G OGFC 
Aggregate gradation a California 

Test 202 
JMF  

tolerance b 
JMF  

tolerance b 
JMF  

tolerance b 
JMF  

tolerance b 
Sand equivalent (min) c California 

Test 217 
47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF  0.40 JMF  0.40 

HMA moisture content (%, max) California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Stabilometer value (min) c, d 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

 
-- 
-- 

Percent of crushed particles 
Coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

California 
Test 205 

 
 

90 
75 

 
 
 

70 

 
 

25 
-- 
 
 
 

20 

 
 

-- 
90 

 
 
 

70 

 
 

90 
75 

 
 
 

90 
Los Angeles Rattler (% max) 

Loss at 100 rev. 
Loss at 500 rev. 

California 
Test 211 

 
12 
45 

 
-- 
50 

 
12 
40 

 
12 
40 

Air void content (%) c, e California 
Test 367 4  2 4  2 TV  2 -- 

Fine aggregate angularity 
(% min)f 

California 
Test 234 

45 45 45 -- 

Flat and elongated particles 
(% max by weight @ 5:1) 

California 
Test 235 

Report only Report only Report only Report only 

Voids filled with asphalt 
(%) g 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral aggregate 
(% min) g 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

-- 
-- 

18.0–23.0 h 

18.0–23.0 h 

-- 

Dust proportion g 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6-1.2 
0.6–1.2 

 
0.6-1.2 
0.6–1.2 

Report only -- 

Smoothness Section 
39-1.12 

12-foot 
straight-

edge and 

12-foot 
straight-

edge and 

12-foot 
straight-

edge and 

12-foot 
straight-

edge and 
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must-grind must-grind must-grind must-grind 
Asphalt binder Various Section 92 Section 92 Section 92 Section 92 
Asphalt rubber binder Various -- -- Section 

92-
1.01D(2) 

and section 
39-1.02D 

Section 
92-

1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

CRM Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

a The Engineer determines combined aggregate gradations containing RAP under California Test 
367. 
b The tolerances must comply with the allowable tolerances in section 39-1.02E. 
c The Engineer reports the average of 3 tests from a single split sample. 
d California Test 304, Part 2C.12. 
e The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 
Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
f The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
g Report only. 
h Voids in mineral aggregate for RHMA-G must be within this range. 

 

 

Replace "280 degrees F" in item 2 in the list in the 6th paragraph of section 39-3.04 with: 

01-20-12 

285 degrees F 

 

Replace the 8th paragraph of section 39-4.02C with: 

04-20-12 

Comply with the values for the HMA quality characteristics and minimum random sampling and testing for 
quality control shown in the following table: 
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Minimum Quality Control—QC/QA Construction Process 
Quality 

characteristic 
Test 

method 
Minimum 
sampling 

and 
testing 

frequency 

HMA Type 
 
 

Location 
of 

sampling 

Maxi-
mum 
report
-ing 
time 

allow-
ance 

A B RHMA-G 

Aggregate 
gradationa 

California 
Test 202 

1 per 750 
tons 

JMF ± 
tolerance b 

JMF ± 
tolerance b 

JMF ± 
tolerance b 

California 
Test 125 

24 
hours 

Asphalt binder 
content (%) 

California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF ±0.40 

Loose 
mix 

behind 
paver 
See 

California 
Test 125 

Field 
compaction 
(% max. 
theoretical 
density)c,d 

QC plan 92–96 92–96 91–96 QC plan 

Aggregate 
moisture 
content at 
continuous 
mixing plants 
and RAP 
moisture 
content at 
continuous 
mixing plants 
and batch 
mixing plantse 

California 
Test 226 
or 370 

2 per day 
during 

production 
-- -- -- 

Stock-
piles or 

cold feed 
belts 

-- 

Sand 
equivalent 
(min) f  

California 
Test 217 

1 per 750 
tons 

47 42 47 
California 
Test 125 

24 
hours 

HMA moisture 
content 
(%,max) 

California 
Test 226 
or 370 

1 per 
2,500 tons 

but 
not less 

than 1 per 
paving 

day 

1.0 1.0 1.0 

Loose 
Mix 

Behind 
Paver 
See 

California 
Test 125 

24 
hours 

Stabilometer 
value (min)f,g 

 
No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 366 

1 per 
4,000 tons 
or 2 per 5 
business 

days, 
whichever 
is greater 

 
 
 

30 
 

37 

 
 
 

30 
 

35 

 
 
 

-- 
 

23 

48 
hours 

Air void 
content (%)f,h 

California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 
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Percent of 
crushed 
particles 
coarse 
aggregate 
(% min.): 
One fractured 
face 
Two fractured 
faces 
 
Fine 
aggregate 
(% min) 
(Passing no. 4 
sieve and 
retained on 
no. 8 sieve.): 
One fractured 
face 

California 
Test 205 

As desig-
nated in 
QC plan. 

 
At least 

once per 
project. 

 
 
 
 
 
 

90 
 

75 
 
 
 
 
 
 
 
 
 

70 

 
 
 
 
 
 

25 
 

-- 
 
 
 
 
 
 
 
 
 

20 

 
 
 
 
 
 

-- 
 

90 
 
 
 
 
 
 
 
 
 

70 

California 
Test 125 

48 
hours 

Los Angeles 
Rattler (% 
max): 
Loss at 100 
rev. 
Loss at 500 
rev. 

California 
Test 211 

 
 
 

12 
 

45 

 
 
 

-- 
 

50 

 
 
 

12 
 

40 

California 
Test 125 

Fine 
aggregate 
angularity 
(% min) i 

California 
Test 234 

45 45 45 
California 
Test 125 

Flat and 
elongated 
particle 
(% max by 
weight @ 5:1) 

California 
Test 235 

Report 
only 

Report 
only 

Report 
only 

California 
Test 125 

Voids filled 
with asphalt 
(%) j: 

 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 
 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report 
only 

 

Voids in 
mineral 
aggregate 
(% min.) j: 

 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 
 
 

-- 
-- 

18.0–
23.0k 

18.0–
23.0k 
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Dust 
proportion j: 
 
No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 367 

 
 
 

0.6-1.2 
 

0.6–1.2 

 
 
 

0.6-1.2 
 

0.6–1.2 

Report 
only 

 

Smoothness 

Section 
39-1.12 

-- 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

-- 

Asphalt 
rubber binder 
viscosity @ 
375 °F, 
centipoises 

Section 
39-1.02D 

-- -- -- 
1,500–
4,000 

Section 
39-1.02D 

24 
hours 

CRM Section 
39-1.02D 

-- -- -- Section 
39-1.02D 

Section 
39-1.02D 

48 
hours 

a Determine combined aggregate gradation containing RAP under California Test 367. 
b The tolerances must comply with the allowable tolerances in section 39-1.02E. 
c Determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved 
thickness is at least 0.20 foot. 

d To determine field compaction use: 
1. In-place density measurements using the method specified in your QC plan. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified 
in California Test 375, Part 5C. 

e For adjusting the plant controller at the HMA plant. 
f Report the average of 3 tests from a single split sample. 
g California Test 304, Part 2C,12. 
h Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, 
Method A, and theoretical maximum specific gravity under California Test 309. 
i The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
j Report only. 
k Voids in mineral aggregate for RHMA-G must be within this range. 

 

 

Replace the 1st sentence in the 1st paragraph of section 39-4.03B(2) with: 

01-20-12 

For aggregate gradation and asphalt binder content, the minimum ratio of verification testing frequency to 
quality control testing frequency is 1:5. 

 

Replace the 2nd "and" in the 7th paragraph of section 39-4.03B(2) with: 

01-20-12 

or 
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Replace the 1st paragraph of section 39-4.04A with: 

04-20-12 

The Engineer samples for acceptance testing and tests for the following quality characteristics: 

HMA Acceptance—QC/QA Construction Process
Index 

(i) 
Quality characteristic Weight-

ing 
factor 

(w) 

Test 
method 

HMA type 

A B RHMA-G 

  Aggregate 
gradation a 

 

California 
Test 202 

JMF ± Tolerance c 

 
Sieve 

    
3/4" 1/2" 3/8" 

1 1/2" X b -- -- 0.05 
1 3/8" -- X -- 0.05 
1 No. 4 -- -- X 0.05 
2 No. 8 X X X 0.10 
3 No. 

200 
X X X 0.15 

4 Asphalt binder content (%) 0.30 California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF ± 0.40 

5 Field compaction (% max. 
theoretical density) d, e 

0.40 California 
Test 375 

92–96 92–96 91–96 

 Sand equivalent (min) f  California 
Test 217 

47 42 47 

 Stabilometer value (min) f,g  
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

 California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

 Air void content (%)f, h  California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 

 Percent of crushed particles 
coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve 
and retained on No. 8 
sieve.) 
One fractured face 

 California 
Test 205 

 
 

90 
75 
 
 
 
 

70 

 
 

25 
-- 
 
 
 
 

20 

 
 

-- 
90 
 
 
 
 

70 

 
HMA moisture content 
(%, max)  

California 
Test 226 
or 370 

1.0 1.0 1.0 

 Los Angeles Rattler (% 
max) 

Loss at 100 rev. 
Loss at 500 rev. 

 California 
Test 211 

 
 

12 
45 

 
 

-- 
50 

 
 

12 
40 

 Fine aggregate angularity 
(% min)i 

 California 
Test 234 

45 45 45 

 
Flat and elongated particle 
(% max by weight @ 5:1) 

 
California 
Test 235 

Report 
only 

Report only Report only 

 

Voids in mineral aggregate 
(% min) j 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

(Note k) 
 

-- 
-- 

18.0–23.0 

18.0–23.0 



Contract No.  05-0Q5704 
51 of 82 

 Voids filled with asphalt (%)
j 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

 California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

Report only 

 Dust proportion j 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

 California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

 
Report only 

 Smoothness  Section 
39-1.12 

12-foot 
straight-
edge, 
must 

grind, and 
PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

 Asphalt binder  Various Section 92 Section 92 Section 92 
 

Asphalt rubber binder  Various -- -- 

Section 
92-1.01D(2) 
and section 
39-1.02D 

 
Asphalt modifier  Various -- -- 

Section 
39-1.02D 

 
CRM  Various -- -- 

Section 
39-1.02D 

a The Engineer determines combined aggregate gradations containing RAP under California Test 367. 
b "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 
c The tolerances must comply with the allowable tolerances in section 39-1.02E. 
d The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot and less than 0.20 foot.2. 3/4-inch aggregate grading is used and the 
specified total paved thickness is at least 0.20 foot. 

e To determine field compaction, the Engineer uses: 
1. California Test 308, Method A, to determine in-place density of each density core. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified in 
California Test 375, Part 5C. 

f The Engineer reports the average of 3 tests from a single split sample. 
g California Test 304, Part 2C.12. 
h The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 
Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
i The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
j Report only. 
k Voids in mineral aggregate for RHMA-G must be within this range. 

 

 

Replace the 3rd paragraph of section 39-4.04A with: 

01-20-12 

The Department determines the percent of maximum theoretical density from density cores taken from 
the final layer measured the full depth of the total paved HMA thickness if any of the following applies: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at 
least 0.15 foot and any lager is less than 0.15 foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 and any 
layer is less than 0.20 foot. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

40  CONCRETE PAVEMENT 
01-20-12 

Replace section 40-1.01C(4) with: 

01-20-12 

40-1.01C(4)  Authorized Laboratory 

Submit for authorization the name of the laboratory you propose to use for testing the drilled core 
specimens for air content. 

 

Replace the paragraph in section 40-1.01C(8) with: 

01-20-12 

Submit a plan for protecting concrete pavement during the initial 72 hours after paving when the 
forecasted minimum ambient temperature is below 40 degrees F. 

 

01-20-12 

Delete "determined under California Test 559" in section 40-1.01C(9). 

 

Replace the 2nd and 3rd paragraphs in section 40-1.01D(4) with: 

01-20-12 

The QC plan must include details of corrective action to be taken if any process is out of control. As a 
minimum, a process is out of control if any of the following occurs: 

1. For fine and coarse aggregate gradation, 2 consecutive running averages of 4 tests are outside the 
specification limits 

2. For individual penetration or air content measurements: 
2.1. One point falls outside the suspension limit line 
2.2. Two points in a row fall outside the action limit line 
 

Stop production and take corrective action for out of control processes or the Engineer rejects 
subsequent material. 

 

Replace the 1st paragraph in section 40-1.01D(5) with: 

01-20-12 

Determine the minimum cementitious materials content. Use your value for minimum cementitious 
material content for MC in equation 1 and equation 2 of section 90-1.02B(3). 

 

Replace the 1st sentence of the 3rd paragraph of section 40-1.01D(9) with: 

01-20-12 

Use a California profilograph to determine the concrete pavement profile. 

 

Replace the title of the table in section 40-1.01D(13)(a) with: 

01-20-12 

Concrete Pavement Acceptance Testing 
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Replace the 2nd and 3rd paragraphs in section 40-1.01D(13)(a) with: 

01-20-12 

Pavement smoothness may be accepted based on the Department's testing. A single test represents no 
more than 0.1 mile. 

Acceptance of modulus of rupture, thickness, dowel bar and tie bar placement, coefficient of friction, 
smoothness, and air content, does not constitute final concrete pavement acceptance. 

 

01-20-12 

Delete item 4 in the list in the 2nd paragraph in section 40-1.01D(13)(c)(2). 

 

Replace items 1 and 2 in the list in the 2nd paragraph in 40-1.01D(13)(d) with: 

01-20-12 

1. For tangents and horizontal curves having a centerline radius of curvature 2,000 feet or more, the PI0 
must be at most 2-1/2 inches per 0.1-mile section. 

2. For horizontal curves having a centerline radius of curvature from 1,000 to 2,000 feet including 
concrete pavement within the superelevation transitions of those curves, the PI0 must be at most 5 
inches per 0.1-mile section. 

 
 

Replace the 1st and 2nd variables in the equation in section 40-1.01D(13)(f) with: 

01-20-12 

nc = Number of your quality control tests (minimum of 6 required) 
nv = Number of verification tests (minimum of 2 required) 
 

 

Replace "Your approved third party independent testing laboratory" in the 4th paragraph of 
section 40-1.01D(13)(f) with: 

01-20-12 

The authorized laboratory 

 

Replace item 2 in the list in the 2nd paragraph of section 40-1.01D(13)(g): 

01-20-12 

2. One test for every 4,000 square yards of concrete pavement with tie bars or remaining fraction of that 
area. Each tie bar test consists of 2 cores with 1 on each tie-bar-end to expose both ends and allow 
measurement. 

 
 

Replace section 40-1.01D(13)(h) with: 

01-20-12 

40-1.01D(13)(h)  Bar Reinforcement 

Bar reinforcement is accepted based on inspection before concrete placement. 

 

Replace the paragraph in section 40-1.02B(2) with: 

01-20-12 

PCC for concrete pavement must comply with section 90-1 except as otherwise specified. 
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Replace the paragraphs in section 40-1.02D with: 

01-20-12 

Bar reinforcement must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, bar reinforcement must 
comply with section 52. 

If the project is shown to be in high desert or any mountain climate regions, bar reinforcement must be 
one of the following: 

1. Epoxy-coated bar reinforcement under section 52-2.03B except bars must comply with either ASTM 
A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. Bars must be handled 
under ASTM D 3963/D 3963M and section 52-2.02C. 

2. Low carbon, chromium steel bar complying with ASTM A 1035/A 1035M 
 
 

Replace the paragraphs in section 40-1.02E with: 

01-20-12 

Tie bars must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with either section 52-2.02B or 52-2.03B except 
bars must comply with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, 
Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
 
If the project is shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with section 52-2.03B except bars must comply 
with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

 
Fabricate, sample, and handle epoxy-coated tie bars under ASTM D 3963/D 3963M, section 52-2.02C, or 
section 52-2.03C. 

Do not bend tie bars. 

 

Replace the 1st, 2nd, and 3rd paragraphs in section 40-1.02F with: 

01-20-12 

Dowel bars must be plain bars. Fabricate, sample, and handle epoxy-coated dowel bars under ASTM D 
3963/D 3963M and section 52-2.03C except each sample must be 18 inches long. 

If the project is not shown to be in high desert or any mountain climate region, dowel bars must be one of 
the following: 

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with either section 52-2.02B or 52-2.03B. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
 
If the project is shown to be in high desert or any mountain climate region, dowel bars must be one of the 
following: 
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1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with section 52-2.03B. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

 
 

Replace the paragraphs in section 40-1.02G with: 

01-20-12 

For dowel and tie bar baskets, wire must comply with ASTM A 82/A 82M and be welded under ASTM A 
185/A 185M, Section 7.4. The minimum wire-size no. is W10. Use either U-frame or A-frame shaped 
assemblies. 

If the project is not shown to be in high desert or any mountain climate region. Baskets may be epoxy-
coated, and the epoxy coating must comply with either section 52-2.02B or 52-2.03B. 

If the project is shown to be in high desert or any mountain climate region, wire for dowel bar and tie bar 
baskets must be one of the following: 

1. Epoxy-coated wire complying with section 52-2.03B 
2. Stainless-steel wire. Wire must be descaled, pickled, and polished solid stainless-steel. Wire must 

comply with (1) the chemical requirements in ASTM A 276/A 276M, UNS Designation S31603 or 
S31803 and (2) the tension requirements in ASTM A 1022/ A 1022M. 

 
Handle epoxy-coated tie bar and dowel bar baskets under ASTM D 3963/D 3963M and either section 52-
2.02B or 52-2.03B. 

Fasteners must be driven fasteners under ASTM F 1667. Fasteners on lean concrete base or HMA must 
have a minimum shank diameter of 3/16 inch and a minimum shank length of 2-1/2 inches. For asphalt 
treated permeable base or cement treated permeable base, the shank diameter must be at least 3/16 
inch and the shank length must be at least 5 inches. 

Fasteners, clips, and washers must have a minimum 0.2-mil thick zinc coating applied by either 
electroplating or galvanizing. 

 

Replace the 1st paragraph in section 40-1.02H with: 

01-20-12 

Chemical adhesive for drilling and bonding dowels and tie bars must be on the Authorized Material List. 
The Authorized Material List indicates the appropriate chemical adhesive system for the concrete 
temperature and installation conditions. 

 

Replace section 40-1.02I(2) with: 

01-20-12 

40-1.02I(2)  Silicone Joint Sealant 

Silicone joint sealant must be on the Authorized Material List. 

 

Replace the last sentence in section 40-1.02I(4) with: 

01-20-12 

Show evidence that the seals are compressed from 30 to 50 percent for the joint width at time of 
installation. 
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Replace the paragraph in section 40-1.02L with: 

01-20-12 

Water for core drilling may be obtained from a potable water source, or submit proof that it does not 
contain: 

1. More than 1,000 parts per million of chlorides as Cl 
2. More than 1,300 parts per million of sulfates as S04 
3. Impurities that cause pavement discoloration or surface etching 
 
 

Replace the paragraph in section 40-1.03B with: 

01-20-12 

Before placing concrete pavement, develop enough water supply for the work under section 17. 

 

Replace the last paragraph in section 40-1.03D(1) with: 

01-20-12 

Removal of grinding residue must comply with section 42-1.03B. 

 

Replace the 1st and 2nd paragraphs in section 40-1.03E(6)(c) with: 

01-20-12 

Install preformed compressions seals in isolation joints if specified in the special provisions. 

Install longitudinal seals before transverse seals. Longitudinal seals must be continuous except splicing is 
allowed at intersections with transverse seals. Transverse seals must be continuous for the entire 
transverse length of concrete pavement except splices are allowed for widenings and staged 
construction. With a sharp instrument, cut across the longitudinal seal at the intersection with transverse 
construction joints. If the longitudinal seal does not relax enough to properly install the transverse seal, 
trim the longitudinal seal to form a tight seal between the 2 joints. 

If splicing is authorized, splicing must comply with the manufacturer's written instructions. 

 

Replace the last 2 paragraphs in section 40-1.03G with: 

01-20-12 

Construct additional test strips if you: 

1. Propose different paving equipment including: 
1.1. Paver 
1.2. Dowel bar inserter 
1.3. Tie bar inserter 
1.4. Tining 
1.5. Curing equipment 

2. Change concrete mix proportions 
 
You may request authorization to eliminate the test strip if you use paving equipment and personnel from 
a Department project (1) for the same type of pavement and (2) completed within the past 12 months. 
Submit supporting documents and previous project information with your request. 

 

Replace the 1st paragraph in section 40-1.03I with: 

01-20-12 

Place tie bars in compliance with the tolerances shown in the following table: 
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Tie Bar Tolerance
Dimension Tolerance

Horizontal and vertical skew 10 degrees maximum
Longitudinal translation ± 2 inch maximum
Horizontal offset (embedment) ± 2 inch maximum
Vertical depth 1.  Not less than 1/2 inch below the saw 

cut depth of joints  
2.  When measured at any point along 
the bar, not less than 2 inches clear of 
the pavement's surface and bottom 

 

 

Replace item 4 in the list in the 2nd paragraph in section 40-1.03I with: 

01-20-12 

4. Use tie bar baskets. Anchor baskets at least 200 feet in advance of pavement placement activity. If 
you request a waiver, describe the construction limitations or restricted access preventing the 
advanced anchoring. After the baskets are anchored and before paving, demonstrate the tie bars do 
not move from their specified depth and alignment during paving. Use fasteners to anchor tie bar 
baskets. 

 
 

Replace "The maximum distance below the depth shown must be 0.05 foot." in the table in  
section 40-1.03J with: 

01-20-12 

The maximum distance below the depth shown must be 5/8 inch. 

 

Replace sections 40-1.03L and 40-1.03M with: 

01-20-12 

40-1.03L  Finishing 

40-1.03L(1)  General 

Reserved 

40-1.03L(2)  Preliminary Finishing 

40-1.03L(2)(a)  General 

Preliminary finishing must produce a smooth and true-to-grade finish. After preliminary finishing, mark 
each day's  paving with a stamp. The stamp must be authorized before paving starts. The stamp must be 
approximately 1 by 2 feet in size. The stamp must form a uniform mark from 1/8 to 1/4 inch deep. Locate 
the mark 20 ± 5 feet from the transverse construction joint formed at each day's start of paving and 1 ± 
0.25 foot from the pavement's outside edge. The stamp mark must show the month, day, and year of 
placement and the station of the transverse construction joint. Orient the stamp mark so it can be read 
from the pavement's outside edge. 

Do not apply more water to the pavement surface than can evaporate before float finishing and texturing 
are completed. 

40-1.03L(2)(b)  Stationary Side Form Finishing 

If stationary side form construction is used, give the pavement a preliminary finish by the machine float 
method or the hand method. 

If using the machine float method: 

1. Use self-propelled machine floats. 
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2. Determine the number of machine floats required to perform the work at a rate equal to the pavement 
delivery rate. If the time from paving to machine float finishing exceeds 30 minutes, stop pavement 
delivery. When machine floats are in proper position, you may resume pavement delivery and paving. 

3. Run machine floats on side forms or adjacent  pavement lanes. If running on adjacent pavement, 
protect the adjacent  pavement surface under section 40-1.03P. Floats must be hardwood, steel, or 
steel-shod wood. Floats must be equipped with devices that adjust the underside to a true flat 
surface. 

 
If using the hand method, finish pavement smooth and true to grade with manually operated floats or 
powered finishing machines. 

40-1.03L(2)(c)  Slip-Form Finishing 

If slip-form construction is used, the slip-form paver must give the  pavement a preliminary finish. You 
may supplement the slip-form paver with machine floats. 

Before the pavement hardens, correct pavement edge slump in excess of 0.02 foot exclusive of edge 
rounding. 

40-1.03L(3)  Final Finishing 

After completing preliminary finishing, round the edges of the initial paving widths to a 0.04-foot radius. 
Round transverse and longitudinal construction joints to a 0.02-foot radius. 

Before curing, texture the pavement. Perform initial texturing with a burlap drag or broom device that 
produces striations parallel to the centerline. Perform final texturing with a steel-tined device that 
produces grooves parallel with the centerline. 

Construct longitudinal grooves with a self-propelled machine designed specifically for grooving and 
texturing pavement. The machine must have tracks to maintain constant speed, provide traction, and 
maintain accurate tracking along the pavement surface. The machine must have a single row of 
rectangular spring steel tines. The tines must be from 3/32 to 1/8 inch wide, on 3/4-inch centers, and must 
have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep. The 
machine must have horizontal and vertical controls. The machine must apply constant down pressure on 
the pavement surface during texturing. The machines must not cause ravels. 

Construct grooves over the entire pavement width in a single pass except do not construct grooves 3 
inches from the pavement edges and longitudinal joints. Final texture must be uniform and smooth. Use a 
guide to properly align the grooves. Grooves must be parallel and aligned to the pavement edge across 
the pavement width. Grooves must be from 1/8 to 3/16 inch deep after the pavement has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand-construct grooves 
under section 40-1.03L(2) using the hand method. Hand-constructed grooves must comply with the 
specifications for machine-constructed grooves. 

Initial and final texturing must produce a coefficient of friction of at least 0.30 when tested under California 
Test 342. Notify the Engineer when the pavement is scheduled to be opened to traffic to allow at least 25 
days for the Department to schedule testing for coefficient of friction. Notify the Engineer when the 
pavement is ready for testing which is the latter of: 

1. Seven days after paving 
2. When the pavement has attained a modulus of rupture of 550 psi 
 
The Department tests for coefficient of friction within 7 days of receiving notification that the pavement is 
ready for testing. 

Do not open the pavement to traffic unless the coefficient of friction is at least 0.30. 

40-1.03M  Reserved 
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Replace the 4th paragraph of 40-1.03P with: 

01-20-12 

Construct crossings for traffic convenience. If authorized, you may use RSC for crossings. Do not open 
crossings until the Department determines that the pavement's modulus of rupture is at least 550 psi 
under California Test 523 or California Test 524. 

 

Replace the 1st paragraph of section 40-6.01A with: 

01-20-12 

Section 40-6 includes specifications for applying a high molecular weight methacrylate resin system to  
pavement surface cracks that do not extend the full slab depth. 

 

Replace the 4th paragraph of section 40-6.01C(2) with: 

01-20-12 

If the project is in an urban area adjacent to a school or residence, the public safety plan must also 
include an airborne emissions monitoring plan prepared by a CIH certified in comprehensive practice by 
the American Board of Industrial Hygiene. Submit a copy of the CIH's certification. The CIH must monitor 
the emissions at a minimum of 4 points including the mixing point, the application point, and the point of 
nearest public contact. At work completion, submit a report by the industrial hygienist with results of the 
airborne emissions monitoring plan. 

 

01-20-12 

Delete the 1st sentence of the 2nd paragraph in section 40-6.02B. 

 

Replace item 4 in the list in the last paragraph in section 40-6.03A with: 

01-20-12 

4. Coefficient of friction is at least 0.30 under California Test 342 
 
 

Replace the paragraph in section 40-6.04 with: 

01-20-12 

Not Used 

 

Add to section 40: 

01-20-12 

40-7–40-15  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

41  CONCRETE PAVEMENT REPAIR 
10-19-12 

Replace "41-1.02" in the 1st paragraph of section 41-3.02 with: 

10-19-12 

41-2.02 
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Add to section 41-4.03: 

10-19-12 

41-4.03J–41-4.03M  Reserved 

 

Replace "41-8" in the 3rd paragraph of section 41-7.03 with: 

10-19-12 

41-9 except 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VI  STRUCTURES 
46  GROUND ANCHORS AND SOIL NAILS 

10-19-12 
10-19-12 

Delete the 3rd paragraph of section 46-1.01D(2)(d). 

 

Add to section 46-1.03B: 

04-20-12 

Dispose of drill cuttings under section 19-2.03B. 

 

Replace the 1st sentence of the 3rd paragraph of section 46-2.01A with: 

04-20-12 

Ground anchors must comply with section 50. 

 

Add to section 46-2.02B: 

04-20-12 

Strand tendons, bar tendons, bar couplers, and anchorage assemblies must comply with section 50. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

47  EARTH RETAINING SYSTEMS 
10-19-12 

Replace the 2nd paragraph of section 47-2.01D with: 

02-17-12 

Coupler test samples must comply with minimum tensile specifications for steel wire in ASTM A 82/A 
82M. Total wire slip must be at most 3/16 inch when tested under the specifications for tension testing of 
round wire test samples in ASTM A 370.  

 

Replace "78-80" in the 1st table in the 2nd paragraph of section 47-2.02C with: 

10-19-12 

78-100 
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Replace the value for the sand equivalent requirement in the 2nd table in the 3rd paragraph of 
section 47-2.02C with: 

01-20-12 

12 minimum 

 

Replace the 1st paragraph of section 47-2.02E with: 

02-17-12 

Steel wire must comply with ASTM A 82/A 82M. Welded wire reinforcement must comply with ASTM A 
185/A 185M. 

 

Add between the 2nd and 3rd paragraphs of section 47-3.02A: 

10-19-12 

Reinforcement must comply with section 52. 

 

10-19-12 

Delete the 1st paragraph of section 47-3.02B(2)(b). 

 

Add between the 3rd and 4th paragraphs of section 47-5.01: 

10-19-12 

Reinforcement must comply with section 52. 

 

Add to section 47-6.01A: 

10-19-12 

The alternative earth retaining system must comply with the specifications for the type of wall being 
constructed. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

48  TEMPORARY STRUCTURES 
09-16-11 

Replace the 7th paragraph of section 48-2.01C(2) with: 

09-16-11 

If you submit multiple submittals at the same time or additional submittals before review of a previous 
submittal is complete: 

1. You must designate a review sequence for submittals 
2. Review time for any submittal is the review time specified plus 15 days for each submittal of higher 

priority still under review 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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49  PILING 
10-19-12 

Replace "Load Applied to Pile by Hydraulic Jack(s) Acting at One End of Test Beam(s) Anchored 
to the Pile" in the 5th paragraph of section 49-1.01D(2) with: 

07-20-12 

"Tensile Load Applied by Hydraulic Jack(s) Acting Upward at One End of Test Beam(s)" 

 

Add to section 49-1.03: 

04-20-12 

Dispose of drill cuttings under section 19-2.03B. 

 

Replace the 2nd paragraph of section 49-2.01D with: 

01-20-12 

Furnish piling is measured along the longest side of the pile from the specified tip elevation shown to the 
plane of pile cutoff. 

 

Replace the 3rd and 4th paragraphs of section 49-2.04B(2) with: 

10-19-12 

Piles in a corrosive environment must be steam or water cured under section 90-4.03. 

If piles in a corrosive environment are steam cured, either: 

1. Keep the piles continuously wet for at least 3 days. The 3 days includes the holding and steam curing 
periods. 

2. Apply curing compound under section 90-1.03B(3) after steam curing. 
 
 

Add to section 49-3.01A: 

01-20-12 

Concrete must comply with section 51. 

 

Replace the 1st paragraph of section 49-3.01C with: 

01-20-12 

Except for CIDH concrete piles constructed under slurry, construct CIP concrete piles such that the 
excavation methods and the concrete placement procedures provide for placing the concrete against 
undisturbed material in a dry or dewatered hole. 

 

Replace "Reserved" in section 49-3.02A(2) with: 

01-20-12 

dry hole: 

1. Except for CIDH concrete piles specified as end bearing, a drilled hole that: 
1.1. Accumulates no more than 12 inches of water in the bottom of the drilled hole during a period 

of 1 hour without any pumping from the hole during the hour. 
1.2. Has no more than 3 inches of water in the bottom of the drilled hole immediately before placing 

concrete. 
2. For CIDH concrete piles specified as end bearing, a drilled hole free of water without the use of 

pumps. 
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Replace "Reserved" in section 49-3.02A(3)(a) with: 

01-20-12 

If plastic spacers are proposed for use, submit the manufacturer's data and a sample of the plastic 
spacer. Allow 10 days for review. 

 

Replace item 5 in the list in the 1st paragraph of section 49-3.02A(3)(b) with: 

10-19-12 

5. Methods and equipment for determining: 
5.1. Depth of concrete 
5.2. Theoretical volume of concrete to be placed, including the effects on volume if casings are 

withdrawn 
5.3. Actual volume of concrete placed 
 

 

Replace item 2 in the list in the 1st paragraph of section 49-3.02A(3)(g) with: 

01-20-12 

2. Be sealed and signed by an engineer who is registered as a civil engineer in the State. This 
requirement is waived for either of the following conditions: 
2.1. The proposed mitigation will be performed under the current Department-published version of 

ADSC Standard Mitigation Plan 'A' - Basic Repair without exception or modification. 
2.2. The Engineer determines that the rejected pile does not require mitigation due to structural, 

geotechnical, or corrosion concerns, and you elect to repair the pile using the current 
Department-published version of ADSC Standard Mitigation Plan 'B' - Grouting Repair without 
exception or modification. 

 
 

Replace item 1 in the list in the 1st paragraph of section 49-3.02A(4)(d)(ii) with: 

01-20-12 

1. Inspection pipes must be schedule 40 PVC pipe complying with ASTM D 1785 with a nominal pipe 
size of 2 inches. Watertight PVC couplers complying with ASTM D 2466 are allowed to facilitate pipe 
lengths in excess of those commercially available. Log the location of the inspection pipe couplers 
with respect to the plane of pile cutoff. 

 
 

Add to section 49-3.02A(4)(d)(iv): 

01-20-12 

If the Engineer determines it is not feasible to use one of ADSC's standard mitigation plans to mitigate the 
pile, schedule a meeting and meet with the Engineer before submitting a nonstandard mitigation plan. 

The meeting attendees must include your representatives and the Engineer's representatives involved in 
the pile mitigation. The purpose of the meeting is to discuss the type of pile mitigation acceptable to the 
Department. 

Provide the meeting facility. The Engineer conducts the meeting. 

 

Replace the 1st paragraph of section 49-3.02B(5) with: 

01-20-12 

Grout used to backfill casings must comply with section 50-1.02C, except: 

1. Grout must consist of cementitious material and water, and may contain an admixture if authorized. 
Cementitious material must comply with section 90-1.02B, except SCMs are not required. The 
minimum cementitious material content of the grout must not be less than 845 lb/cu yd of grout. 

2. Aggregate must be used to extend the grout as follows: 
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2.1. Aggregate must consist of at least 70 percent fine aggregate and approximately 30 percent 
pea gravel, by weight. 

2.2. Fine aggregate must comply with section 90-1.02C(3). 
2.3. Size of pea gravel must be such that 100 percent passes the 1/2-inch sieve, at least 90 percent 

passes the 3/8-inch sieve, and not more than 5 percent passes the no. 8 sieve. 
3. California Test 541 is not required. 
4. Grout is not required to pass through a sieve with a 0.07-inch maximum clear opening before being 

introduced into the grout pump. 
 
 

Replace section 49-3.02B(8) with: 

01-20-12 

49-3.02B(8)  Spacers 

Spacers must comply with section 52-1.03D, except you may use plastic spacers. 

Plastic spacers must: 

1. Comply with sections 3.4 and 3.5 of the Concrete Reinforcing Steel Institute's Manual of Standard 
Practice 

2. Have at least 25 percent of their gross plane area perforated to compensate for the difference in the 
coefficient of thermal expansion between the plastic and concrete 

3. Be of commercial quality 
 
 

Add to section 49-3.02C(4): 

01-20-12 

Unless otherwise shown, the bar reinforcing steel cage must have at least 3 inches of clear cover 
measured from the outside of the cage to the sides of the hole or casing. 

Place spacers at least 5 inches clear from any inspection tubes. 

Place plastic spacers around the circumference of the cage and at intervals along the length of the cage, 
as recommended by the manufacturer. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

50  PRESTRESSING CONCRETE 
10-19-12 

Replace the 3rd paragraph of section 50-1.01D(2) with: 

10-19-12 

The Department may verify the prestressing force using the Department's load cells. 

 

Replace "diameter" in item 9 in the list in the 1st paragraph of section 50-1.02D with: 

04-20-12 

cross-sectional area 

 

Add to section 50-1.02: 

09-16-11 

50-1.02G  Sheathing 

Sheathing for debonding prestressing strand must: 

1. Be split or un-split flexible polymer plastic tubing 
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2. Have a minimum wall thickness of 0.025 inch 
3. Have an inside diameter exceeding the maximum outside diameter of the strand by 0.025 to 0.14 inch 
 
Split sheathing must overlap at least 3/8 inch. 

Waterproofing tape used to seal the ends of the sheathing must be flexible adhesive tape. 

The sheathing and waterproof tape must not react with the concrete, coating, or steel. 

 

Add to section 50-1.03B(1): 

01-20-12 

After seating, the maximum tensile stress in the prestressing steel must not exceed 75 percent of the 
minimum ultimate tensile strength shown. 

 

Add to section 50-1.03B(2): 

09-16-11 

50-1.03B(2)(e)  Debonding Prestressing Strands 

Where shown, debond prestressing strands by encasing the strands in plastic sheathing along the entire 
length shown and sealing the ends of the sheathing with waterproof tape. 

Distribute the debonded strands symmetrically about the vertical centerline of the girder. The debonded 
lengths of pairs of strands must be equal. 

Do not terminate debonding at any one cross section of the member for more than 40 percent of the 
debonded strands or 4 strands, whichever is greater. 

Thoroughly seal the ends with waterproof tape to prevent the intrusion of water or cement paste before 
placing the concrete. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

51  CONCRETE STRUCTURES 
10-19-12 

Add to section 51: 

10-19-12 

51-8–51-15  RESERVED 

 

Replace the paragraphs of section 51-1.01A with: 

10-19-12 

Section 51-1 includes general specifications for constructing concrete structures. 

Earthwork for the following concrete structures must comply with section 19-3: 

1. Sound wall footings 
2. Sound wall pile caps 
3. Culverts 
4. Barrier slabs 
5. Junction structures 
6. Minor structures 
7. Pipe culvert headwalls, endwalls, and wingwalls for a pipe with a diameter of 5 feet or greater 
 
Falsework must comply with section 48-2. 

Joints must comply with section 51-2. 
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Elastomeric bearing pads must comply with section 51-3. 

Reinforcement for the following concrete structures must comply with section 52: 

1. Sound wall footings 
2. Sound wall pile caps 
3. Barrier slabs 
4. Junction structures 
5. Minor structures 
6. PC concrete members 
 
You may use RSC for a concrete structure only where the specifications allow the use of RSC. 

 

Add to section 51-1.03C(2)(c)(i): 

04-20-12 

Permanent steel deck forms are only allowed where shown or if specified as an option in the special 
provisions. 

 

Replace the 3rd paragraph of section 51-1.03C(2)(c)(ii) with: 

04-20-12 

Compute the physical design properties under AISI's North American Specification for the Design of Cold-
Formed Steel Structural Members. 

 

Replace the 8th paragraph of section 51-1.03D(1) with: 

10-19-12 

Except for concrete placed as pipe culvert headwalls and endwalls, slope paving and aprons, and 
concrete placed under water, consolidate concrete using high-frequency internal vibrators within 15 
minutes of placing concrete in the forms. Do not attach vibrators to or hold them against forms or 
reinforcing steel. Do not displace reinforcement, ducts, or prestressing steel during vibrating. 

 

Add to section 51-1.03E(5): 

08-05-11 

Drill the holes without damaging the adjacent concrete. If reinforcement is encountered during drilling 
before the specified depth is attained, notify the Engineer. Unless coring through the reinforcement is 
authorized, drill a new hole adjacent to the rejected hole to the depth shown. 

 

Replace "Reserved" in section 51-1.03F(5)(b) with: 

04-20-12 

51-1.03F(5)(b)(i)  General 

Except for bridge widenings, texture the bridge deck surfaces longitudinally by grinding and grooving or 
by longitudinal tining. 

10-19-12 

For bridge widenings, texture the deck surface longitudinally by longitudinal tining. 

04-20-12 

In freeze-thaw areas, do not texture PCC surfaces of bridge decks. 

51-1.03F(5)(b)(ii)  Grinding and Grooving 

When texturing the deck surface by grinding and grooving, place a 1/4 inch of sacrificial concrete cover 
on the bridge deck above the finished grade shown. Place items to be embedded in the concrete based 
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on the final profile grade elevations shown. Construct joint seals after completing the grinding and 
grooving. 

Before grinding and grooving, deck surfaces must comply with the smoothness and deck crack treatment 
requirements. 

Grind and groove the deck surface as follows: 

1. Grind the surface to within 18 inches of the toe of the barrier under section 42-3. Grinding must not 
reduce the concrete cover on reinforcing steel to less than 1-3/4 inches. 

2. Groove the ground surfaces longitudinally under section 42-2. The grooves must be parallel to the 
centerline. 

 
51-1.03F(5)(b)(iii)  Longitudinal Tining 

When texturing the deck surface by longitudinal tining, perform initial texturing with a burlap drag or 
broom device that produces striations parallel to the centerline. Perform final texturing with spring steel 
tines that produce grooves parallel with the centerline. 

The tines must: 

1. Be rectangular in cross section 
2. Be from 3/32 to 1/8 inch wide on 3/4-inch centers 
3. Have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep 
 
Construct grooves to within 6 inches of the layout line of the concrete barrier toe. Grooves must be from 
1/8 to 3/16 inch deep and 3/16 inch wide after concrete has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand construct grooves. 
Hand-constructed grooves must comply with the specifications for machine-constructed grooves. 

Tining must not cause tearing of the deck surface or visible separation of coarse aggregate at the 
surface. 

 

Replace the paragraphs of section 51-1.04 with: 

10-19-12 

If concrete involved in bridge work is not designated by type and is not otherwise paid for under a 
separate bid item, the concrete is paid for as structural concrete, bridge. 

The payment quantity for structural concrete includes the volume in the concrete occupied by bar 
reinforcing steel, structural steel, prestressing steel materials, and piling. 

The payment quantity for seal course concrete is the actual volume of seal course concrete placed except 
the payment quantity must not exceed the volume of concrete contained between vertical planes 1 foot 
outside the neat lines of the seal course shown. The Department does not adjust the unit price for an 
increase or decrease in the seal course concrete quantity. 

Structural concrete for pier columns is measured as follows: 

1. Horizontal limits are vertical planes at the neat lines of the pier column shown. 
2. Bottom limit is the bottom of the foundation excavation in the completed work. 
3. Upper limit is the top of the pier column concrete shown. 
 
The payment quantity for drill and bond dowel is determined from the number and depths of the holes 
shown. 

 

Replace "SSPC-QP 3" in the 1st paragraph of section 51-2.02A(2) with: 

10-19-12 

AISC-420-10/SSPC-QP 3 
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Replace the 2nd and 3rd paragraphs of section 51-2.02B(3)(b) with: 

04-20-12 

Concrete saws for cutting grooves in the concrete must have diamond blades with a minimum thickness 
of 3/16 inch. Cut both sides of the groove simultaneously for a minimum 1st pass depth of 2 inches. The 
completed groove must have: 

1. Top width within 1/8 inch of the width shown or ordered 
2. Bottom width not varying from the top width by more than 1/16 inch for each 2 inches of depth 
3. Uniform width and depth 
 
Cutting grooves in existing decks includes cutting any conflicting reinforcing steel. 

 

Replace the 2nd paragraph of section 51-2.02E(1)(e) with: 

08-05-11 

Except for components in contact with the tires, the design loading must be the AASHTO LRFD Bridge 
Design Specifications Design Truck with 100 percent dynamic load allowance. Each component in 
contact with the tires must support a minimum of 80 percent of the AASHTO LRFD Bridge Design 
Specifications Design Truck with 100 percent dynamic load allowance. The tire contact area must be 10 
inches measured normal to the longitudinal assembly axis by 20 inches wide. The assembly must provide 
a smooth-riding joint without slapping of components or tire rumble. 

 

Add between the 1st and 2nd paragraphs of section 51-4.01A: 

10-19-12 

Prestressing concrete members must comply with section 50. 

 

04-20-12 

Delete the 2nd paragraph of section 51-4.01A. 

 

Replace the 3rd paragraph of section 51-4.01C(2) with: 

04-20-12 

For segmental or spliced-girder construction, shop drawings must include the following additional 
information: 

1. Details showing construction joints or closure joints 
2. Arrangement of bar reinforcing steel, prestressing tendons, and pressure-grouting pipe 
3. Materials and methods for making closures 
4. Construction joint keys and surface treatment 
5. Other requested information  
 
For segmental girder construction, shop drawings must include concrete form and casting details. 

 

10-19-12 

Delete the 1st and 2nd paragraphs of section 51-4.02A. 

 

Replace the 3rd paragraph of section 51-4.02B(2) with: 

04-20-12 

For segmental or spliced-girder construction, materials for construction joints or closure joints at exterior 
girders must match the color and texture of the adjoining concrete. 
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Add to section 51-4.02B(2): 

04-20-12 

At spliced-girder closure joints: 

1. If shear keys are not shown, the vertical surfaces of the girder segment ends must be given a coarse 
texture as specified for the top surface of PC members. 

2. Post-tensioning ducts must extend out of the vertical surface of the girder segment closure end 
sufficiently to facilitate splicing of the duct. 

 
For spliced girders, pretension strand extending from the closure end of the girder segment to be 
embedded in the closure joint must be free of mortar, oil, dirt, excessive mill scale and scabby rust, and 
other coatings that would destroy or reduce the bond. 

 

Add to section 51-4.03B: 

04-20-12 

The specifications for prestressing force distribution and sequencing of stressing in the post-tensioning 
activity in 50-1.03B(2)(a) do not apply if post-tensioning of spliced girders before starting deck 
construction is described. The composite deck-girder structure must be post-tensioned in a subsequent 
stage. 

Temporary spliced-girder supports must comply with the specifications for falsework in section 48-2. 

Before post-tensioning of spliced girders, remove the forms at CIP concrete closures and intermediate 
diaphragms to allow inspection for concrete consolidation. 

 

Add between the 1st and 2nd paragraphs of section 51-7.01A: 

10-19-12 

Minor structures include: 

1. Pipe culvert headwalls and endwalls for a pipe with a diameter less than 5 feet 
2. Drainage inlets 
3. Other structures described as minor structures 
 
 

10-19-12 

Delete the 4th paragraph of section 51-7.01A. 

 

Replace the 1st and 2nd paragraphs of section 51-7.01B with: 

10-19-12 

Concrete must comply with the specifications for minor concrete. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

52  REINFORCEMENT 
10-19-12 

Add to section 52-1.01A: 

07-20-12 

Splicing of bar reinforcement must comply with section 52-6. 
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Replace the 1st and 2nd paragraphs of section 52-1.02B with: 

10-19-12 

Reinforcing bars must be deformed bars complying with ASTM A 706/A 706M, Grade 60, except you may 
use: 

1. Deformed bars complying with ASTM A 615/A 615M, Grade 60, in: 
1.1. Junction structures 
1.2. Sign and signal foundations 
1.3. Minor structures 
1.4. Concrete crib members 
1.5. Mechanically-stabilized-embankment concrete panels 
1.6. Masonry block sound walls 

2. Deformed or plain bars complying with ASTM A 615/A 615M, Grade 40 or 60, in: 
2.1. Slope and channel paving 
2.2. Concrete barriers Type 50 and 60 

3. Plain bars for spiral or hoop reinforcement in structures and concrete piles 
 
 

Add to the list in the 3rd paragraph of section 52-1.02B: 

04-20-12 

9. Shear reinforcement stirrups in PC girders 
 

Replace section 52-6.02D with: 

10-21-11 

52-6.02D  Ultimate Butt Splice Requirements 

When tested under California Test 670, ultimate butt splice test samples must demonstrate necking as 
either of the following: 

1. For "Necking (Option I)," the test sample must rupture in the reinforcing bar outside of the affected 
zone and show visible necking. 

2. For "Necking (Option II)," the largest measured strain must be at least: 
2.1. Six percent for no. 11 and larger bars 
2.2. Nine percent for no. 10 and smaller bars 
 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

54  WATERPROOFING 
04-20-12 

Add between "be" and "3/8 inch" in the 3rd paragraph of section 54-4.02C: 

04-20-12 

at least 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

56  SIGNS 
07-20-12 

07-20-12 

Delete item 2 in the list in the 4th paragraph of section 56-3.01A. 
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07-20-12 

Delete the 7th paragraph of section 56-3.02K(2). 

 

07-20-12 

Delete item 4 in the list in the 1st paragraph of section 56-3.02M(1). 

 

07-20-12 

Delete "and box beam-closed truss" in the 2nd paragraph of section 56-3.02M(3)(a). 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

57  WOOD AND PLASTIC LUMBER STRUCTURES 
10-19-12 

Replace "51-2.01C(3)" in the 1st paragraph of section 57-2.01C(3)(a) with: 

10-19-12 

57-2.01C(3) 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

58  SOUND WALLS 
10-19-12 

10-19-12 

Delete the 3rd paragraph of section 58-1.01. 

 

Replace the 1st paragraph of section 58-2.01D(5)(a) with: 

08-05-11 

You must employ a special inspector and an authorized laboratory to perform Level 1 inspections and 
structural tests of masonry to verify the masonry construction complies with section 1704, "Special 
Inspections," and section 2105, "Quality Assurance," of the 2007 CBC. 

 

10-19-12 

Delete the 1st paragraph of section 58-2.02F. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

59  PAINTING 
10-19-12 

Replace "SSPC-SP 10" at each occurrence in section 59 with: 

10-19-12 

SSPC-SP 10/NACE no. 2 

 

Replace "SSPC-SP 6" at each occurrence in section 59 with: 

10-19-12 

SSPC-SP 6/NACE no. 3 
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Replace "SSPC-CS 23.00" at each occurrence in section 59 with: 

10-19-12 

SSPC-CS 23.00/AWS C 2.23M/NACE no. 12 

 

Replace "SSPC-QP 3 or AISC SPE, Certification P-1 Enclosed" in item 3 in the list in the 1st 
paragraph of section 59-2.01D(1) with: 

10-19-12 

AISC-420-10/SSPC-QP 3 (Enclosed Shop) 

 

Replace the paragraphs in section 59-2.03A with: 

10-19-12 

Clean and paint all exposed structural steel and other metal surfaces. 

You must provide enclosures for cleaning and painting structural steel. Cleaning and painting of new 
structural steel must be performed in an Enclosed Shop as defined in AISC-420-10/SSPC-QP 3. Maintain 
atmospheric conditions inside enclosures within specified limits. 

Except for blast cleaning within closed buildings, perform blast cleaning and painting during daylight 
hours. 

 

Add to section 59-2.03C: 

10-19-12 

59-2.03C(3)  Moisture-Cured Polyurethane Coating 

Reserved 

 

Replace item 1 in the list in the 2nd paragraph of section 59-2.03C(1) with: 

10-19-12 

1. Apply a stripe coat of undercoat paint on all edges, corners, seams, crevices, interior angles, 
junctions of joining members, weld lines, and similar surface irregularities. The stripe coat must 
completely hide the surface being covered. If spot blast cleaning portions of the bridge, apply the 
stripe coat of undercoat paint before each undercoat and follow with the undercoat as soon as 
practical. If removing all existing paint from the bridge, apply the undercoat first as soon as practical 
and follow with the stripe coat of undercoat paint for each undercoat. 

 
 

Add to section 59-2.03C(2)(a): 

10-19-12 

Coatings for new structural steel must comply with the requirements shown in the following table: 

Zinc Coating System for New Structural Steel 
Description Coating Dry film thickness (mils) 

All surfaces:   
Undercoat Inorganic zinc primer, 

AASHTO M 300 Type I or II 
4–8 

Finish coata Exterior grade latex,  
2 coats 

2 minimum each coat, 
4–8 total 

Total thickness, all coats  8–14 
aIf no finish coats are described, a final coat of inorganic zinc primer is required 

 

Coatings for existing structural steel must comply with the requirements shown in the following table: 
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Zinc Coating System for Existing Structural Steel 
Description Coating Dry film thickness (mils)

Connections to new 
structural steel:a 

  

Undercoat Inorganic zinc primer, 
AASHTO M 300 Type I or II 

4–8 

Finish coatb Exterior grade latex,  
2 coats 

2 minimum each coat, 
4–8 total 

Total thickness, all coats  8–14 
Other surfaces cleaned to 
bare metal: 

  

1st undercoat 
2nd undercoat 

State Specification PWB 145 
State Specification PWB 146 

2–3 
2–3 

1st finish coat 
2nd finish coat 

State Specification PWB 171 
State Specification PWB 172 

1.5–3 
1.5–3 

Total thickness, all coats  7–12 
Existing painted surfaces 
to be topcoated: 

  

Undercoat State Specification PWB 146 2–3 
1st finish coat 
2nd finish coat 

State Specification PWB 171 
State Specification PWB 172 

1.5–3 
1.5–3 

Total thickness, new coats  5–9 
aIncludes the following locations: 

1. New and existing contact surfaces 
2. Existing member surfaces under HS bolt heads, nuts, or washers 
3. Bare surfaces of existing steel after trimming, cutting, drilling, or reaming 
4. Areas within a 4-inch radius from the point of application of heat for welding or 
flame cutting 

bIf no finish coats are described, a final coat of inorganic zinc primer is required 
 

 

07-20-12 

Delete "and box beam-closed truss" in the 1st sentence in the 1st paragraph of section 59-5.03. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VII  DRAINAGE 
62  ALTERNATIVE CULVERTS 

10-19-12 
Add to the end of section 62-1.01: 

10-19-12 

Alternative culverts include concrete collars and concrete tees and reinforcement for connecting new pipe 
to existing or new facilities. Concrete for the collars and tees must be minor concrete. Reinforcement for 
the concrete collars or tee connections must comply with section 52. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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64  PLASTIC PIPE 
10-19-12 

Replace the 2nd paragraph of section 64-1.01A with: 

10-19-12 

Plastic pipe includes all necessary elbows, wyes, tees, other branches, fittings, coupling systems, 
concrete collars or tees, and reinforcement. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

65  CONCRETE PIPE 
10-19-12 

Replace the 2nd paragraph of section 65-1.01 with: 

10-19-12 

Concrete pipe includes all necessary elbows, wyes, tees, other branches, concrete collars or tees, and 
reinforcement. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

70  MISCELLANEOUS DRAINAGE FACILITIES 
01-20-12 

Replace section 70-5.02A(2) with: 

01-20-12 

70-5.02A(2)  Plastic Flared End Sections 

Plastic flared end sections must comply with ASTM D 3350. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VIII  MISCELLANEOUS CONSTRUCTION 
72  SLOPE PROTECTION 

01-20-12 
Replace the row under "Class" in the table in the 1st paragraph of section 72-3.02B with: 

01-20-12 

1/2 T 1/4 T Light Facing Cobble 
 

 

Replace the row under "Rock class" in the table in the 2nd paragraph of section 72-3.03E with: 

01-20-12 

1/2 T 1/4 T Light Facing Cobble 
 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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74  PUMPING EQUIPMENT AND CONTROLS 
01-20-12 

Replace the 1st sentence of the 1st paragraph in section 74-2.01D(2) with: 

01-20-12 

Drainage pumps must be factory certified under ANSI/HI 14.6. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

75  MISCELLANEOUS METAL 
10-19-12 

Replace "SSPC-QP 3" in the 3rd paragraph of section 75-1.03E(4) with:  

10-19-12 

AISC-420-10/SSPC-QP3 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

Replace section 78 with: 

07-20-12 

78  INCIDENTAL CONSTRUCTION 
07-20-12 

78-1  GENERAL 

Section 78 includes specifications for incidental bid items that are not closely associated with other 
sections. 

78-2–78-50  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

80  FENCES 
10-19-12 

Add to section 80-2.02D: 

10-19-12 

Vertical stays must: 

1. Comply with ASTM A641 
2. Be 12-1/2 gage 
3. Have a Class 3 zinc coating 
 
 

Replace item 1 in the list in section 80-2.02E with: 

10-19-12 

Comply with ASTM A 116, Type Z, Grade 60, Class 1 

 

Add after "galvanized wire" in the 1st paragraph of section 80-2.02F: 

10-19-12 

complying with ASTM A 641 
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Replace the 3rd and 4th paragraphs of section 80-2.02F with: 

10-19-12 

Each staple used to fasten barbed wire and wire mesh fabric to wood posts must: 

1. Comply with ASTM F 1667 
2. Be at least 1-3/4 inches long 
3. Be manufactured from 9-gage galvanized wire 
 
Wire ties used to fasten barbed wire and wire mesh to metal posts must be at least 11-gage galvanized 
wire complying with ASTM F 626. Clips and hog rings used for metal posts must be at least 9-gage 
galvanized wire complying with ASTM F 626. 

 

Replace the 8th through 14th paragraphs of section 80-2.03 with: 

10-19-12 

Attach the wire mesh and barbed wire to each post. 

Securely fasten tension wires to wood posts. Make a single or double loop around each post at each 
attachment point and staple the wire to the post. Use wire ties, hog rings, or wire clips to fasten the wires 
to the metal posts. 

Connect each wood brace to its adjacent post with a 3/8 by 4-inch steel dowel. Twist the tension wires 
until the installation is rigid. 

Stretch barbed wire and wire mesh fabric and fasten to each wood or steel end, corner, or gate post. 
Apply tension according to the manufacturer’s instructions using a mechanical stretcher or other device 
designed for such use. If no tension is specified by the manufacturer, use 250 pounds for the required 
tension. Evenly distribute the pull over the longitudinal wires in the wire mesh such that no more than 50 
percent of the original depth of the tension curves is removed. Do not use a motorized vehicle, truck, or 
tractor to stretch the wire. 

Attach barbed wire and wire mesh fabric to the private-property side of posts. On curved alignments, 
place the wire mesh and barbed wire on the face of the post against which the normal pull of the wire 
mesh and wire will be exerted. Terminate the wire mesh and barbed wire at each end, corner, pull, and 
gate post in the new fence line. Attach wire mesh and barbed wire to each wood or steel end, corner, pull, 
or gate post by wrapping each horizontal strand around the post and tying it back on itself with at least 4 
tightly-wound wraps. 

At line posts, fasten the wire mesh to the post at the top and bottom and at intermediate points not 
exceeding 10 inches apart. Fasten each line of barbed wire to each line post. Use wire ties or clips to 
fasten the wires to metal posts under the post manufacturer’s instructions. Drive staples crosswise with 
the grain of the wood and pointed slightly downward. Drive staples just short of actual contact with the 
wires to allow free longitudinal movement of those wires and to prevent damage to the wire’s protective 
coating. Secure all wires to posts to maintain horizontal alignment. 

Splices in barbed wire and wire mesh are allowed provided there are no more than 2 splices per 50 feet 
of fence. Use commercially-available galvanized mechanical wire splices or a wire splice created by tying 
off wire. Install mechanical wire splices with a tool designed for that purpose under the manufacturer's 
instructions. Tie off the wire as follows: 

1. Carry the ends of each wire 3 inches past the tied-off knot location and wrap around the wire for at 
least 6 turns in opposite directions. 

2. Remove the splice tool and close the space by pulling the end of the wires together. 
3. Cut the unused ends of the wire close and neat. 
 
 

Add to "≤ 6" in the table in the 4th paragraph of section 80-3.02B: 

10-19-12 

feet 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IX  TRAFFIC CONTROL FACILITIES 
83  RAILINGS AND BARRIERS 

10-19-12 
Replace "80-2.02" in the 2nd paragraph of section 83-1.02E with: 

10-19-12 

80-3.02B 

 

Add to section 83-2.02: 

10-19-12 

83-2.02H–83-2.02M  Reserved 

 

Add to section 83-2.02D(1): 

10-21-11 

For a concrete barrier transition: 

1. Remove portions of the existing concrete barrier where shown under section 15-3 
2. Roughen the contact surface of the existing concrete barrier 
3. Drill and bond dowels into the existing concrete barrier under section 51-1 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

84  TRAFFIC STRIPES AND PAVEMENT MARKINGS 
01-20-12 

Replace the 1st paragraph in section 84-2.04 with: 

01-20-12 

A double extruded thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
2 traffic stripes. 

A double sprayable thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
1 traffic stripe. 

 

Add to section 84: 

01-20-12 

84-6  THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS WITH ENHANCED WET 
NIGHT VISIBILITY 

Reserved 

84-7–84-10  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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86  ELECTRICAL SYSTEMS 
10-19-12 

Replace section 86-2.06 with: 

01-20-12 

86-2.06  PULL BOXES 

86-2.06A  General 

86-2.06A(1) Cover Marking 

Marking must be clearly defined, uniform in depth, and parallel to either the long or short sides of the 
cover. 

Marking letters must be 1 to 3 inches high. 

Before galvanizing steel or cast iron cover, apply marking by one of the following methods: 

1. Use cast iron strip at least 1/4 inch thick with letters raised a minimum of 1/16 inch. Fasten strip to 
cover with 1/4-inch flathead stainless steel machine bolts and nuts. Peen bolts after tightening. 

2. Use sheet steel strip at least 0.027 inch thick with letters raised a minimum of 1/16 inch. Fasten strip 
to cover by spot welding, tack welding, or brazing, with 1/4-inch stainless steel rivets or 1/4-inch 
roundhead stainless steel machine bolts and nuts. Peen bolts after tightening. 

3. Bead weld the letters on cover such that the letters are raised a minimum of 3/32 inch. 
 
86-2.06A(2)  Installation and Use 

Space pull boxes no more than 200 feet apart. You may install additional pull boxes to facilitate the work. 

You may use a larger standard size pull box than that shown on the plans or specified. 

A pull box in ground or sidewalk area must be installed as follows: 

1. Embed bottom of the pull box in crushed rock. 
2. Place a layer of roofing paper on the crushed rock. 
3. Place grout over the layer of roofing paper. Grout must be 0.50 to 1 inch thick and sloped toward the 

drain hole. 
4. Make a 1-inch drain hole in the center of the pull box through the grout and roofing paper. 
5. Place grout between the pull box and the pull box extension, and around conduits. 
 
The top of the pull box must be flush with the surrounding grade or the top of an adjacent curb, except in 
unpaved areas where the pull box is not immediately adjacent to and protected by a concrete foundation, 
pole, or other protective construction. Place the pull box 1-1/4 inches above the surrounding grade. 
Where practical, place a pull box shown in the vicinity of curbs or adjacent to a standard on the side of the 
foundation facing away from traffic. If a pull box is installed in a sidewalk area, adjust the depth of the pull 
box so that the top of the pull box is flush with the sidewalk. 

Reconstruct the sump of an existing pull box if disturbed by your activities. Remove old grout and replace 
with new if the sump was grouted. 

86-2.06B  Non-Traffic-Rated Pull Boxes 

Reserved 

86-2.06C  Traffic Pull Boxes 

Traffic pull box and cover must comply with ASTM C857, "Standard Practice for Minimum Structural 
Design Loading for Underground Precast Concrete Utility Structures," for HS20-44 loading. You must be 
able to place the load anywhere on the box and cover for 1 minute without causing cracks or permanent 
deformations. 

Frame must be anchored to the box with 1/4 by 2-1/4 inch concrete anchors. Four concrete anchors must 
be included for No. 3-1/2(T) pull box; one placed in each corner. Six concrete anchors must be included 
for No. 5(T) and No. 6(T) pull boxes; one placed in each corner and one near the middle of each of the 
longer sides. 
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Nuts must be zinc-plated carbon steel, vibration resistant, and have a wedge ramp at the root of the 
thread. 

After installation of traffic pull box, install the steel cover and keep it bolted down when your activities are 
not in progress at the pull box. When the steel cover is placed for the final time, the cover and Z bar frame 
must be cleaned of debris and tightened securely. 

Steel cover must be countersunk approximately 1/4 inch to accommodate the bolt head. When tightened, 
the bolt head must not exceed more than 1/8 inch above the top of the cover. 

Concrete placed around and under traffic pull boxes must be minor concrete. 

 

Replace "project" in the 3rd paragraph of section 86-2.11A with: 

10-19-12 

work 

 

Replace "Contract" in item 2 in the list in the 11th paragraph of section 86-2.11A with: 

10-19-12 

work 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

88  GEOSYNTHETICS 
10-19-12 

Replace the row for hydraulic bursting strength in the table in the 2nd paragraph of section 88-
1.02B with: 

10-19-12 

Puncture strength, lb 
min 

ASTM D 6241 310 

Trapezoid tearing strength, lb 
min 

ASTM D 4533 56 

 

 

Replace the 3rd paragraph in section 88-1.02C with: 

10-19-12 

Geocomposite wall drain must be from 0.25 to 2 inches thick. 

 

Replace the value for permittivity of woven fabric in the table in the 1st paragraph of section 88-
1.02E with: 

01-20-12 

0.05 

 

Replace the value for apparent size opening of nonwoven fabric in the table in the 1st paragraph 
of section 88-1.02E with: 

01-20-12 

0.012 
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Replace the table in the 1st paragraph of section 88-1.02G with: 

01-20-12 

Sediment Filter Bag 

Property Test 
Values 

Woven Nonwoven 
Grab breaking load, lb, 1-inch grip 

min, in each direction 
ASTM D 4632 200 250 

Apparent elongation, percent 
min, in each direction 

ASTM D 4632 10 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value 

ASTM D 4491 100-200 75-200 

Permittivity, sec-1 
min 

ASTM D 4491 1.0 1.0 

Apparent opening size, inches 
max average roll value 

ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 
500 hr. 

ASTM D 4355 70 70 

 

 

Replace the table in the 1st paragraph of section 88-1.02H with: 

01-20-12 

Temporary Cover 

Property Test 
Values 

Woven Nonwoven 
Grab breaking load, lb, 1-inch grip 

min, in each direction 
ASTM D 4632 200 200 

Apparent elongation, percent 
min, in each direction 

ASTM D 4632 15 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value 

ASTM D 4491 4-10 80-120 

Permittivity, sec-1 
min 

ASTM D 4491 0.05 1.0 

Apparent opening size, inches 
max average roll value 

ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 500 hr.

ASTM D 4355 70 
70 

 

 

Replace section 88-1.02P with: 

10-19-12 

88-1.02P  Biaxial Geogrid 

Geosynthetics used for biaxial geogrid must be a punched and drawn polypropylene material formed into 
an integrally formed biaxial grid. When tested under the referenced test methods, properties of biaxial 
geogrid must have the values shown in the following table: 
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Biaxial Geogrid 

Property Test Value 
Aperture size, incha 

min and max 
Calipered 0.8-1.3 x 1.0-1.6 

Rib thickness, inch 
min 

Calipered 0.04 

Junction thickness, inch 
min 

Calipered 0.150 

Tensile strength, 2% strain, lb/fta 
min 

ASTM D 6637 4.10 x 620 

Tensile strength at ultimate, lb/fta 

min 
ASTM D 6637 1,310 x 1,970 

Ultraviolet resistance, percent 
min retained tensile strength, 500 hours 

ASTM D 4355 100 

Junction strength, lb/fta 

min 
ASTM D 7737 1,220 x 1,830 

Overall flexural rigidity, mg-cm 
min 

ASTM D 7748 750,000 

Torsional rigidity at 20 cm-kg, mm-kg/degb 
min 

GRI:GG9 0.65 
aMachine direction x cross direction 
bGeosynthetic Research Institute, Test Method GG9, Torsional Behavior of Bidirectional Geogrids When 
Subjected to In-Plane Rotation 
 
 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION X  MATERIALS 
90  CONCRETE 

08-05-11 
Replace the 3rd paragraph of section 90-1.01C(7) with: 

08-05-11 

Submit weighmaster certificates in printed form or, if authorized, in electronic media. Present electronic 
media in a tab-delimited format on a CD or DVD. Captured data for the ingredients represented by each 
batch must be line feed carriage return and one line separate record with sufficient fields for the specified 
data. 

 

Replace the 3rd paragraph of section 90-3.01C(5) with: 

08-05-11 

Production data must be input by hand into a pre-printed form or captured and printed by the 
proportioning device. Present electronic media containing recorded production data in a tab-delimited 
format on a CD or DVD. Each capture of production data must be followed by a line feed carriage return 
with sufficient fields for the specified data. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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91  PAINT 
10-19-12 

Add to section 91-2: 

10-19-12 

91-2.03  MOISTURE-CURED POLYURETHANE COATING 

Reserved 

 

Replace "saint" in the 1st paragraph of section 91-4.05 with: 

10-19-12 

paint 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

92  ASPHALTS 
01-20-12 

Replace the row for dynamic shear for original binder in the table in the 1st paragraph of section 
92-1.02B with: 

01-20-12 

Dynamic shear, 
Test temperature at 10 
rad/s, °C 
min G*/sin(delta), kPa 
max G*/sin(delta), kPa 

T 315 58 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

70 
1.00 
2.00 

 

 


