

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

www.dot.ca.gov/hq/esc/oe*Flex your power!
Be energy efficient!*

March 28, 2014

5-Mon-1-67.9

05-1A8904

Project ID 0512000036

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN MONTEREY COUNTY ABOUT 14 MILES SOUTH OF CARMEL AT MALPASO CREEK BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, April 9, 2014.

This addendum is being issued to revise the *Notice to Bidders and Special Provisions*.

In the *Notice to Bidders and Special Provisions*, in the "SPECIAL NOTICES," the following Special Notice is added as follows:

"Funding for this project depends on passage of the 2014-2015 FY Budget Act. See section 8-1.04G for special requirements."

In the Special Provisions, Section 8-1.04G, is added as attached.

In the Special Provisions, DIVISION VIII, the last section in Section 78, is listed as "8-2.04 PAYMENT" is replaced as follows:

78-2.04 PAYMENT

Not Used

In the Special Provisions, Section 12-4.02A, the 6th paragraph is replaced as follows:

"For work at Malpas Creek, if work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area with fluorescent orange traffic cones or portable delineators. Place the cones or delineators on a taper in advance of the parked vehicles or equipment and along the edge of the traveled way at 25-foot intervals to a point not less than 25 feet past the last vehicle or piece of equipment. Use at least 9 cones or delineators for the taper. Use a W20-1, "Road Work Ahead," W21-5b, "Right/Left Shoulder Closed Ahead," or C24(CA), "Shoulder Work Ahead," sign mounted on a crashworthy, portable sign support with flags. The sign must be 48 by 48 inches and placed as ordered by the Engineer. If a cone or delineator is displaced or overturned, immediately restore the device to its original position or location."

Addendum No. 1
Page 2
March 28, 2014

05-Mon-1-67.9
05-1A8904
Project ID 0512000036

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file, and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-1A8904

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



SHARRI BENDER EHLERT
District Director
District 6 Central Region

Attachments

Replace section 8-1.04G with:

8-1.04G Potential Budget Impasse Start

The 1st paragraph of section 8-1.04B does not apply.

Except as specified below for the case of funds becoming available in the 2013-2014 FY Budget Act, start job site activities by the later of the following dates:

1. 15th day after Contract approval
2. 5th business day after the 2014-2015 FY Budget Act becomes law
3. July 1, 2014

Work performed after July 1, 2014 that complies with the Contract is authorized and is paid for as specified when the 2014-2015 FY Budget Act becomes law and the Contract is approved.

Do not start work before July 1, 2014 unless:

1. Funds become available in the 2013-2014 FY Budget Act
2. The Engineer and you agree on a start date after Contract approval

If the 2014-2015 FY Budget Act does not become law by August 1, 2014 and no work on the Contract has been performed, you may terminate the Contract at no cost to the State. This choice to terminate will not prejudice your performance and payment securities or your rights to participate in future bidding for the project. If you choose to terminate the Contract, you must submit notification of the termination by USPS certified mail with a return receipt and certificate of mailing to the Office Engineer.

The notification must be postmarked before the effective date of the 2014-2015 FY Budget Act.

The Department notifies you when the 2014-2015 FY Budget Act becomes law.