

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

www.dot.ca.gov/hq/esc/oe

*Serious Drought.
Help save water!*

April 1, 2015

05-Mon-1-28.0/28.4

05-1F8904

Project ID 0514000072

ACSTP-P001(591)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN MONTEREY COUNTY NEAR LUCIA FROM 0.1 MILE SOUTH OF BIG CREEK BRIDGE TO 2.8 MILES SOUTH OF DOLAN CREEK BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, April 14, 2015.

This addendum is being issued to revise the *Notice to Bidders and Special Provisions*, and the Federal Minimum Wages with Modification 8 dated 3/27/2015.

In the *Notice to Bidders*, the following paragraph is added after the ninth paragraph:

"For the federal training program, the number of trainees or apprentices is 5."

In the Special Provisions, Section 1-1.01, is replaced as attached.

In the Special Provisions, Section 5-1.20A, is replaced as attached.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html

Addendum No. 2
Page 2
April 1, 2015

05-Mon-1-28.0/28.4
05-1F8904
Project ID 0514000072
ACSTP-P001(591)E

Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file, attachments and the modified wage rates are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-1F8904

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



SHARRI BENDER EHLERT
District Director
District 6 Central Region

Attachments

Add to section 1-1.01:

Bid Items and Applicable Sections

Item code	Item description	Applicable section
028688	TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM	12
028689	REMOVE EXISTING TEMPORARY SIGNAL SYSTEM	15
028690	WOOD BENCH	20
028691	BOULDER	20
044850	STEEL SOLDIER PILE (HP 14X89)	49
044851	36" CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET)	49
044852	STRUCTURAL CONCRETE, CAP BEAM	51
044853	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ MODIFIED)	51
044854	CLEAN AND PAINT PERMANENT STEEL CASING	59
028692	STAIN GALVANIZED SURFACES	59
028693	3" PLASTIC PIPE (OUTLET)	64
028694	CRASH CUSHION (TYPE TAU-II)	83
044855	CALIFORNIA ST-70 BRIDGE RAIL (MODIFIED)	83

Add to section 5-1.20A:

During the progress of the work under this Contract, work under the following contracts may be in progress at or near the job site of this Contract:

Coincident or Adjacent Contracts

Contract no.	County–Route–Post Mile	Location	Type of work
05-1A8904	Mon-1-67.9	Malpaso Creek Bridge	Repair spalled concrete
05-1A7004	SLO-1-73.7/74.0	19 miles north of San Simeon	Construct soldier pile retaining wall
05-1C9404	Mon-1-11.7/43.1	Various locations, from Willow Creek Bridge to Castro Canyon Bridge	Paint bridges, seal bridge decks

Under contract 05-1A8904, Malpaso Creek Bridge (Bridge No. 44-0017) at PM 67.9, temporarily has restricted load capacity for permitted loads. The Department anticipates this restriction will be removed by December 31, 2015 and the bridge returned to its normal rating.

Under contract 05-1C9404, Mill Creek Bridge (Bridge No. 44-0062) at PM 18.46 and Castro Canyon Bridge (Bridge No. 44-0035) at PM 43.12, will temporarily have restricted load capacity for permitted loads. These restrictions will begin September 1, 2015 and will end by February 29, 2016.

Contract 05-1A7004 has intermittent overnight full closures of Highway 1 planned that might limit access to the project location from the south.