DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th Street MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711

Flex your power!
Be energy efficient!

January 25, 2013

05-SLO-46-40.0
05-330754
Project ID 0500020217
ACSTP-P046(047)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN LUIS OBISPO COUNTY NEAR PASO ROBLES AT ESTRELLA RIVER BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, February 5, 2013.

This addendum is being issued to revise the Notice to Bidders and Special Provisions and the Federal Minimum Wages with Modification Number 1 dated 01/11/2013.

In the Special Provisions, Section 1, "GENERAL," subsection "1-1.01," is revised as attached.

In the Special Provisions, Section 5, "CONTROL OF WORK," subsection "5-1.36D," is revised as attached.

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

05-SLO-46-40.0
05-330754
Project ID 0500020217
ACSTP-P046(047)E

This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-330754

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

Rebecca D. Harnagel

REBECCA D. HARNAGEL
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments

Add to section 1-1.01:

Bid Items and Applicable Sections

Item code	Item description	Applicable section
025052	HYDROSEED-SEED MIX 1	21
025053	HYDROSEED-SEED MIX 2	21
044128	RANDOM FIELDSTONE TEXTURE	51
044127	BAR HABITAT	57
025054	3" PLASTIC PIPE	68
044129	10" WELDED STEEL PIPE CASING (BRIDGE)	70
044130	12" WELDED STEEL PIPE CASING (BRIDGE)	70
025124	ROCK SLOPE PROTECTION (1/2T, METHOD B) (CY)	72
044131	TUBULAR BICYCLE RAILING	83
044132	CONCRETE BARRIER (TYPE 80 MOD)	83

Add to section 5-1.36D:

Installation of the utilities shown in the following table requires coordination with your activities. Make the necessary arrangements with the utility company through the Engineer and submit a schedule:

1. Verified by a representative of the utility company
2. Allowing at least the time shown for the utility owner to complete its work

Utility Relocation and Contractor-Arranged Time for the Relocation

Utility	Utility address	Location	Days
AT&T	908 28th Street Paso Robles, CA	Estrella River Bridge	60

Notify the Engineer in writing at least 120 days prior to completion of contract work necessary for utility work to begin.