

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

www.dot.ca.gov/hq/esc/oe



*Serious Drought.
Help save water!*

April 22, 2016

05-SB-101-2.2/3.3

05-4482U4

Project ID 0500000543

ACNHP-Q101(290)E

Addendum No. 5

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SANTA BARBARA COUNTY IN CARPINTERIA FROM 0.2 MILE SOUTH OF CARPINTERIA CREEK BRIDGE TO FRANKLIN CREEK BRIDGE to revise the project plans, the *Notice to Bidders and Special Provisions*, and the *Bid book*.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, April 27, 2016.

Project plan sheets 186, 337, 348, 349, and 353 are replaced and attached for substitution for the like-numbered sheets.

In the *Notice to Bidders and Special Provisions*, in the "SPECIAL NOTICES," the following Special Notice is added as follows:

"Because Labor Code § 1720.9 will affect the cost of hauling and delivering ready-mixed concrete and because Labor Code § 1720.9 applies to public works contracts that are awarded on or after July 1, 2016, the Department has included specifications regarding the new code provisions, including the method the Department will use to manage the cost impacts of the new provisions. See sections 2-1.09, 7-1.02K(1), and 7-1.02K(3) for the specifications."

In the Special Provisions, Section 1-1.01, is replaced as attached.

In the Special Provisions, Section 2-1.09, is added as follows:

"For any bid item requiring the delivery of ready-mixed concrete in a project with a bid opening date before June 1, 2016, base your bid on the award period specified in section 3-1.04. If the Department extends the award period and the cost of any bid item increases as a result of the new prevailing wage provisions in Labor Code § 1720.9, Department makes a payment adjustment under section 9-1.04 except markups are not added."

*"Provide a safe, sustainable, integrated and efficient transportation system
to enhance California's economy and livability"*

05-SB-101-2.2/3.3
05-4482U4
Project ID 0500000543
ACNHP-Q101(290)E

In the Special Provisions, Section 6-2.03, the first paragraph is replaced as follows:

"The Department furnishes you with:

Laminated wood box posts with metal caps for roadside signs
Disks for survey monuments
Model 2070E controller assembly, including controller unit, completely wired controller cabinet, and detector sensor units."

In the Special Provisions, Section 7-1.02K(1), and 7-1.02K(3) are added as follows:

"Add to the end of the 2nd sentence of the 1st paragraph of section 7-1.02K(1):

, and hauling and delivery of ready-mixed concrete."

"Add between the 4th and 5th paragraphs of section 7-1.02K(3):

Submitted certified payrolls for hauling and delivering ready-mixed concrete must be accompanied by a written time record. The time record must include:

1. Truck driver's full name
2. Name and location of the batch plant
3. Time the concrete was loaded
4. Time the truck returned to the batch plant
5. Truck driver's signature certifying under penalty of perjury that the information contained in it is true and correct"

In the Special Provisions, Section 56-4.03C, "Post Sleeve," is added as follows:

"56-4.03C Post Sleeve

Concrete for post sleeve must be minor concrete. Minor concrete must contain at least 463 pounds of cementitious material per cubic yard.

Dispose of surplus excavated material uniformly along adjacent roadway.

Reinforcement must comply with section 52.

Permeable material must comply with section 68-2.02F(3)."

In the Special Provisions, Section 83-2.02D(1), the following paragraph is added after the sixth paragraph:

"The picket fence railing and chain link fabric within the limits of Type 80 series concrete barrier must comply with the specifications for picket fence railing in section 83-1.02G(2)."

In the *Bid* book, in the "Bid Item List," Items 34 and 191 are replaced.

In the *Bid* book, in the "Bid Item List," Items 285, 286 and 287 are added.

In the *Bid* book, in the "Bid Item List," Item 284 is deleted.

Addendum No. 5
Page 3
April 22, 2016

05-SB-101-2.2/3.3
05-4482U4
Project ID 0500000543
ACNHP-Q101(290)E

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-4482U4

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



SHARRI BENDER EHLERT
District Director
District 6 Central Region

Attachments

DIVISION I GENERAL PROVISIONS

1 GENERAL

Add to section 1-1.01:

Bid Items and Applicable Sections

| Item code | Item description | Applicable section |
|-----------|--|--------------------|
| 030789 | TEMPORARY ALTERNATIVE CRASH CUSHION | 12 |
| 030790 | BIRD EXCLUSION DEVICES | 14 |
| 045236 | PERMEABLE MATTRESS | 19 |
| 030791 | LIVE SILTATION | 20 |
| 030792 | WILLOW POLES | 20 |
| 030793 | BRUSH LAYERING | 20 |
| 030794 | TREE GRATE | 20 |
| 030795 | 2" SPRINKLER CONTROL CONDUIT | 20 |
| 030796 | 6" SCHEDULE 40 PIPE CONDUIT | 20 |
| 030797 | COMPOST BERM | 21 |
| 030798 | COMPOST (TYPE 1) | 21 |
| 030799 | COMPOST (TYPE 2) | 21 |
| 045237 | MECHANICALLY STABILIZED EMBANKMENT (MODIFIED) (LOCATION A) | 47 |
| 045238 | MECHANICALLY STABILIZED EMBANKMENT (MODIFIED) (LOCATION B) | 47 |
| 045239 | TEMPORARY PEDESTRIAN WALKWAY | 48 |
| 045240 | FURNISH 48" STEEL PIPE PILING | 49 |
| 045241 | DRIVE 48" STEEL PIPE PILE | 49 |
| 045242 | FURNISH 78" CAST-IN-STEEL SHELL CONCRETE PILING | 49 |
| 045243 | DRIVE 78" CAST-IN-STEEL SHELL CONCRETE PILING | 49 |
| 045244 | STRUCTURAL CONCRETE BRIDGE (POLYMER FIBER) | 51 |
| 045245 | MINOR CONCRETE (BRIDGE PLANTER) | 51 |
| 045246 | IN-AND-OUT BLOCK TEXTURE | 51 |
| 045247 | SPLIT FACE TEXTURE | 51 |
| 045248 | BAR REINFORCING STEEL (SOUND WALL PILE) | 52 |
| 030800 | FURNISH LAMINATED PANEL SIGN (1"-TYPE A) FOR RETROREFLECTIVE SHEETING (TYPE XI) | 56 |
| 030801 | FURNISH LAMINATED PANEL SIGN (1"-TYPE B) FOR RETROREFLECTIVE SHEETING (TYPE XL) | 56 |
| 030802 | FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B) FOR RETROREFLECTIVE SHEETING (TYPE XI) | 56 |
| 030803 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) | 56 |
| 030804 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) | 56 |
| 030805 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) | 56 |
| 030806 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) | 56 |

CONTRACT NO. 05-4482U4

REPLACED PER ADDENDUM NO. 5 DATED APRIL 22, 2016

| | | |
|--------|--|----|
| 030807 | RETROREFLECTIVE SHEETING (TYPE XI) | 56 |
| 030808 | WING-GATE (AUTOMATIC RETRACTABLE SYSTEM) | 70 |
| 030809 | CONNECTOR PIPE SCREEN | 70 |
| 030810 | 8" WELDED STEEL PIPE | 70 |
| 030811 | ROCK SLOPE PROTECTION (1/4 T, METHOD A) (CY) | 72 |
| 045249 | SLOPE PAVING (IN-AND-OUT BLOCK TEXTURE CONCRETE) | 72 |
| 030812 | MINOR CONCRETE (BUS POCKET) | 73 |
| 030813 | MINOR CONCRETE (STAIRCASE) | 73 |
| 045250 | BRIDGE PLANTER DRAINAGE SYSTEM | 75 |
| 030814 | SANITARY SEWER FACILITIES | 77 |
| 030815 | 24" WELDED STEEL PIPE (0.5" THICK) TRENCHLESS INSTALLATION | 78 |
| 030816 | 36" WELDED STEEL PIPE (0.5" THICK) TRENCHLESS INSTALLATION | 78 |
| 030817 | BUS SHELTER | 78 |
| 030818 | CHAIN LINK FENCE (TYPE CL-8, BW POST TOP VINYL-CLAD) | 80 |
| 030819 | 12' CHAIN LINK GATE (TYPE CL-6, VINYL-CLAD) | 80 |
| 045251 | PICKET FENCE RAILING | 83 |
| 045252 | TUBULAR BICYCLE RAILING | 83 |
| 030820 | ALTERNATIVE CRASH CUSHION SYSTEM | 83 |
| 030821 | CONCRETE BARRIER (TYPE 736B MODIFIED) | 83 |
| 030822 | CONCRETE BARRIER (TYPE 732B MODIFIED) | 83 |
| 045253 | CONCRETE BARRIER (TYPE 60D MODIFIED) | 83 |
| 045254 | CONCRETE BARRIER (TYPE 60 MODIFIED) | 83 |
| 045255 | CONCRETE BARRIER (TYPE 80A MODIFIED) | 83 |
| 045256 | CONCRETE BARRIER (TYPE 80SW MODIFIED) | 83 |
| 045257 | CONCRETE BARRIER (TYPE 80 MODIFIED) | 83 |
| 045258 | CONCRETE BARRIER (TYPE 60 TRANSITION MODIFIED) | 83 |
| 030830 | SIGNAL AND LIGHTING (LOCATION 1) | 86 |
| 030831 | SIGNAL AND LIGHTING (LOCATION 2) | 86 |
| 030832 | SIGNAL AND LIGHTING (LOCATION 3) | 86 |
| 030833 | SIGNAL AND LIGHTING (LOCATION 4) | 86 |
| 030977 | REDWOOD COVER | 70 |
| 031151 | POST SLEEVE | 56 |
| 031152 | TRAFFIC OPERATION SYSTEMS | 86 |

CONTRACT NO. 05-4482U4

REPLACED PER ADDENDUM NO. 5 DATED APRIL 22, 2016

BID ITEM LIST**05-4482U4**

| Item No. | Item Code | Item Description | Unit of Measure | Estimated Quantity | Unit Price | Item Total |
|----------|-----------|--|-----------------|--------------------|------------|------------|
| 21 | 130505 | MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) | EA | 20 | | |
| 22 | 130530 | TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) | SQYD | 200,000 | | |
| 23 | 130610 | TEMPORARY CHECK DAM | LF | 900 | | |
| 24 | 130620 | TEMPORARY DRAINAGE INLET PROTECTION | EA | 140 | | |
| 25 | 130640 | TEMPORARY FIBER ROLL | LF | 25,600 | | |
| 26 | 130650 | TEMPORARY GRAVEL BAG BERM | LF | 10,000 | | |
| 27 | 130660 | TEMPORARY LARGE SEDIMENT BARRIER | LF | 1,500 | | |
| 28 | 130710 | TEMPORARY CONSTRUCTION ENTRANCE | EA | 10 | | |
| 29 | 130730 | STREET SWEEPING | LS | LUMP SUM | LUMP SUM | |
| 30 | 130900 | TEMPORARY CONCRETE WASHOUT | LS | LUMP SUM | LUMP SUM | |
| 31 | 141000 | TEMPORARY FENCE (TYPE ESA) | LF | 3,750 | | |
| 32 | 141103 | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) | LF | 14,500 | | |
| 33 | 141109 | ADL BURIAL LOCATION REPORT | LS | LUMP SUM | LUMP SUM | |
| 34 | 141120 | TREATED WOOD WASTE | LB | 40,300 | | |
| 35 | 030790 | BIRD EXCLUSION DEVICES | LS | LUMP SUM | LUMP SUM | |
| 36 | 150203 | ABANDON CULVERT (EA) | EA | 21 | | |
| 37 | 150230 | DESTROY WELL | EA | 1 | | |
| 38 | 150604 | REMOVE WOOD FENCE | LF | 220 | | |
| 39 | 150608 | REMOVE CHAIN LINK FENCE | LF | 7,250 | | |
| 40 | 150620 | REMOVE GATE | EA | 4 | | |

BID ITEM LIST**05-4482U4**

| Item No. | Item Code | Item Description | Unit of Measure | Estimated Quantity | Unit Price | Item Total |
|----------|-----------|--|-----------------|--------------------|------------|------------|
| 181 | 620140 | 24" ALTERNATIVE PIPE CULVERT | LF | 8,440 | | |
| 182 | 620220 | 36" ALTERNATIVE PIPE CULVERT | LF | 4,780 | | |
| 183 | 620260 | 42" ALTERNATIVE PIPE CULVERT | LF | 860 | | |
| 184 | 620300 | 48" ALTERNATIVE PIPE CULVERT | LF | 510 | | |
| 185 | 620340 | 54" ALTERNATIVE PIPE CULVERT | LF | 380 | | |
| 186 | 620380 | 60" ALTERNATIVE PIPE CULVERT | LF | 1,620 | | |
| 187 | 620800 | CONCRETE BACKFILL (PIPE TRENCH) | CY | 47 | | |
| 188 | 680283 | 3" PLASTIC PIPE UNDERDRAIN | LF | 750 | | |
| 189 | 681107 | 3" PLASTIC PIPE (EDGE DRAIN OUTLET) | LF | 520 | | |
| 190 | 682049 | CLASS 3 PERMEABLE MATERIAL (BLANKET) | CY | 41 | | |
| 191 | 030808 | WING-GATE (AUTOMATIC RETRACTABLE SYSTEM) | EA | 59 | | |
| 192 | 030809 | CONNECTOR PIPE SCREEN | EA | 9 | | |
| 193 | 700617 | DRAINAGE INLET MARKER | EA | 140 | | |
| 194 | 703450 | WELDED STEEL PIPE CASING (BRIDGE) | LF | 235 | | |
| 195 | 030810 | 8" WELDED STEEL PIPE | LF | 260 | | |
| 196 | 705315 | 24" ALTERNATIVE FLARED END SECTION | EA | 8 | | |
| 197 | 705321 | 36" ALTERNATIVE FLARED END SECTION | EA | 1 | | |
| 198 | 707117 | 36" PRECAST CONCRETE PIPE INLET | LF | 22 | | |
| 199 | 030811 | ROCK SLOPE PROTECTION (1/4 T, METHOD A) (CY) | CY | 3,250 | | |
| 200 | 721013 | ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY) | CY | 430 | | |

BID ITEM LIST
05-4482U4

| Item No. | Item Code | Item Description | Unit of Measure | Estimated Quantity | Unit Price | Item Total |
|----------|-----------|---------------------------|-----------------|--------------------|------------|------------|
| 281 | 860402 | LIGHTING (CITY STREET) | LS | LUMP SUM | LUMP SUM | |
| 282 | BLANK | | | | | |
| 283 | 030977 | REDWOOD COVER | EA | 2 | | |
| 284 | BLANK | | | | | |
| 285 | 031151 | POST SLEEVE | EA | 3 | | |
| 286 | 031152 | TRAFFIC OPERATION SYSTEMS | LS | LUMP SUM | LUMP SUM | |
| 287 | 999990 | MOBILIZATION | LS | LUMP SUM | LUMP SUM | |

TOTAL BID:

\$
