

**DEPARTMENT OF TRANSPORTATION**  
**DIVISION OF ENGINEERING SERVICES**  
OFFICE ENGINEER, MS 43  
1727 30<sup>TH</sup> STREET  
P.O. BOX 168041  
SACRAMENTO, CA 95816-8041  
FAX (916) 227-6214  
TTY (916) 227-8454



*Flex your power!  
Be energy efficient!*

**\*\* WARNING \*\* WARNING \*\* WARNING \*\* WARNING \*\***  
**This document is intended for informational purposes only.**

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

November 2, 2007

06-Ker-119,223-29.0,4.5/9.9  
06-0E4004

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in KERN COUNTY ON ROUTE 119 ABOUT 6 MILES SOUTH OF BAKERSFIELD AT 2.0 MILES WEST OF ROUTE 119/99 SEPARATION AND ON ROUTE 223 AT VARIOUS LOCATIONS FROM 1 MILE EAST OF ROUTE 5/223 SEPARATION TO 0.5 MILE WEST OF ROUTE 223/99 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on November 14, 2007.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheet 8 is revised. Half-sized copies of the revised sheet is attached for substitution for the like-numbered sheet.

In the Special Provisions, Section 10-1.15, "EARTHWORK," the second sentence of the fourth paragraph is revised as follows:

"Full compensation for cutting the existing surfacing shall be considered as included in the contract price paid for the items of work involved and no additional compensation will be allowed therefore."

In the Special Provisions, Section 10-1.16, "ASPHALT CONCRETE," subsection, "PAINT BINDER (TACK COAT)," the fourth and fifth paragraphs are deleted.

In the Special Provisions, Section 10-1.22, "THERMOPLASTIC TRAFFIC STRIPE," the eighth paragraph is revised as follows:

"Full compensation for thermoplastic traffic stripes shall be considered as included in the contract price paid per ton for asphalt concrete and no separate payment will be made therefore."

In the Special Provisions, Section 10-1.23, "PAVEMENT MARKERS," the following paragraph is added after the third paragraph:

"Full compensation for pavement markers shall be considered as included in the contract price paid per ton for asphalt concrete and no separate payment will be made therefore."

Addendum No. 1  
Page 2  
November 2, 2007

06-Ker-119,223-29.0,4.5/9.9  
06-0E4004

In the Proposal and Contract, the Engineer's Estimate Item 11 is revised as attached.

To Proposal and Contract book holders:

Replace the entire page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by GSO overnight mail to Proposal and Contract book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

MALCOLM DOUGHERTY  
District Director  
District 6 Central Region

Attachments

**ENGINEER'S ESTIMATE**  
**06-0E4004**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
3	074041	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
4	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	LUMP SUM	
5 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
6 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
7 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
8	150821	REMOVE HEADWALL	EA	6		
9	193118	CONCRETE BACKFILL	CY	460		
10	198001	IMPORTED BORROW	CY	140		
11	390102	ASPHALT CONCRETE (TYPE A)	TON	16		
12	510135	CLASS 2 CONCRETE (HEADWALL)	CY	150		
13 (S-F)	520101	BAR REINFORCING STEEL	LB	12,000		
14	652332	48" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT)	LF	290		
15	012837	72" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT)	LF	140		
16	721009	ROCK SLOPE PROTECTION (FACING, METHOD B)	CY	140		
17	729010	ROCK SLOPE PROTECTION FABRIC	SQYD	170		
18 (S)	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	

**TOTAL BID: \_\_\_\_\_**