

# INFORMATION HANDOUT

For Contract No. 06-0R1504  
At 06-Ker-58-R88.5/R99.8

Identified by  
Project ID 0614000041

## MATERIALS INFORMATION

[Water Availability Memo](#)



# Tehachapi-Cummings County Water District

*Our Water • Our Future*

**Directors:**  
David Hadley  
Jonathan Hall  
James Pack  
Jean Prel  
David E. Worden

**Officers:**  
David E. Worden, *President*  
Jean Prel, *Vice President*  
John A. Martin, *General Manager*  
Lori Bunn, *Secretary*

March 20, 2015

Minerva Rodriguez  
District 6 Project Management  
CalTrans

Sent via email: [minerva.rodriquez@dot.ca.gov](mailto:minerva.rodriquez@dot.ca.gov)

## **RE: CONSTRUCTION WATER – 06-0R150\_ Tehachapi CAPM project**

Dear Ms. Rodriguez,

Pursuant to your request, TCCWD anticipates being able to supply construction water for your Paving Preservation project on SR 58 near Tehachapi, subject to the following conditions:

1. You did not provide the exact project location, however we have several connection points that may be available.
2. Please be advised that the nearest available connection point may be some distance from your project.
3. An "Application for Water Service" will need to be completed.
4. A deposit of \$200.00 is required (credited against water use) along with an additional application fee of \$35.00 – total = \$235.00.
5. Water used will be billed at the rate in effect at the time of application (currently \$1,385.00/acre foot).
6. Ability to provide service may be impacted by any emergency drought measures that may be in place at time of application. Currently, we have no drought restrictions on providing water service.

Should you desire any additional information, please do not hesitate to contact me.

Regards,

**TEHACHAPI-CUMMING COUNTY WATER DISTRICT**

A handwritten signature in blue ink, appearing to read "Tom Neisler".

Tom Neisler  
Operations Manager

22901 Banducci Road • PO Box 326 • Tehachapi, California 93561  
Office 661-822-5504 • 661-325-3733 • Fax 661-822-5122  
TCCWD@tccwd.com • www.TCCWD.com