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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in FRESNO COUNTY IN AND NEAR
COALINGA FROM LOS GATOS CREEK OVERFLOW BRIDGE TO 0.6 km NORTH OF PALMER AVENUE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 8, 2000.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 63, 64, 65, 66, 67, 68, and 103 are revised.  Half-sized copies of the revised sheets are attached for
substitution for the like-numbered sheets.

In the Notice to Contractors, the tenth paragraph is amended to read:

"Cross sections for this project are available at the Office of the District Director of Transportation of
the district in which this project is situated."

In the Proposal and Contract, the Engineer’s Estimate Items No. 66, 68, and 70 are revised as attached.

To Proposal and Contract book holders:

Replace page 6 of the Engineer's Estimate in the Proposal with the attached revised page 6 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.



Addendum No. 1
Page 2
October 13, 2000

06-Fre-33-26.7/35.7
06-343604
ACSTP-P033(050)E

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachments



ENGINEER'S ESTIMATE
06-343604

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61 680933 200 MM PERFORATED PLASTIC PIPE
UNDERDRAIN

M 38

62 691027 250 MM CORRUGATED STEEL
FLUME DOWNDRAIN

M 21

63 692148 250 MM TAPERED INLET EA 3

64 692361 FLUME ANCHOR ASSEMBLY EA 11

65 705337 600 MM ALTERNATIVE FLARED END
SECTION

EA 57

66 721009 ROCK SLOPE PROTECTION (FACING,
METHOD B)

M3 3310

67 721010 ROCK SLOPE PROTECTION
(BACKING NO. 1, METHOD B)

M3 44

68 729010 ROCK SLOPE PROTECTION FABRIC M2 9750

69 016165 WATER SYSTEM PIPING LS LUMP SUM LUMP SUM

70 810110 SURVEY MONUMENT EA 5

71 820107 DELINEATOR (CLASS 1) EA 66

72 820130 OBJECT MARKER EA 33

73
(S)

832001 METAL BEAM GUARD RAILING M 50

74
(S)

839565 TERMINAL SYSTEM (TYPE SRT) EA 4

75
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 74

76
(S)

840560 THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE)

M 27 900

77
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 1350

78
(S)

860401 LIGHTING LS LUMP SUM LUMP SUM

79
(S)

860889 MODIFY TRAFFIC MONITORING
STATION

LS LUMP SUM LUMP SUM

TOTAL BID:

6
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