

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6230
FAX (916) 227-6214
TTY (916) 227-8454



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

May 21, 2004

06-Fre-41-R50.0/R51.0
06-419604
ACNH-P041(097)E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in FRESNO COUNTY IN FRESNO FROM 0.2 KM NORTH OF ALLUVIAL AVENUE UNDERCROSSING TO FRIANT ROAD UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on June 2, 2004.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 28, 29, 30, 44, 45, 46, 51, 52, 56, and 59 are revised. Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 8-1.03, "STATE-FURNISHED MATERIALS," in the second paragraph, item A is revised as follows:

"A. Sign panels for roadside signs and overhead sign structures."

06-Fre-41-R50.0/R51.0
06-419604
ACNH-P041(097)E

In the Special Provisions, Section 10-1.12, "MAINTAINING TRAFFIC," in the fourth paragraph, the table for "Nees Avenue Overhead Bridge No. 42-0388R," is revised as follows:

Nees Avenue Overhead
Bridge No. 42-0388R

	Number	Width	Height
Vehicle Openings Eastbound Nees Avenue	1	8.7 M	4.6 M
Vehicle Openings Westbound Nees Avenue.	1	11.8 M	4.6 M
Pedestrian Openings Nees Avenue.	1	2.5 M	3.0 M

In the Proposal and Contract, the Engineer's Estimate Items 9, 13, 14, 18, 19, 22, 114, 118, 119, 120, and 121 are revised as attached.

To Proposal and Contract book holders:

Replace pages 3, 4, 8, and 9 of the Engineer's Estimate in the Proposal with the attached revised pages 3, 4, 8, and 9 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments

ENGINEER'S ESTIMATE

06-419604

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	070018	TIME-RELATED OVERHEAD	WDAY	375		
3 (S)	071322	TEMPORARY FENCE (TYPE CL-1.8)	M	140		
4	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
5	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
6 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
7 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
8 (S)	120116	TYPE II BARRICADE	EA	8		
9 (S)	120120	TYPE III BARRICADE	EA	3		
10 (S)	120165	CHANNELIZER (SURFACE MOUNTED)	EA	190		
11 (S)	120166	CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)	EA	26		
12 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
13 (S)	129000	TEMPORARY RAILING (TYPE K)	M	2280		
14 (S)	129100	TEMPORARY CRASH CUSHION MODULE	EA	140		
15 (S)	150608	REMOVE CHAIN LINK FENCE	M	84		
16 (S)	150662	REMOVE METAL BEAM GUARD RAILING	M	750		
17 (S)	150704	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	M	1380		
18 (S)	150711	REMOVE PAINTED TRAFFIC STRIPE	M	9390		
19 (S)	150712	REMOVE PAINTED PAVEMENT MARKING	M2	61		
20 (S)	032664	REMOVE WHITE THERMOPLASTIC TRAFFIC STRIPE	M	2190		

ENGINEER'S ESTIMATE**06-419604**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21 (S)	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	M2	130		
22 (S)	150722	REMOVE PAVEMENT MARKER	EA	1140		
23	150742	REMOVE ROADSIDE SIGN	EA	4		
24	150760	REMOVE SIGN STRUCTURE	EA	1		
25	150805	REMOVE CULVERT	M	5		
26	150820	REMOVE INLET	EA	2		
27	032665	RELOCATE BOULDER MONUMENT	EA	1		
28 (S)	152380	RELOCATE CHAIN LINK FENCE	M	420		
29	152390	RELOCATE ROADSIDE SIGN	EA	12		
30	152439	ADJUST FRAME AND GRATE TO GRADE	EA	5		
31 (S)	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	M2	3370		
32	153214	REMOVE CONCRETE CURB	M	11		
33	153218	REMOVE CONCRETE SIDEWALK	M3	1.3		
34	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	LUMP SUM	
35	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	LUMP SUM	
36	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
37	190101	ROADWAY EXCAVATION	M3	2480		
38	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
39 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	M3	375		
40 (F)	192037	STRUCTURE EXCAVATION (RETAINING WALL)	M3	2735		

ENGINEER'S ESTIMATE**06-419604**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
101 (S)	802595	3.0 M CHAIN LINK GATE (TYPE CL-1.8)	EA	1		
102	810110	SURVEY MONUMENT	EA	2		
103	820107	DELINEATOR (CLASS 1)	EA	26		
104	820132	OBJECT MARKER (TYPE L)	EA	5		
105	820141	OBJECT MARKER (TYPE K-1)	EA	2		
106 (S)	832002	METAL BEAM GUARD RAILING (STEEL POST)	M	840		
107 (F)	833125	CONCRETE BARRIER (TYPE 25)	M	260		
108 (S)	839521	CABLE RAILING	M	530		
109 (S)	839568	TERMINAL ANCHOR ASSEMBLY (TYPE SFT)	EA	7		
110 (S)	839601	CRASH CUSHION (TYPE CAT)	EA	1		
111 (S)	839602	CRASH CUSHION (TYPE CAT) BACKUP	EA	1		
112 (S)	840515	THERMOPLASTIC PAVEMENT MARKING	M2	110		
113 (S)	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	M	3760		
114 (S)	840563	200 MM THERMOPLASTIC TRAFFIC STRIPE	M	920		
115 (S)	840564	200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 3.66 M - 0.92 M)	M	310		
116 (S)	840567	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 1.83 M - 0.30 M)	M	110		
117 (S)	840570	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 10.98 M - 3.66 M)	M	1300		
118 (S)	840571	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 M)	M	2320		
119 (S)	840656	PAINT TRAFFIC STRIPE (2-COAT)	M	9360		
120 (S)	840666	PAINT PAVEMENT MARKING (2-COAT)	M2	61		

ENGINEER'S ESTIMATE

06-419604

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
121	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1030		
122	860640	IRRIGATION CONTROLLER ENCLOSURE CABINET	EA	1		
123 (S)	860791	COMMUNICATION CONDUIT	LS	LUMP SUM	LUMP SUM	
124 (S)	860797	ELECTRIC SERVICE (IRRIGATION)	LS	LUMP SUM	LUMP SUM	
125 (S)	861501	MODIFY SIGNAL AND LIGHTING	LS	LUMP SUM	LUMP SUM	
126 (S)	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	LUMP SUM	
127	032666	INSTALL BENCHES	EA	6		
128	994900	DRINKING FOUNTAIN	EA	1		
129	994920	BICYCLE PARKING RACK	EA	1		
130	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID: _____