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May 18, 2015

06-Tul-216-1.9/2.9
06-430714
Project ID 0613000056

Addendum No. 1

Dear Contractor;

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN TULARE
COUNTY IN AND NEAR VISALIA FROM LOVERS LANE TO 0.1 MILE EAST OF COMSTOCK STREET.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, May 28, 2015.

This addendum is being issued to revise the project plans, the Notice to Bidders and Special Provisions, and the
Bid book.

Project plan sheets 9 and 19 are replaced and attached for substitution for the like-numbered sheets.
In the Special Provisions, Section 1-1.01, is added as follows:

Add to section 1-1.01:
Bid ltems and Applicable Sections

Item ltem description Applicable

code section
995200 IRRIGATION WATER SERVICE CHARGES 5
028931 ROOT WATERING BUBBLER ASSEMBLY 20

In the Special Provisions, Section 5-1.20E is deleted.

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California’s economy and livability”



Addendum No. 1
Page 2
May 18, 2015

06-Tul-216-1.9/2.9
06-430714
Project ID 0613000056

In the Special Provisions, Section 5-1.20F, is added as follows:

"Replace "Reserved" in the RSS for section 5-1.20F with:
Contact the local water authority to arrange a start date for water service at the existing water meter and pay for
the service until Contract acceptance.
The local water authority is California Water Service Company.
The charge for water service from the water authority is $68.80/mo plus the charges shown in the following table:

Water Service Charges
Meter size Amount of water Charge ($)
(Ccf)
2" 1 2.43

Submit a copy of each monthly water bill.
Notify the Engineer upon paying your final bill.

If the local water authority's charges are changed, the Department adjusts the lump sum price based on the
difference between the specified charges and the changed charges."

In the Bid book, in the "Bid Item List," Iltem 11 is replaced.

In the Bid book, in the "Bid Item List," Items 38 and 39 are added.
In the Bid book, in the "Bid Item List," Item 36 and 37 are deleted.
To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website.

http://www.dot.ca.gov/hg/esc/oe/electronic_bidding/electronic_bidding.html
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Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file and attachments are available for the Contractors' download on the Web
site:

http://www.dot.ca.gov/hq/escl/oe/project_ads_addenda/06/06-430714

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letter before submitting your bid.

LU

SHARRI BENDER EHLERT
District Director
District 6 Central Region

Sincerely,

Attachments

“Provide a safe, sustainable, integrated and efficient transportation system
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BID ITEM LIST

06-430714
Item | ltem Item Description Unit of Estimated Unit Price Item Total
No. |[Code Measure | Quantity
1 070030 |LEAD COMPLIANCE PLAN LS LUMP SUM | LUMP SUM
2 120090 | CONSTRUCTION AREA SIGNS LS LUMP SUM | LUMP SUM
3 120100 | TRAFFIC CONTROL SYSTEM LS LUMP SUM | LUMP SUM
4 128652 |PORTABLE CHANGEABLE MESSAGE LS LUMP SUM | LUMP SUM
SIGN (LS)
5 130100 |[JOB SITE MANAGEMENT LS LUMP SUM | LUMP SUM
6 130200 |PREPARE WATER POLLUTION CONTROL |LS LUMP SUM | LUMP SUM
PROGRAM
7 130620 | TEMPORARY DRAINAGE INLET EA 9
PROTECTION
8 130900 | TEMPORARY CONCRETE WASHOUT LS LUMP SUM | LUMP SUM
9 200002 | ROADSIDE CLEARING LS LUMP SUM | LUMP SUM
10 200123 | CULTIVATION SQYD 450
11 202006 |SOIL AMENDMENT CcY 43
12 202038 | PACKET FERTILIZER EA 730
13 204038 | PLANT (GROUP U) EA 250
14 204045 |sOD SQYD 450
15 204099 | PLANT ESTABLISHMENT WORK LS LUMP SUM | LUMP SUM
16 205035 |WOOD MULCH CYy 73
17 205062 | ROOT BARRIER LF 1,950
18 206402 | OPERATE EXISTING IRRIGATION LS LUMP SUM | LUMP SUM
FACILITIES
19 206560 | CONTROL AND NEUTRAL CONDUCTORS |LS LUMP SUM | LUMP SUM
20 206562 | 1" REMOTE CONTROL VALVE EA 8
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06-430714
Item | ltem Item Description Unit of Estimated Unit Price Item Total
No. |[Code Measure | Quantity
21 206564 |1 1/2" REMOTE CONTROL VALVE EA 2
22 206633 |1 1/2" WYE STRAINER ASSEMBLY EA 2
23 206751 |12 STATION IRRIGATION CONTROLLER EA 2
(WALL MOUNTED)
24 208005 |1 1/2" GALVANIZED STEEL PIPE (SUPPLY |LF 20
F) LINE)
25 208425 |1 1/2" BACKFLOW PREVENTER EA 2
ASSEMBLY
26 208442 | FLOW SENSOR EA 2
27 208449 | POP-UP SPRINKLER ASSEMBLY EA 94
28 028931 | ROOT WATERING BUBBLER ASSEMBLY | EA 440
29 208574 |1 1/2" GATE VALVE EA 8
30 208594 | 3/4" PLASTIC PIPE (SCHEDULE 40) LF 11,154
(3 (SUPPLY LINE)
31 208595 | 1" PLASTIC PIPE (SCHEDULE 40) LF 95
(3] (SUPPLY LINE)
32 208596 |1 1/4" PLASTIC PIPE (SCHEDULE 40) LF 387
(3] (SUPPLY LINE)
33 208597 |1 1/2" PLASTIC PIPE (SCHEDULE 40) LF 3,312
F) (SUPPLY LINE)
34 208649 | QUICK COUPLING VALVE EA 2
35 860090 | MAINTAINING EXISTING TRAFFIC LS LUMP SUM | LUMP SUM
MANAGEMENT SYSTEM ELEMENTS
DURING CONSTRUCTION
36 BLANK
37 BLANK
38 995200 |[IRRIGATION WATER SERVICE CHARGES |LS LUMP SUM | LUMP SUM
39 999990 | MOBILIZATION LS LUMP SUM | LUMP SUM
TOTAL BID: $
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