

**DEPARTMENT OF TRANSPORTATION**

ESC/OE MS #43  
1727 30TH Street, 2ND Floor  
Sacramento, CA 95816



December 5, 2000

06-Ker-5-25.5/100.7  
06-448604  
ACIM-005-4(171)220E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in KERN COUNTY FROM ROUTE 5/99 SEPARATION TO LERDO HIGHWAY OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on December 6, 2000, instead of the original date of December 5, 2000. Bids will be opened in Sacramento at 2:00 p. m.

This addendum is being issued to set a new bid opening date as shown herein and revise the Proposal and Contract.

In the Proposal and Contract, the Engineer's Estimate Item 35 is revised as attached.

To Proposal and Contract book holders:

Replace page 4 of the Engineer's Estimate in the Proposal with the attached revised page 4 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Division of Office Engineer

Attachment

## ENGINEER'S ESTIMATE

06-448604

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	397001	ASPHALTIC EMULSION (PAINT BINDER)	TONN	720		
22	401100	REPLACE CONCRETE PAVEMENT	M3	13 800		
23	018673	SAWCUT CONCRETE PANEL (175 MM)	M	2650		
24	401102	CONCRETE PAVEMENT (WEIGH-IN-MOTION)	M3	160		
25	415101	CRACK EXISTING CONCRETE PAVEMENT	M2	677 000		
26 (S)	420201	GRIND EXISTING CONCRETE PAVEMENT	M2	215 000		
27	810110	SURVEY MONUMENT	EA	140		
28 (S)	832003	METAL BEAM GUARD RAILING (WOOD POST)	M	35		
29 (S)	839565	TERMINAL SYSTEM (TYPE SRT)	EA	20		
30 (S)	839568	TERMINAL ANCHOR ASSEMBLY (TYPE SFT)	EA	11		
31 (S)	839601	CRASH CUSHION (TYPE CAT)	EA	6		
32 (S)	839602	CRASH CUSHION (TYPE CAT) BACKUP	EA	6		
33 (S)	840515	THERMOPLASTIC PAVEMENT MARKING	M2	45		
34 (S)	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	M	394 000		
35 (S)	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	35 000		
36 (S)	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	17 400		
37 (S)	860930	TRAFFIC MONITORING STATION	LS	LUMP SUM	LUMP SUM	
38 (S)	861203	HIGH SPEED WEIGH-IN-MOTION SYSTEM	LS	LUMP SUM	LUMP SUM	
39 (S)	018674	MODIFY MOISTURE, FROST AND ICE EARLY DETECTION WARNING SYSTEM	LS	LUMP SUM	LUMP SUM	
40	020002	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	

**TOTAL BID: \_\_\_\_\_**