

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

TTY 711

*Flex your power!
Be energy efficient!*

April 14, 2011

07-LA-47, 103-3.5/4.6, 0.0/1.1

07-138204

Project ID 0700000142

NH-BR-P047(010)N

Addendum No. 5

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LONG BEACH AND LOS ANGELES ON ROUTE 47 FROM OCEAN BOULEVARD TO ROUTE 103 JUNCTION AND ON ROUTE 103 FROM ROUTE 47 JUNCTION TO ANAHEIM STREET OVERHEAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, May 26, 2011, instead of the original date of Thursday, April 21, 2011.

This addendum is being issued to set a new bid opening date as shown herein and to revise the Bid book, and the Information Handout.

In the Bid book, in the "Bid Item List," Items 18 and 19 are revised as attached.

To Bid book holders:

Replace page 3 of the "Bid Item List" in the Bid book with the attached revised page 3 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Attached is a missing page 2 of 3 from previous Information Handout "Final Baseline Hydroacoustic Survey Plan".

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 5
Page 2
April 14, 2011

07-LA-47, 103-3.5/4.6, 0.0/1.1
07-138204
Project ID 0700000142
NH-BR-P047(010)N

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-138204

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

Roy Adams
FOR

REBECCA D. HARNAGEL
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments

BID ITEM LIST

07-138204

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	070018	TIME-RELATED OVERHEAD	WDAY	885		
3	071325	TEMPORARY FENCE (TYPE ESA)	LF	190		
4	019838	ESTABLISH MARINE ACCESS	LS	LUMP SUM	LUMP SUM	
5	019839	CONTRACTOR FURNISHED RESIDENT ENGINEER'S OFFICE	LS	LUMP SUM	LUMP SUM	
6	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
7	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
8	074028	TEMPORARY FIBER ROLL	LF	25,000		
9	074029	TEMPORARY SILT FENCE	LF	17,000		
10	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	8		
11	074034	TEMPORARY COVER	SQYD	600		
12	074035	TEMPORARY CHECK DAM	LF	120		
13	074037	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	30		
14	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	40		
15	074040	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	90,800		
16	074041	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
17	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	LUMP SUM	
18	074056	RAIN EVENT ACTION PLAN	EA	110	500	55,000.00
19	074057	STORM WATER ANNUAL REPORT	EA	5	2,000.00	10,000.00
20	074058	STORM WATER SAMPLING AND ANALYSIS DAY	EA	70		