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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES
COUNTY ON ROUTE 91 FROM FIGUEROA STREET UNDERCROSSING TO LONG BEACH BOULEVARD
UNDERCROSSING AND ON ROUTE 105 FROM YUKON AVENUE UNDERCROSSING TO LONG BEACH
BOULEVARD UNDERCROSSING AT VARIOUS LOCATIONS to revise the project plans, the Notice to Bidders
and Special Provisions, the Bid book and Federal Minimum Wages with Modification Number 17 dated
11/06/2015,

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, November 19, 2015.

Project plan sheets 7, 34, 35, 49, 84, 85, 86, 156, 157, 158, and 159 are replaced and attached for substitution for
the like-numbered sheets.

in the Bid book, in the "Bid Item List," Items 31, 32, 33 and 83 are replaced.
In the Bid book, in the "Bid item List,” items 101 and 102 are added.

In the Bid book, in the "Bid item List," Item 100 is deleted.

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website.
http://www.dot.ca.gov/hg/esc/oe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

"Provide a safe, sustainable, integrated and efficient transportation sysfem
to enhanice California’s economy and livability”



Addendum No. 1
Page 2
November 13, 2015

07-LA-91, 105-R6.5/R11.0, R4.0/R11.3
07-290104

Project ID 0712000030
ACHSNHPG-X037(184)E

This addendum, EBS addendum file and attachments are available for the Contractors' download on the Web
site:

http://www.dot.ca.gov/hqg/esc/oe/project_ads_addenda/07/07-290104

if you are not a Bid book holder, but request a book to bid on this project, you must compty with the requirements
of this letter before submitting your bid.

Attachments

‘Provide a safe, sustainable, integrated and efficient transportation systern
to enhance California’s economy and livability”



BID ITEM LIST

07-290104
item |ltem Iltem Description Unit of Estimated Unit Price Item Total
No. |Code Measure | Quantity
21 150661 | REMOVE GUARDRAIL LF 15,500
22 150685 | REMOVE IRRIGATION FACILITY LS LUMP SUM |LUMP SUM
23 150771 | REMOVE ASPHALT CONCRETE DIKE LF 22,200
24 152320 |RESET ROADSIDE SIGN EA 2
25 152604 |MODIFY INLET EA 4
26 1563121 | REMOVE CONCRETE (CY) CcY 4
27 153130 | REMOVE CONCRETE CURB (LF) LF 84
28 155003 | CAP INLET EA 1
29 156590 | REMOVE CRASH CUSHION (SAND FILLED) | EA 30
30 160102 | CLEARING AND GRUBBING (LS) LS LUMP SUM |LUMP SUM
31 190101 [ ROADWAY EXCAVATION CYy 4
32 030041 | DITCH EXCAVATION (TYPE Z-2) (AERIALLY | CY 640
DEPOSITED LEAD)
33 198010 | IMPORTED BORROW (CY) CY 550
34 204099 | PLANT ESTABLISHMENT WORK LS LUMP SUM | LUMP SUM
35 206400 | CHECK AND TEST EXISTING IRRIGATION |LS LUMP SUM | LUMP SUM
FACILITIES
36 206402 | OPERATE EXISTING IRRIGATION LS LUMP SUM [LUMP SUM
FACILITIES
37 206560 | CONTROL AND NEUTRAL CONDUCTORS (LS LUMP SUM |LUMP SUM
38 206562 | 1" REMOTE CONTROL VALVE EA 18
39 206563 |1 1/4" REMOTE CONTROL VALVE EA 1
40 206564 |1 1/2" REMOTE CONTROL VALVE EA 2
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REPLACED PER ADDENDUM NO. 1 DATED NOVEMBER 13, 2015




BID ITEM LIST

07-290104
item | Item Item Description Unit of Estimated Unit Price item Total
No. | Code Measure | Quantity
81 832015 | MIDWEST GUARDRAIL SYSTEM (77 WOOD |LF 720
POST)
82 832017 | MIDWEST GUARDRAIL SYSTEM (8' POST) |LF 38
83 832070 |VEGETATION CONTROL (MINOR SQYD 5,670
CONCRETE)
84 ‘839543 | TRANSITION RAILING (TYPE WB-31) EA 23
85 839566 | TERMINAL SYSTEM (TYPE CAT) EA 2
86 839576 | END CAP (TYPE A) EA 23
87 839581 | END ANCHOR ASSEMBLY (TYPE SFT) EA 31
88 839584 | ALTERNATIVE IN-LINE TERMINAL SYSTEM | EA 5
89 839585 | ALTERNATIVE FLARED TERMINAL EA 20
SYSTEM
90 030044 | CRASH CUSHION (SCI 100GM) EA 6
91 030045 |CRASH CUSHION (SCI 70GM) EA 5
92 030046 |[CONCRETE BARRIER (TYPE 736B MOD1) |LF 2,491
(F)
93 030047 |CONCRETE BARRIER (TYPE 736B MOD2) |LF 297
(F)
94 030048 |CONCRETE BARRIER (TYPE 736B MOD3) |LF 14,069
(A
95 860090 | MAINTAINING EXISTING TRAFFIC LS LUMP SUM | LUMP SUM
MANAGEMENT SYSTEM ELEMENTS
DURING CONSTRUCTION
96 860889 | MODIFY TRAFFIC MONITORING STATION |LS LUMP SUM | LUMP SUM
97 861504 | MODIFY LIGHTING AND SIGN LS LUMP SUM | LUMP SUM
ILLUMINATION
98 995100 |WATER METER CHARGES LS LUMP SUM | LUMP SUM
99 995200 [IRRIGATION WATER SERVICE CHARGES |LS LUMP SUM | LUMP SUM
100 | BLANK
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REPLACED PER ADDENDUM NO. 1 DATED NOVEMBER 13, 2015




BID ITEM LIST

07-290104
ltem |ltem Iltem Description Unit of Estimated Unit Price Iltem Total
No. |Code Measure | Quantity
101 194001 | DITCH EVACATION CY 560
102 [999990 | MOBILIZATION LS LUMP SUM | LUMP SUM
TOTAL BID: $
7A

ADDED PER ADDENDUM NO. 1 DATED NOVEMBER 13, 2015




