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14-6.02  SPECIES PROTECTION
14-6.02A  General
Section 14-6.02 includes specifications for protecting regulated species or their habitat by providing exclusionary 
and roosting preventive measures such as bat houses, weep-hole covers and netting or fabric.

This project is within or near habitat for regulated species shown in the following table:

Species Name
Any bat

The Department anticipates day or night roosting and breeding from March 1 to October 31.

14-6.02B  Material
Use one or more of the following for bat exclusionary and roosting preventive measures:

1. Weather resistant polypropylene netting with 0.25-inch or smaller openings or fabric.
2. PVC one door cone.
3. New polytetrafluoroethylene (PTFE) sheeting with the minimum of 0.40-inch thickness, free of defects that 

compromise the impermeability and tearing.

14-6.02C  Construction
If ordered, use bat exclusionary and roosting preventive measures such as bat houses, weep-hole covers, and 
netting or fabric on a regular basis to prevent their occupation, or perform any combination of these.  This work is 
change order work.

14-6.02C(1)  General
Not Used

14-6.02C(2)  Protective Radius
Upon discovery of a regulated species, stop construction activities within a 100-foot radius of the discovery. 
Immediately notify the Engineer. Do not resume activities until receiving notification from the Engineer.

14-6.02C(3)  Protocols
Not Used

14-6.02C(4)  Biological Resource Information
Not Used

14-6.02C(5)  Protection Measures
For all impacted bridges, implement the following bat exclusionary and roosting preventive measures:

1. Protect bats from disturbance caused by work within the project.  Bats roost inside bridges and on trees year-
round, but are most active between March and October. If bats are found where there will be activity, do not 
start work in that area until bat species have been identified and approved bat exclusionary and roosting 
preventive measures are in place.
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2. A Department project biologist will conduct a weekly survey before construction to determine the presence or 
absence of regulated bat species.  You will be notified when bats are found.  

A. Surveys will include monitoring bat activity, identifying types of bats present, determining appropriate 
buffers, and determining requirements for bat exclusionary and roosting preventive measures.  Surveys 
may include nighttime surveys, entering bridge box girders or being lifted with your equipment to check 
for bats in bridge joints and crevices.

B. If bats are present, at least 5 working days prior to working by the site, construction machinery work, and 
lighting equipment activation, submit bat exclusionary and roosting preventive measures. The Engineer 
has 10 working days to review.  Revise and resubmit bat exclusionary  and roosting preventive measures 
within 5 working days of receipt of the comments if necessary.  The Engineer review the revisions within 5 
working days.  You must implement bat exclusionary  and roosting preventive measures when approved.  
If the Engineer does not complete the review and the Engineer determines completion of work is delayed 
or interfered with because of the delay, a time extension will be granted under Section 8-1.07.

3. Remove bat exclusionary and roosting preventive measures when instructed.  This work is change order 
work.

4. Protect workers’ health and safety under Section 7-1.02K (6)(a) and as required for confined spaces.  Work 
practices and workers’ health and safety must conform to the California Division of Occupational Safety and 
Health Construction Safety Orders Title 8, of the California Code of Regulations including Section 5158, 
“Other Confined Space Operations”.

14-6.02C(6)  Monitoring Schedule
Monitor according to the following schedule:

Monitoring type Schedule
Pre-construction
Survey

Weekly prior to 
construction

Bat Survey Daily during 
construction

14-6.02D  Payment
Not Used
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