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Addendum No. 2 
 
 
Dear Contractor: 
 
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN RIVERSIDE COUNTY 
NEAR DESERT CENTER AT VARIOUS LOCATIONS FROM 5.2 MILES EAST OF HAYFIELD ROAD TO 3.0 MILES 
WEST OF EAGLE MOUNTAIN ROAD. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on Thursday, July 29, 2010. 
 
This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, the Bid book, and 
the Federal Minimum Wages with Modification Number 5 dated July 2, 2010. 
 
Project Plan Sheets 2, 3, 4, 8 and 9 are revised. Copies of the revised sheets are attached for substitution for the like-
numbered sheets. 
 
Project Plan Sheet 6A is added.  A copy of the added sheet is attached for addition to the project plans. 
 
In the Notice to Bidders, the thirteenth paragraph is revised as follows: 
 
 "Complete the work within 80 working days." 
 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED 
DAMAGES," the first paragraph is revised as follows: 
 

"Complete the work within 80 working days starting on the 15th day after contract approval or on the day you 
start work at the job site, whichever occurs first." 

 
In the Special Provisions, Section 10-1.09, "MAINTAINING TRAFFIC," Lane Closure Chart Nos. 1 and 2 are revised as 
attached. 
 
In the Special Provisions, Section 10-1.25, "PRIME COAT," is deleted. 
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In the Bid book, in the "Bid Item List," Items 7, 15, 20, and 32 are revised, and Item 25 is deleted as attached. 
 
To Bid book holders: 
 

Replace page 3 and 4 of the "Bid Item List" in the Bid book with the attached revised page 3 and 4 of the Bid 
Item List.  The revised Bid Item List is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0K6814 
 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
IGNACIO SANCHEZ DEL REAL 
Acting Office Chief 
Office of Plans, Specifications & Estimates 
Office Engineer 
Division of Engineering Services 
 
Attachments 
 



 

 
Chart No. 1  

Freeway/Expressway Lane Requirements 
County: Riv Route/Direction: 10/EB or WB PM: 94.7-99.0 

Closure Limits: 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays                    1 1 1 1 1 1

Tuesdays through Thursdays 1 1 1 1 1 1 1 1 1          1 1 1 1 1 1
Fridays 1 1 1 1 1 1 1 1 1                

Saturdays through Sundays                         
 
Legend: 

 
1 Provide at least one through freeway lane open in direction of travel. 
  
 No work permitted within project right of way where shoulder or lane closure is not required. 
  

REMARKS: Only one closure in one direction shall be allowed at a time. 
 

 
 

Chart No. 2  
Complete Ramp Closure Hours  

County: Riv Route/Direction: 10 / WB PM: 95.4 (See closure limits) 

Closure Limits: Red cloud mine road on ramp at PM 95.4 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays                    C C C C C C

Tuesdays through Thursdays C C C C C C C C C          C C C C C C
Fridays C C C C C C C C C                

Saturdays and Sundays                         
 
Legend: 

C Ramp may be closed completely. 
  
 No work permitted within project right of way where shoulder or lane closure is not required. 
  

REMARKS: Ramp shall be closed only when work is being done on Bridge No. 56-0263L/R 
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BID ITEM LIST 
08-0K6814 

 Item 
No. 

Item Code Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070013 SMALL BUSINESS UTILIZATION 
REPORT   

EA 1 250.00 250.00 

 2 074016 CONSTRUCTION SITE 
MANAGEMENT   

LS LUMP SUM LUMP SUM  

 3 074019 PREPARE STORM WATER 
POLLUTION PREVENTION PLAN  

LS LUMP SUM LUMP SUM  

 4 074042 TEMPORARY CONCRETE 
WASHOUT (PORTABLE)   

LS LUMP SUM LUMP SUM  

 5 120090 CONSTRUCTION AREA SIGNS   LS LUMP SUM LUMP SUM  

 6 120100 TRAFFIC CONTROL SYSTEM   LS LUMP SUM LUMP SUM  

 7 128650 PORTABLE CHANGEABLE 
MESSAGE SIGN   

EA 4   

 8 150662 REMOVE METAL BEAM GUARD 
RAILING   

LF 2,340   

 9 150771 REMOVE ASPHALT CONCRETE 
DIKE   

LF 900   

 10 150857 REMOVE ASPHALT CONCRETE 
SURFACING   

SQFT 64,120   

 11 151572 RECONSTRUCT METAL BEAM 
GUARD RAILING   

LF 1,800   

 12 153103 COLD PLANE ASPHALT 
CONCRETE PAVEMENT   

SQYD 27,750   

 13 153223 REMOVE UNSOUND CONCRETE  CF 160   

 14 153235 CLEAN BRIDGE DECK   SQFT 64,120   

 15 190101 ROADWAY EXCAVATION   CY 10,730   

 16 190110 LEAD COMPLIANCE PLAN   LS LUMP SUM LUMP SUM  

 17 198007 IMPORTED MATERIAL 
(SHOULDER BACKING)   

TON 380   

 18 260201 CLASS 2 AGGREGATE BASE   CY 7,220   

 19 374002 ASPHALTIC EMULSION (FOG SEAL
COAT)   

TON 11   

 20 390129 HOT MIX ASPHALT (TYPE C)   TON 9,930   
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 Item 
No. 

Item Code Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 390136 MINOR HOT MIX ASPHALT   TON 16   

 22 394049 PLACE ASPHALT CONCRETE DIKE
(TYPE F)   

LF 900   

 23 394050 RUMBLE STRIP   STA 130   

 24 394060 DATA CORE   LS LUMP SUM LUMP SUM  

 25 BLANK      

 26 397005 TACK COAT   TON 7   

 27 
(F) 

510502 MINOR CONCRETE (MINOR 
STRUCTURE)   

CF 620   

 28 511124 RAPID SETTING CONCRETE 
(PATCH)   

CF 160   

 29 511130 INJECT CRACK (EPOXY)   LF 385   

 30 
(F) 

540102 TREAT BRIDGE DECK   SQFT 64,120   

 31 540108 FURNISH BRIDGE DECK 
TREATMENT MATERIAL     

GAL 711   

 32 832003 METAL BEAM GUARD RAILING 
(WOOD POST)   

LF 5,370   

 33 839541 TRANSITION RAILING (TYPE WB) EA 26   

 34 839584 ALTERNATIVE IN-LINE TERMINAL
SYSTEM   

EA 26   

 35 840515 THERMOPLASTIC PAVEMENT 
MARKING   

SQFT 38   

 36 840560 THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE)  

LF 29,850   

 37 850101 PAVEMENT MARKER (NON-
REFLECTIVE)   

EA 810   

 38 850111 PAVEMENT MARKER 
(RETROREFLECTIVE)   

EA 440   

 39 999990 MOBILIZATION   LS LUMP SUM LUMP SUM  

 
TOTAL BID: $ 
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