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Addendum No. 2 

Dear Contractor: 

Serious Drought. 
Help save water! 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN RIVERSIDE 
COUNTY NEAR IDYLLWILD AT HURKEY CREEK BRIDGE. 

Submit bids for this work with the understanding and full consideration of this addendum . The revisions declared 
in this addendum are an essential part of the contract. 

Bids for this work will be opened on Wednesday, September 17, 2014. 

This addendum is being issued to revise the project plans, the Notice to Bidders and Special Provisions, the Bid 
book, Information Handout and the Federal Minimum Wages with Modification Number 18 dated 08/22/2014. 

Project plan sheets: 36A, 36B, 37A, 40A, 40B, 40C, 40D, 41A, 41B, 42A and 42B are added and attached for 
addition to the project plans. 

In the Notice to Bidders and Special Provisions, and in the Bid book, the project plans approved date is replaced 
with: 

"Project plans approved July 21 , 2014." 

In the Notice to Bidders, the tenth paragraph is added as follows: 

"For the Federal training program , the number of trainees or apprentices is 1." 

In the Notice to Bidders, the eleventh paragraph is replaced as follows: 

"Complete the work, excluding plant establishment work, within 195 working days. 

Complete the work, including plant establishment work, within 445 working days. 

Complete the plant establishment work within 250 working days." 
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In the Special Provisions, Section 1-1 .01, the table is replaced as follows :. 

Bid Items and Applicable Sections 

Item code Applicable 
section 

044758 STRUCTURE EXCAVATION (RETAINING WALL) (TYPE D) 19 
044701 SANDBLAST SURFACE TEXTURE 51 
044702 RANDOM CUT STONE TEXTURE 51 
044703 STAINING GALVANIZED SURFAVES 59 
044704 CONCRETE BARRIER (TYPE 80 MODIFIED) 83 

-- - ---

In the Special Provisions, Section 2-1 .06B, the Supplemental Project Information table is replaced as follows: 

s - - - - lnf 
Means Description 

Included in the Information Handout 1.California Regional Water Quality Control Board 
Santa Ana Region , Board Order No. 2003-0017-
DWQ 
2.California Department of Fish and Wildlife 
Notification No. 1600-2013-0138-R6 
3. Foundation Report for Hurkey Creek Bridge 
(Replace), Br. No. 56-0181, Project ID: 0800000638 
dated September 3, 2013 
4. Final Hydraulic Report, Hurkey Creek Bridge 
Replacement, Bridge No. 56-0181, Project ID: 
0800000638 dated June 12, 2013. 

Available as specified in the Standard Cross Sections 
Specifications Bridge As-Built Drawings 
Included with the project plans Log of test borings for Hurkey Creek Bridge 

Available for inspection at the Rock core samples for Hurkey Creek Bridge 
Transportation Laboratory Laboratory test results for Hurkey Creek Bridge 
Available electronically at the Contract Original ground data in "3D DGN" format 
Plans and Special Provisions link at the Design horizontal alignment in "XML" format 
Office Engineer-All Projects Currently Design vertical alignment in "XML" format 
Advertised web sitea Cross sections in "2D DGN" and "PDF" formats 

3 http:l /www. dot. ca. gov/hq/esc/oe/weekly _ads/all_ adv _projects. php 
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In the Special Provisions, Section 8-1 .04C , the third paragraph is replaced as follows: 

"Do not start job site activities until the Department authorizes or accepts your submittal for: 

1. CPM baseline schedule 
2. WPCP or SWPPP, whichever applies 
3. SSPC QP certifications" 

In the Special Provisions, Section 12-5.02, the second, third, fourth and fifth paragraphs are deleted. 

In the Special Provisions, Section 12-8.02D , the following paragraph is added as follows: 

"Temporary traffic stripe tape must be one of the types of temporary, removable striping tape on the Authorized 
Material List." 

In the Special Provisions, Section 12-8.02F, the following paragraph is added as follows: 

"Temporary pavement marking tape must be one of the types of temporary, removable pavement marking tape on 
the Authorized Material List and must be applied and removed as specified for applying and removing temporary, 
removable traffic stripe tape." 

In the Special Provisions, Section 12-8.03D, the following paragraphs are added: 

"Apply temporary traffic stripe tape under the manufacturer's instructions. Slowly roll the tape with a rubber-tired 
vehicle or roller to ensure complete contact with the pavement surface. Apply the tape straight on a tangent 
alignment and on a true arc on a curved alignment. Do not apply the tape when the air or pavement temperature 
is less than 50 degrees F unless the installation procedures are authorized beforehand. 

The temporary traffic stripe tape must be complete in place at the location shown before opening the traveled way 
to traffic." 

In the Special Provisions, Section 13 is replaced as follows: 

"Add to section 13-3.01A: 

The project is risk level1 ." 

In the Special Provisions, Section 14-6.02C(5), item 4 is replaced as follows: 

"4 . If construction begins during the nesting season (between February 15 to September 1), a Caltrans 
Biologist will conduct nesting bird surveys to determine presence/absence of regulated species." 

In the Special Provisions, Section 14, the following revision clause is added before, "AIR QUALITY- BASIC 
NESHAP NOTIFICATION": 

"Replace Section 14-9.04 with" 

"Provide a safe, sustainable, integrated and efficient transportation system 
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In the Special Provisions, Section 83-1 .028(1)(a) is replaced as follows: 

"83-1.028(1 )(a) General 
83-1.028(1 )(a)(i) Summary 
Section 83-1.028(1) includes specifications for constructing vegetation control areas around midwest guardrail 
system, metal beam guardrail to be reconstructed, and thrie beam barrier posts using minor concrete. 

83-1.028(1 )(a)(ii) Definitions 

Not Used 

83-1.028(1 )(a)(iii) Submittals 

Submit a mix design for the minor concrete to be used. The mix design must show proportions of: 

1. Coarse aggregate 
2. Fine aggregate 
3. Cementitious material 
4. Reinforcing fiber 
5 Water 

Include compressive strength test results with your mix design. 

Submit the quantity in pounds of crumb rubber aggregate with your certificate of compliance for crumb rubber 
aggregate if used. 

83-1.028(1 )(a)(iv) Quality Control and Assurance 

Not Used." 

In the Special Provisions, Section 83-1 .028(1)(b)(ii)the following paragraph is added after the 4th paragraph: 

"All ingredients must be added at the concrete plant before delivery to the job site ." 

In the Special Provisions, Section 83-1.028(1)(b)(iv) is replaced asfollows: 

"Reinforcing fibers for minor concrete must be: 

1. Manufactured specifically for use as concrete reinforcement from one of the following : 
1.1. Polypropylene, polyethylene, or a combination of both . 
1.2. Copolymer of polypropylene and polyethylene. 

2. Blended ratio from 4 to 5.67 parts by weight of macro synthetic fibers to 1 part by weight of micro synthetic 
fibers . Synthetic fibers must be: 
2.1. Nonfibrillated macro fibers with individual fiber lengths less than 2 ± 1/2 inch. 
2.2. Fibrillated or monofilament micro fibers of various lengths and thicknesses. 

3. Supplied in sealed , degradable bags of appropriate size for adding whole bags to concrete batches. 
4. From a commercial source. 

The reinforcing fiber content of minor concrete must be from 5 to 6 lb/cu yd." 

"Provide a safe, sustainable, integrated and efficient transportation system 
to enhance California 's economy and livability" 
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In the Special Provisions, Section 83-1 .02B(1 )(b)(v) the first paragraph is deleted. 

In the Special Provisions, Section 83-1 .02B(1)(c)(iii) the first paragraph is deleted. 

In the Special Provisions, Section 83-1. 02B(1 )( c)(iv) the following paragraph is added after the second paragraph: 

"If the curing compound method is used for colored concrete, use curing compound no. 6." 

In the Special Provisions, Section 83-1 .02B(1 )(d) the first paragraph is replaced as follows: 

"Not Used." 

The Information Handout" is replaced as attached. 

In the Bid book, in the "Bid Item List," Item 32 and 77 are deleted. 

In the Bid book, in the "Bid Item List," Item 78, 79 and 80 are added. 

To Bid book holders: 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website. 

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html 

Inform subcontractors and suppliers as necessary. 

This addendum, EBS addendum file , attachments and the modified wage rates are available for the Contractors' 
download on the Web site: 

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-383504 

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements 
of this letter before submitting your bid. 

Sincerely, -
ALLEM, P.E. 

District Director 

Attachments 

"Provide a safe, sustainable, integrated and efficient transportation system 
to enhance California 's economy and livability" 



Item Item 
No. Code 

21 150661 

22 150714 

23 150715 

24 150742 

25 150812 

26 151536 

27 153103 

28 157550 

29 160102 

30 190101 

31 192003 
(F) 

32 BLANK 

33 192020 
(F) 

34 192037 
(F) 

35 193003 
(F) 

36 193013 
(F) 

37 204035 

38 204099 

39 210130 

40 210350 

BID ITEM LIST 

08-383504 

Item Description Unit of 
Measure 

REMOVE GUARDRAIL LF 

REMOVE THERMOPLASTIC TRAFFIC LF 
STRIPE 

REMOVE THERMOPLASTIC PAVEMENT SQFT 
MARKING 

REMOVE ROADSIDE SIGN EA 

REMOVE PIPE (LF) LF 

RECONSTRUCT FENCE (TYPE BW) LF 

COLD PLANE ASPHALT CONCRETE SQYD 
PAVEMENT 

BRIDGE REMOVAL LS 

CLEARING AND GRUBBING (LS) LS 

ROADWAY EXCAVATION CY 

STRUCTURE EXCAVATION (BRIDGE) CY 

STRUCTURE EXCAVATION (TYPE D) CY 

STRUCTURE EXCAVATION (RETAINING CY 
WALL) 

STRUCTURE BACKFILL (BRIDGE) CY 

STRUCTURE BACKFILL (RETAINING WALL) CY 

PLANT (GROUP A) EA 

PLANT ESTABLISHMENT WORK LS 

DUFF ACRE 

FIBER ROLLS LF 

4 

Estimated Unit Price 
Quantity 

130 

350 

22 

2 

15 

180 

30 

LUMP SUM LUMP SUM 

LUMP SUM LUMP SUM 

480 

696 

604 

676 

772 

839 

35 

LUMP SUM LUMP SUM 

0.4 

100 

REPLACED PER ADDENDUM NO.2 DATED SEPTEMBER 9, 2014 

Item Total 

! 



Item Item 
No. Code 

61 560248 

62 566011 

63 044703 

64 597601 

65 721028 

66 729011 

67 820107 

68 820130 

69 832006 

70 832070 

71 839543 

72 839584 

73 839585 

74 044704 
(F) 

75 840515 

76 840560 

77 BLANK 

78 044758 
(F) 

79 205061 

80 999990 

BID ITEM LIST 

08-383504 

Item Description Unit of 
Measure 

FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 
(0.063"-UNFRAMED) 

ROADSIDE SIGN- ONE POST EA 

STAINING GALVANIZED SURFACES LS 

PREPARE AND STAIN CONCRETE SQFT 

ROCK SLOPE PROTECTION (NO. 2, CY 
METHOD B) (CY) 

ROCK SLOPE PROTECTION FABRIC SQYD 
(CLASS 8) 

DELINEATOR (CLASS 1) EA 

OBJECT MARKER EA 

MIDWEST GUARDRAIL SYSTEM (STEEL LF 
POST) 

VEGETATION CONTROL (MINOR SQYD 
CONCRETE) 

TRANSITION RAILING (TYPE WB-31) EA 

ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 

ALTERNATIVE FLARED TERMINAL EA 
SYSTEM 

CONCRETE BARRIER (TYPE 80 MODIFIED) LF 

THERMOPLASTIC PAVEMENT MARKING SQFT 

THERMOPLASTIC TRAFFIC STRIPE LF 
(SPRAY ABLE) 

STRUCTURE EXCAVATION (RETAINING CY 
WALL )(TYPE D) 

ROOT PROTECTOR EA 

MOBILIZATION LS 

6 

Estimated Unit Price 
Quantity 

5 

1 

LUMP SUM LUMP SUM 

1 ' 130 

22 

93 

14 

4 

80 

120 

4 

3 

1 

355 

42 

2,950 

160 

35 

LUMP SUM LUMP SUM 

REPLACED PER ADDENDUM NO. 2 DATED SEPTEMBER 9, 2014 

Item Total 


