

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY (916) 227-8454



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****

This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

July 23, 2008

08-SBd-62-27.6/28.6
08-476804
ACHSNH-P062(025)E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN BERNARDINO COUNTY IN JOSHUA TREE FROM SUNNY VISTA ROAD TO HALLEE ROAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on July 31, 2008. The original bid opening date was previously postponed until sometime end of July or early August 2008 under Addendum No. 2 dated July 9, 2008.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 11 dated 7-11-08.

Project Plan Sheet 39 is revised. Half-sized copies of the revised sheet is attached for substitution for the like-numbered sheet.

In the Special Provisions, Section 10-1.105, "RIGHT OF WAY OBSTRUCTION," is added after Section 10-1.10, "OBSTRUCTIONS," as attached.

In the Proposal and Contract, the Engineer's Estimate Item 43 is revised as attached.

To Proposal and Contract book holders:

Replace page 5 of the Engineer's Estimate in the Proposal with the attached revised page 5 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 3
Page 2
July 23, 2008

08-SBd-62-27.6/28.6
08-476804
ACHSNH-P062(025)E

This office is sending this addendum by GSO overnight mail to Proposal and Contract book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

ROBERT E. TRAVIS, Chief
Office of Plans, Specifications & Estimates
Division of Engineering Services - Office Engineer

Attachments

10-1.105 RIGHT OF WAY OBSTRUCTIONS

Attention is directed to the unimproved property located within the right of way at:

Route 62, from approximately 20 meters left of Station 275+83.516 to approximately 20 meters left of Station 276+84.084.

It is anticipated that the Department of Transportation will have legal and physical possession by August 1, 2008.

The Contractor shall not enter this property until given notice that the state has full physical and legal possession.

In the event that possession has not been obtained by the date specified and, if in the opinion of the Engineer, the Contractor's operations are delayed or interfered with by reason of the Department not having possession by the date specified, the State will compensate the Contractor for the delays to the extent provided in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

**ENGINEER'S ESTIMATE
08-476804**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41	721024	ROCK SLOPE PROTECTION (1/4T, METHOD B)	M3	31		
42	729010	ROCK SLOPE PROTECTION FABRIC	M2	81		
43	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	M3	150		
44 (S)	840515	THERMOPLASTIC PAVEMENT MARKING	M2	41		
45 (S)	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	M	5700		
46 (S)	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	480		
47	861501	MODIFY SIGNAL AND LIGHTING	LS	LUMP SUM	LUMP SUM	
48	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID: _____