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Addendum No. 1 

 

Dear Contractor: 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN 
COUNTY NEAR TRACY FROM STANISLAUS COUNTY LINE TO ALAMEDA COUNTY LINE, and to revise the 
project plans, the Notice to Bidders and Special Provisions, the Bid book, and the Federal Minimum Wages with 
Modification Number 25 dated 11/06/2015. 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared 
in this addendum are an essential part of the contract. 

Bids for this work will be opened on Wednesday, November 18, 2015. 

Project plan sheets 1, 2, 3, 4, 9, 15, 19, 26, 47, 48, 120, 123, 146, 168, 186, 189, 192, 200 and 206 are replaced 
and attached for substitution for the like-numbered sheets. 

Project plan sheet 241 is deleted. 

In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Planis 
deleted as follows: 

"RSP P10" 

In the Notice to Bidders, the following paragraph is added after the ninth paragraph as follows: 

"For the Federal training program, the number of trainees or apprentices is 12." 

In the Special Provisions, Section "14-6.02", is replaced as attached. 

In the Special Provisions, Section "86-1.01", is replaced as attached.  





 

 

Replace section 14-6.02 with: 
14-6.02  SPECIES PROTECTION 
14-6.02A  General 
Section 14-6.02 includes specifications for protecting regulated species or their habitat. 

This project is within or near habitat for regulated species shown in the following table: 

Species Name 

San Joaquin Kit Fox 

California Tiger Salamander 

California Red-legged frog 

Swainson’s hawk 

Raptors 

Burrowing Owl 

Migratory Birds 

 

 

The Department anticipates nesting or attempted nesting by migratory and nongame birds from February 15 to 
September 1. 

14-6.02B  Material 
Not Used 

14-6.02C  Construction 
14-6.02C(1)  General 
Not Used 

14-6.02C(2)  Protective Radius 
Upon discovery of a regulated species, stop construction activities within a protective radius of the discovery as 
defined in the table below. Immediately notify the Engineer. Do not resume activities until receiving notification 
from the Engineer. 
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Regulated species 
name 

Protective radius 

San Joaquin Kit 
Fox active den 

100 ft. 

San Joaquin Kit 
Fox active natal 
den 

200 ft 

Raptors 300 ft. 

Swainson’s hawk 600 ft. 

Burrowing Owl 

From April 1 to 
October 15 

565 ft 

Burrowing Owl 

From October 16 
to March 31 

165 ft 

 

14-6.02C(3)  Protocols 
Not Used. 

14-6.02C(4)  Biological Resource Information 
Implement the following biological resource information requirements. 

1. Contractor must notify RE at least 2 weeks prior to construction, to request  a Service approved biologist 
must conduct an environmental awareness training for all construction personnel covering special status 
species, associated habitats, avoidance and minimization measures, project boundaries, and penalties 
for non-exempted take. 

 

14-6.02C(5)  Protection Measures 
Within the project limits, implement the following protection measures: 

1. Contractor must notify the RE at least 30 days prior to construction to request San Joaquin Kit Fox 
surveys. 

2. Contractor must request clearance surveys for California tiger salamander and California red legged 
frog in all impact areas within 7 days of work within each specific off pavement ground disturbance 
area. 

3. All refueling, maintenance, and staging of equipment or vehicles must occur at least 100 feet from 
any water source.  All personnel will be informed of the importance of spill prevention and effective 
response. 

4. All construction-related access must be kept within project limits and to existing highway and 
associated paved or graded shoulders or other designated areas clearly marked on the ground. 
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5. Project-related traffic must observe a 20 mile per hour speed limit except on roads or highways open 
for public use. This is particularly important at night when kit foxes are most active. To the extent 
possible, night-time construction will be minimized. Off-road traffic outside of designated project areas 
will be prohibited. 

6. Material Inspections: The Contractor must inspect all pipes and culverts with a diameter greater than 
or equal to 4 inches before burying, capping, or other used or moved.  If a kit fox is discovered inside 
a pipe, that section of pipe will not be moved until the Service has been consulted. If necessary, and 
under the direct supervision of the biologist, the pipe may be moved once to remove it from the path 
of construction activity, until the fox has escaped. 

7. Excavation Inspections: At the end of each working day, the Contractor shall take measures to 
prevent the entrapment of kit foxes in all excavated, steep-walled holes or trenches more than or 
equal to 2 feet deep.  Such measures must include covering excavations with plywood or providing 
dirt or plank escape ramps from the trenches. 

8. Before such holes or trenches are filled, they must be thoroughly inspected for trapped animals. If at 
any time a trapped or injured kit fox is discovered, project biologist must be contacted immediately. 

9. If a kit fox den is discovered, all construction activity within a 200 feet radius of the den must be 
halted and the Engineer must be contacted immediately.  Work may not continue until the Engineer 
provides written authorization. 

10. All food-related trash must be disposed of in closed garbage containers provided by the Contractor 
and the containers must be emptied daily. 

11. Pets and firearms are prohibited on work site. 

12. No rodenticides or herbicides must be used as part of this project 

13. The Contractor must immediately notify the Engineer if a dead, injured or entrapped kit fox is found.  
All construction activity within 200 feet radius of the kit fox must be halted and may not resume until 
the Engineer provides written authorization.  Any entrapped kit fox must be permitted to escape.  No 
injured or dead kit fox may be handled or otherwise disturbed.   

14. Any contractor, employee, or personnel, who inadvertently kills or injures a San Joaquin kit fox, must 
immediately report the incident to the project biologist.  

15. Upon completion of the project, all areas subject to temporary ground disturbances, including storage 
and staging areas, temporary roads, pipeline corridors, etc. must be recontoured if necessary, and 
revegetated to promote restoration of the area to pre-project conditions. 

16. Construction must be suspended during any rain event and for a 24 hour, subsequent drying out 
period. (Qualifying rain event includes any event that produces 0.5 inches or more precipitation with a 
48 hour or greater period between rain events) 

17. No plastic, monofilament, jute, or similar erosion control matting must be used. Possible substitutions 
include coconut coir matting, tackified hydro seeding compounds, or other material approved by the 
Service. 

18. Request potential staging areas cleared by a Department Biologist 15 days prior to construction. Do 
not begin work until authorized. 
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19. Submit a request for a nesting bird survey15 days before the proposed start date of any construction-
related activities. The Engineer may approve the work if a survey of the jobsite by the Department's 
biologist within the 15 days before the proposed start of work shows an absence of nesting birds. You 
will not be entitled to compensation nor to additional working days due to denial of work during the 
nesting season. 

20. If approved, you must commence requested activities within 15 days of the nesting bird survey 
completion. If you fail to commence the activities within 15 days or if there is a halt to the activities 
with a delay of more than 15 days, another nesting bird survey must be performed by the 
Department’s biologist before these activities can recommence. 

21. If nesting migratory birds are found during pre-construction survey, the appropriate no-work buffer 
must be established around nest/burrow. No work must commence within the buffer until authorized. 

22. If a burrowing owl is found during the preconstruction survey, the appropriate no work buffer based on 
the above date range must be established. No work will commence within the buffer until authorized. 

23. If an occupied nest is discovered during construction, stop work within the protective radius 
immediately and notify the Engineer. Do not disturb birds or nests occupied by birds, hatchlings or 
eggs. Do not resume work until authorized. 

 

14-6.02C(6)  Monitoring Schedule 
Monitor according to the following schedule: 

Monitoring type Schedule 

Excavation 
Inspections 

Daily 

Material 
Inspections 

Daily 

 

14-6.02D  Payment 
Not Used 
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Add to the end of the 1st paragraph of the RSS for section 86-1.01: 
This work is shown on plan sheets labeled E. The work involved in each bid item is shown on a sheet with a title 
matching the bid item description except for the following bid items: 

1. Maintaining existing traffic management system elements during construction 

 

Power and fiber optic combinationconduit is included in the following structures: 

1. Hansen Road UC, Br No. 29-0172R/L 

2. Valpico Road UC, Br No. 29-0165R/L 

 

Fiber optic conduit is included in the following structures: 

1. Gaffery Road UC, Br No. 29-0227R/L 

2. Hospital Creek, Br No. 29-0171R/L 

3. Corral Hollow Creek, Br no 29-0081R/L 

4. Valpico Road UC, Br No. 29-0165R/L 

5. Hansen Road UC, Br No. 29-0172R/L 

6. Valley View UC, Br No. 29-0164 R/L 
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BID ITEM LIST 
10-0Q17U4 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 130900 TEMPORARY CONCRETE WASHOUT    LS LUMP SUM LUMP SUM  

 22 140003 ASBESTOS COMPLIANCE PLAN    LS LUMP SUM LUMP SUM  

 23 141103 REMOVE YELLOW THERMOPLASTIC 
TRAFFIC STRIPE (HAZARDOUS WASTE)   

LF 172,000   

 24 141120 TREATED WOOD WASTE    LB 38,300   

 25 029976 BIRD EXCLUSION DEVICES    LS LUMP SUM LUMP SUM  

 26 150661 REMOVE GUARDRAIL    LF 2,700   

 27 150768 REMOVE ASPHALT CONCRETE 
PAVEMENT (CY)    

CY 330   

 28 150771 REMOVE ASPHALT CONCRETE DIKE    LF 131,000   

 29 150801 REMOVE OVERSIDE DRAIN    EA 150   

 30 150854 REMOVE CONCRETE PAVEMENT (CY)    CY 4,140   

 31 150857 REMOVE ASPHALT CONCRETE 
SURFACING    

SQFT 2,028   

 32 152423 ADJUST MONUMENT TO GRADE    EA 82   

 33 152430 ADJUST INLET    EA 7   

 34 153103 COLD PLANE ASPHALT CONCRETE 
PAVEMENT    

SQYD 19,400   

 35 153130 REMOVE CONCRETE CURB (LF)    LF 5,720   

 36 153225 PREPARE CONCRETE BRIDGE DECK 
SURFACE    

SQFT 2,028   

 37 
(F) 

153233 TREAT BRIDGE DECK    SQFT 2,028   

 38 153234 FURNISH BRIDGE DECK TREATMENT 
MATERIAL    

GAL 25   

 39 160102 CLEARING AND GRUBBING (LS)    LS LUMP SUM LUMP SUM  

 40 170101 DEVELOP WATER SUPPLY    LS LUMP SUM LUMP SUM  
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 41 180106 DUST PALLIATIVE    LS LUMP SUM LUMP SUM  

 42 190101 ROADWAY EXCAVATION    CY 19,400   

 43 190185 SHOULDER BACKING    TON 4,040   

 44 198010 IMPORTED BORROW (CY)    CY 18,000   

 45 210010 MOVE-IN/MOVE-OUT (EROSION 
CONTROL)    

EA 1   

 46 210300 HYDROMULCH    SQFT 1,040,000   

 47 210350 FIBER ROLLS    LF 88,000   

 48 210430 HYDROSEED    SQFT 1,040,000   

 49 210600 COMPOST    SQFT 1,040,000   

 50 210630 INCORPORATE MATERIALS    SQFT 308,000   

 51 BLANK      

 52 260203 CLASS 2 AGGREGATE BASE (CY)    CY 6,070   

 53 280000 LEAN CONCRETE BASE    CY 260   

 54 370120 ASPHALT-RUBBER BINDER    TON 380   

 55 374002 ASPHALTIC EMULSION (FOG SEAL COAT)    TON 9   

 56 375035 PRECOATED SCREENINGS    TON 2,710   

 57 390011 PREPAVING INERTIAL PROFILER    LS LUMP SUM LUMP SUM  

 58 390020 PREPAVING GRINDING DAY    EA 3   

 59 390100 PRIME COAT    TON 19   

 60 390132 HOT MIX ASPHALT (TYPE A)    TON 71,600   
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 390135 HOT MIX ASPHALT (LEVELING)    TON 9,140   

 62 390137 RUBBERIZED HOT MIX ASPHALT (GAP 
GRADED)    

TON 101,000   

 63 394053 SHOULDER RUMBLE STRIP 
(HMA,GROUND-IN INDENTATIONS)   

STA 3,200   

 64 394060 DATA CORE    LS LUMP SUM LUMP SUM  

 65 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C)    LF 1,570   

 66 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E)    LF 98,300   

 67 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F)    LF 900   

 68 394090 PLACE HOT MIX ASPHALT 
(MISCELLANEOUS AREA)   

SQYD 1,060   

 69 397005 TACK COAT    TON 330   

 70 BLANK      

 71 BLANK      

 72 411105 INDIVIDUAL SLAB REPLACEMENT (RSC)    CY 2,010   

 73 413000 CRACK AND SEAT    SQYD 136,000   

 74 498052 60" CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION)   

LF 88   

 75 510081 AGGREGATE BASE (APPROACH SLAB)    CY 88   

 76 510087 STRUCTURAL CONCRETE, APPROACH 
SLAB (TYPE R)   

CY 876   

 77 510800 PAVING NOTCH EXTENSION    CF 434   

 78 519081 JOINT SEAL (MR 1/2")    LF 576   

 79 560218 FURNISH SIGN STRUCTURE (TRUSS)    LB 60,000   

 80 560219 INSTALL SIGN STRUCTURE (TRUSS)    LB 60,000   
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