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Addendum No. 3 

 

Dear Contractor: 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN 
COUNTY IN AND NEAR LODI FROM HAMMER LANE OVERCROSSING TO SACRAMENTO COUNTY LINE. 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared 
in this addendum are an essential part of the contract. 

Bids for this work will be opened on Wednesday, September 3, 2014. 

This addendum is being issued to revise the project plans, and the Bid book. 

Project plan sheets 2, 3, 4, 9, 23, 25, 26, 27, 28, 29, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 76, 78, 79, 80 and 136 
are replaced and attached for substitution for the like-numbered sheets. 

Project plan sheet 80A is added and attached for addition to the project plans. 

Project plan sheet 5 is deleted. 

 

 

 

 

 

 

 

 

“Provide a safe, sustainable, integrated and efficient transportation system  
to enhance California’s economy and livability” 

  





 

BID ITEM LIST 

10-0W1904 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 150814 REMOVE DOWNDRAIN (EA)    EA 11   

 22 150820 REMOVE INLET    EA 1   

 23 150854 REMOVE CONCRETE PAVEMENT (CY)    CY 470   

 24 152320 RESET ROADSIDE SIGN    EA 95   

 25 027620 ADJUST GRATE TO GRADE    EA 210   

 26 152439 ADJUST FRAME AND GRATE TO GRADE   EA 54   

 27 BLANK      

 28 153103 COLD PLANE ASPHALT CONCRETE 
PAVEMENT    

SQYD 723,000   

 29 153215 REMOVE CONCRETE  
(CURB AND GUTTER)    

LF 85   

 30 160102 CLEARING AND GRUBBING (LS) LS 
LUMP SUM LUMP SUM 

 

 31 190185 SHOULDER BACKING    TON 5,910   

 32 
(F) 

192037 STRUCTURE EXCAVATION  
(RETAINING WALL)    

CY 279   

 33 
(F) 

193013 STRUCTURE BACKFILL  
(RETAINING WALL)    

CY 195   

 34 260203 CLASS 2 AGGREGATE BASE (CY)    CY 1,140   

 35 027621 HIGH FRICTION SURFACE TREATMENT 
(POLYMERRESIN)   

SQYD 6,720   

 36 390011 PREPAVING INERTIAL PROFILER    LS 
LUMP SUM LUMP SUM 

 

 37 390300 HOT MIX ASPHALT, SUPERPAVE  
(TYPE A)    

TON 32,500   

 38 390301 RUBBERIZED HOT MIX ASPHALT, 
SUPERPAVE (GAP GRADED)   

TON 149,000   

 39 394053 SHOULDER RUMBLE STRIP 
(HMA,GROUND-IN INDENTATIONS)   

STA 2,820   

 40 394060 DATA CORE    LS 
LUMP SUM LUMP SUM 
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REPLACED PER ADDENDUM NO. 3 DATED AUGUST 19, 2014 
  



 

BID ITEM LIST 

10-0W1904 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 41 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C)   LF 1,540   

 42 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E)   LF 37,700   

 43 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F)   LF 1,880   

 44 394090 PLACE HOT MIX ASPHALT 
(MISCELLANEOUS AREA)   

SQYD 31   

 45 397005 TACK COAT    TON 150   

 46 
(F) 

510060 STRUCTURAL CONCRETE, RETAINING 
WALL    

CY 190   

 47 
(F) 

510502 MINOR CONCRETE (MINOR STRUCTURE)  CY 19   

 48 
(F) 

520103 BAR REINFORCING STEEL  
(RETAINING WALL)    

LB 17,612   

 49 560249 FURNISH SINGLE SHEET ALUMINUM 
SIGN (0.080"-UNFRAMED)   

SQFT 40   

 50 566011 ROADSIDE SIGN - ONE POST    EA 2   

 51 691902 10" FLUME DOWNDRAIN    LF 230   

 52 692104 10" TAPERED INLET    EA 11   

 53 692364 10" FLUME ANCHOR ASSEMBLY    EA 33   

 54 730070 DETECTABLE WARNING SURFACE    SQFT 20   

 55 731530 MINOR CONCRETE (TEXTURED PAVING)   CY 1,140   

 56 731627 MINOR CONCRETE (CURB, SIDEWALK 
AND CURB RAMP)   

CY 10   

 57 733000 PRE/POST CONSTRUCTION SURVEYS    EA 1   

 58 
(F) 

750001 MISCELLANEOUS IRON AND STEEL    LB 326   

 59 
(F) 

750502 MISCELLANEOUS METAL (RETAINING 
WALL)    

LB 26,498   

 60 820107 DELINEATOR (CLASS 1)    EA 60   
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REPLACED PER ADDENDUM NO. 3 DATED AUGUST 19, 2014 
  



 

BID ITEM LIST 

10-0W1904 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 820118 GUARD RAILING DELINEATOR    EA 59   

 62 820131 OBJECT MARKER (TYPE K)    EA 6   

 63 820132 OBJECT MARKER (TYPE L)    EA 51   

 64 820134 OBJECT MARKER (TYPE P)    EA 38   

 65 832006 MIDWEST GUARDRAIL SYSTEM (STEEL 
POST)    

LF 4,840   

 66 044674 CONCRETE BARRIER (TRANSITION)    LF 643   

 67 839221 DOUBLE MIDWEST GUARDRAIL SYSTEM 
(WOOD POST)   

LF 75   

 68 839543 TRANSITION RAILING (TYPE WB-31)    EA 39   

 69 839576 END CAP (TYPE A)    EA 5   

 70 839581 END ANCHOR ASSEMBLY (TYPE SFT)    EA 34   

 71 839584 ALTERNATIVE IN-LINE TERMINAL 
SYSTEM    

EA 1   

 72 839585 ALTERNATIVE FLARED TERMINAL 
SYSTEM    

EA 59   

 73 027622 ALTERNATIVE CRASH CUSHION SYSTEM  EA 2   

 74 027623 CONCRETE BARRIER  
(TYPE 60R MODIFIED)    

LF 62   

 75 840504 4" THERMOPLASTIC TRAFFIC STRIPE    LF 445,000   

 76 840506 8" THERMOPLASTIC TRAFFIC STRIPE    LF 27,200   

 77 840515 THERMOPLASTIC PAVEMENT MARKING   SQFT 9,090   

 78 840525 4" THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 36-12)   

LF 229,000   

 79 840526 4" THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 17-7)   

LF 5,720   

 80 850101 PAVEMENT MARKER (NON-REFLECTIVE)   EA 290   
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REPLACED PER ADDENDUM NO. 3 DATED AUGUST 19, 2014 
  



 

BID ITEM LIST 

10-0W1904 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 81 850111 PAVEMENT MARKER 
(RETROREFLECTIVE)    

EA 12,100   

 82 860090 MAINTAINING EXISTING TRAFFIC 
MANAGEMENT SYSTEM ELEMENTS 
DURING CONSTRUCTION   

LS 
LUMP SUM LUMP SUM 

 

 83 860889 MODIFY TRAFFIC MONITORING STATION   LS 
LUMP SUM LUMP SUM 

 

 84 027624 MODIFY VEHICLE CLASSIFICATION 
STATION    

LS 
LUMP SUM LUMP SUM 

 

 85 861503 MODIFY LIGHTING    LS 
LUMP SUM LUMP SUM 

 

 86 869039 COMMUNICATION PULL BOX    LS 
LUMP SUM LUMP SUM 

 

 87 BLANK    
 

 

 88 190101 ROADWAY EXCAVATION CY 2,190 
 

 

 89 130650 TEMPORARY GRAVEL BAG BERM LF 5,000 
 

 

 90 130640 TEMPORARY FIBER ROLL LF 10,000 
 

 

 91 130620 TEMPORARY DRAINING INLET 
PERTECTION 

EA 11 
 

 

 92 999990 MOBILIZATION    LS 
LUMP SUM LUMP SUM 

 

 
 

 

TOTAL BID: $ 
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