

INFORMATION HANDOUT

For Contract No. 10-1C9004

At 10-Sta-132-41.0/51.0

Identified by

Project ID 1014000185

MATERIALS INFORMATION

Water Source Information

Dahir, Khalid@DOT

From: Pete Kampa [Pete@ldpcsd.org]
Sent: Thursday, December 04, 2014 3:36 PM
To: De Claro, Rhodel B@DOT
Cc: Syndie Marchesiello; Dahir, Khalid@DOT; Syndie Marchesiello; Randy Gilgo
Subject: RE: Caltrans project requiring water source (EA 10-1C900)

Good afternoon,

I am sorry for the delay in response. We should be able to make the requested water supply available to your contractor. Our Board did adopt emergency water conservation measures due to the extremely low water supply from Lake McClure. Construction water deliveries are limited to only the amount necessary for regulatory compliance; which would include dust control, compaction and other mitigation and permit conditions. I assume the purpose of this water is for such uses.

By copy I will have Syndie in our office forward to you the fees associated with the meter rental and purchase of the water. I also ask that our Operations Manager, Randy Gilgo provide you the best location for a suitable raw water hydrant or pond source from which your contractor can draw. Please let me know if you have any additional questions. Sincerely,

Peter J. Kampa

General Manager
Lake Don Pedro Community Services District
9751 Merced Falls Rd.
La Grange, CA 95329
(209) 852-2331 ext 1
(209) 591-7100 cell
www.Ldpcsd.org

From: De Claro, Rhodel B@DOT [<mailto:Rhodel.De.Claro@dot.ca.gov>]
Sent: Tuesday, December 02, 2014 7:16 AM
To: Pete Kampa
Cc: Syndie Marchesiello; Dahir, Khalid@DOT
Subject: RE: Caltrans project requiring water source (EA 10-1C900)

Hi Pete,
Please respond to my request below.

Thank you,

Rhodel De Claro, PE
Caltrans District 10
Maintenance Design
(209)942-6048

From: De Claro, Rhodel B@DOT
Sent: Thursday, November 20, 2014 7:18 AM
To: 'pete@ldpcsd.org'