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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in MERCED COUNTY IN AND
NEAR MERCED AND ATWATER FROM 0.6 km SOUTH OF CHILDS AVENUE OVERCROSSING TO 0.3 km NORTH
OF WEST ATWATER OVERHEAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on March 19, 2002.
This addendum is being issued to revise the Notice to Contractors and Special Provisions and the Federal Minimum

Wages with Modification Number 0 dated 3-1-02. A copy of the modified wage rates are available for the contractor's use on
the Internet Site:

http://www.dot.ca.gov/hqg/esc/oe/weekly ads/addendum_page.html

In the Special Provisions, Section 1, "SPECIFICATIONS AND PLANS," subsection "AMENDMENTS TO JULY 1999
STANDARD SPECIFICATIONS, UPDATED DECEMBER 31, 2001," subsection "SECTION 86: SIGNALS, LIGHTING
AND ELECTRICAL SYSTEMS," is replaced as attached.

In the Special Provisions, Section10-1.12, "CONSTRUCTION ZONE ENHANCED ENFORCEMENT," is replaced as
attached.

In the Special Provisions, Section10-1.17, "EXISTING HIGHWAY FACILITIES," subsection "RESET ROADSIDE
SIGN," is added as attached.

In the Special Provisions, Section10-1.21, "EARTHWORK," the following subparagraph is added to paragraph two:
"D. The quantity of imported borrow to be paid for will be that quantity remaining after deducting

the adjusted quantities of excavation from the total embankment quantity. No adjustment will be made for

subsidence." The paragraph is needed to instruct the Contractor to how the Imported Borrow is to be

measured."

In the Special Provisions, Section 10-1.29, "ASPHALT CONCRETE," the second paragraph is deleted.
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To Proposal and Contract book holders:

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their

book will be contacted to arrange for the return of their book.
Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Division of Office Engineer

Attachments



SECTION 86: SIGNALS, LIGHTING AND ELECTRICAL SYSTEMS

The seventh paragraph of Section 86-2.03, "Foundations," of the Standard Specifications is amended to read:

e Forms shall be true to line and grade. Tops of foundations for posts and standards, except special foundations, shall
be finished to curb or sidewalk grade or as directed by the Engineer. Forms shall be rigid and securely braced in place.
Conduit ends and anchor bolts shall be placed in proper position and to proper height, and anchor bolts shall be held in place
by means of rigid templates. Anchor bolts shall not be installed more than 1:40 from vertical.

The twelfth paragraph of Section 86-2.03, "Foundations," of the Standard Specifications is amended to read:

e Plumbing of the standards shall be accomplished by adjusting the leveling nuts before placing the mortar or before
the foundation is finished to final grade. Shims, or other similar devices shall not be used for plumbing or raking of posts,
standards or pedestals. After final adjustments of both top nuts and leveling nuts on anchorage assemblies have been made,
firm contact shall exist between all bearing surfaces of the anchor bolt nuts, washers, and the base plate.

Section 86-8.01, "Payment," of the Standard Specifications is amended to read by adding the following paragraph after
the first paragraph:

e If a portion or all of the traffic signal poles and lighting standards, pursuant to Standard Specification Section 86,
"Signals, Lighting and Electrical Systems," are fabricated more than 480 air line kilometers from both-Sacramento and Los
Angeles, additional shop inspection expenses will be sustained by the State. Whereas it is and will be impracticable and
extremely difficult to ascertain and determine the actual increase in such expenses, it is agreed that payment to the Contractor
for furnishing such items from each fabrication site located more than 480 air line kilometers from both Sacramento and Los
Angeles will be reduced $5000; in addition, in the case where a fabrication site is located more than 4800 air line kilometers
from both Sacramento and Los Angeles, payment will be reduced an additional $3000 per each fabrication site ($8000 total
per site).

CONTRACT NO. 10-2A3604
REPLACED PER ADDENDUM NO. 1 DATED MARCH 8, 2002



SECTION 10-1.12 CONSTRUCTION ZONE ENHANCED ENFORCEMENT

Construction zone enhanced enforcement will be provided by the State as directed by the Engineer and in conformance
with these special provisions. Construction zone enhanced enforcement shall consist of the presence of the California
Highway Patrol (CHP) within and near the limits of construction during specified stages of work to control the movement of
public traffic within the work zone. CHP support will be provided as deemed appropriate by the Engineer.

The Contractor shall submit a schedule to the Engineer at least 15 days prior to the performance of work requiring
construction zone enhanced enforcement. The schedule shall include all activities requiring construction zone enhanced
enforcement and the estimated hours of CHP support required for each activity. The work shall be performed within the
number of hours allocated for CHP support.

The Contractor may request additional CHP support for other times and in support of other work activities. The
Contractor shall bear the costs and expenses for additional CHP support. The CHP shall be compensated at an agreed rate of
$55 per hour per CHP Officer. The agreed rate shall be considered full compensation for each hour, or portion thereof, that a
CHP Officer is performing construction area enhanced enforcement. There will be no markup applied to any expenses
connected with CHP support. The costs and expenses for requested additional CHP support will be deducted from moneys
due to the Contractor.

The Engineer will make all arrangements with the CHP for scheduled and requested additional construction zone
enhanced enforcement.

CHP support shall be scheduled in compliance with the provisions in "Closure Requirements and Conditions" of these
special provisions. The Contractor will be notified in writing of assigned CHP support when the Contractor is informed of
the approval of requested closures.

The Contractor shall inform the Engineer in writing at least 96 hours prior to a closure scheduled for construction zone
enhancement enforcement. The written notice shall be delivered to the Engineer between the hours of 7:00 a.m. and
3:00 p.m., Monday through Friday, excluding designated legal holidays.

Cancellations to previously approved closures scheduled to include construction zone enhancement enforcement shall be
submitted in writing to the Engineer at least 36 hours prior to the time when the closure is to be in place. Written notices of
cancellation for a closure shall be delivered to the Engineer between the hours of 7:00 a.m. and 3:00 p.m., Monday through
Friday, excluding designated legal holidays.

Cancellations with less than the 36-hour written notice may result in charges from the CHP. The Contractor shall bear
any costs and expenses resulting from cancellations with less than the 36 hour written notice, except cancellations due to
weather or circumstances beyond the control of the Contractor, as determined by the Engineer. The CHP shall be
compensated not less than $50.00 per hour and no greater than 4 hours of overtime pay per CHP Officer scheduled to
participate in the construction zone enhancement enforcement that is cancelled. The costs and expenses incurred for late
cancellations will be deducted from moneys due or that may become due the Contractor.

The presence of the California Highway Patrol will not relieve the Contractor of responsibility of providing for the safety
of the public in conformance with the requirements in Section 7-1.09, "Public Safety," nor relieve the Contractor from the
responsibility for damage in conformance with the requirements in Section 7-1.12, "Responsibility for Damage," of the
Standard Specifications.
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RESET ROADSIDE SIGN

Existing roadside signs, where shown on the plans to be reset, shall be removed and reset. One post and two post
roadside sign shall be measured and paid for as reset roadside sign.

Each roadside sign shall be reset on the same day that the sign is removed.

Two holes shall be drilled in each existing post as required to provide the breakaway feature shown on the plans.

CONTRACT NO. 10-2A3604
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