INFORMATION HANDOUT

For Contract No. 11-0223U4
At 11-SD-5-R29.1/R30.5

Identified by
Project ID 1112000102

PERMITS
Regional Water Quality Control Board: 401 Water Quality Certification (June 1, 2012)

United States Army Corps of Engineers: 404 Nationwide Permit (June 21, 2012) and Extension (June 5, 2014)
California Department of Fish and Wildlife: 1602 Streambed Alteration Agreement (May 4, 2012)

Coastal Development Permit (CDP) (June 21, 2012/signed December 12, 2013), Extension (March 20, 2014),
CDP Substantial Conformance (June 13, 2014)

U.S. Fish and Wildlife Service: Biological Opinion (March 23, 2011) and Amendment (February 6, 2012)

AGREEMENTS
UCSD License Agreement Exhibit "B"

Stipulation for Judgment in Condemnation

MATERIALS INFORMATION
Revised Geotechnical Design Report, Dated March 28, 2014

Genesee Avenue Overcrossing (OC) Foundation Report, Dated April 10, 2012
Genesee Avenue OC Revised Foundation Report, Dated May 2, 2012

Genesee Avenue OC Seismic Design Recommendations, Dated December 5, 2011
Genesee Avenue Pedestrian OC Foundation Report, Dated May 24, 2012

Genesee Avenue Pedestrian OC Revised Foundation Reports, Dated
May 30, 2012; July 2, 2012 and January 28, 2013

Genesee Avenue Pedestrian OC Seismic Design Recommendations, Dated
March 27, 2012

Retaining Wall 3 Revised Foundation Report, Dated March 21, 2014
Retaining Wall 4 Revised Foundation Report, Dated March 21, 2014
Retaining Wall 8 Foundation Report, Dated March 8, 2012
Retaining Wall 8 Foundation Report Addenda, Dated June 21, 2012
Retaining Wall 11 Foundation Report, Dated December 14, 2012
Retaining Wall 13 Foundation Report, Dated March 28, 2014
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Retaining Wall 14 Foundation Report, Dated March 28, 2014
Retaining Wall 15 Foundation Report, Dated March 28, 2014
Section 77 Approved Materials List

City of San Diego Water Source Letters

Battery Backup System

Retaining Walls 12, 13, and 15 - Memorandum
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