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**  WARNING  **  WARNING  **  WARNING  **  WARNING  **

This document is intended for informational purposes only. 

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda. 

July 9, 2002

11-SD-5-R32.5/R38.7
11-075804
ACIMG-005-1(586)20E
Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN 

SAN DIEGO FROM 0.2 KM NORTH OF THE SAN DIEGO RIVER BRIDGE TO 0.2 KM NORTH OF THE MISSION BAY DRIVE OVERCROSSING .

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on July 25, 2002, instead of the original date of July 11, 2002.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 7 dated 7-5-02.  A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html
Project Plan Sheet 54 is revised.  A half-sized copy of the revised sheet is attached for substitution for the like-numbered sheet.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the fifth paragraph:

"The Contractor shall complete work on the southbound side prior to commencing work on the northbound side of Route 5."

In the Special Provisions, Section 10-1.23, "TEMPORARY CRASH CUSHION (ADIEM)," the fifth and sixth paragraph is revised as follows:

"The price quoted by the manufacturer for ADIEM-350, FOB Centerville, Utah is $12,000.00, not including sales tax.

The above price will be firm for orders placed on or before July 31, 2003, provided delivery is accepted within 90 days after the order is placed."
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In the Special Provisions, Section 10-1.26, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE TRAFFIC STRIPE," Temporary Crash Cushion (ADIEM)," the fourth paragraph is revised as follows:

"Waste from removal of existing yellow painted traffic stripe contains lead chromate in average concentrations greater than or equal to 5 mg/L Soluble Lead or 1000 mg/kg Total Lead.  Yellow painted traffic stripe exists from Station 394+72.90 to Station 396+45.90.  Residue produced from when yellow paint is removed may contain heavy metals in concentrations that exceed thresholds established by the California Health and Safety Code and may produce toxic fumes when heated."

In the Special Provisions, Section 10-1.42, "CONCRETE BARRIER," the third and ninth paragraphs are deleted.

In the Special Provisions, Section 10-2.03, "EXISTING HIGHWAY IRRIGATION FACILITIES," subsection "LOCATE  EXISTING CROSSOVERS AND CONDUITS," the following paragraphs are added after the last paragraph:
"Existing irrigation crossovers may be asbestos coated pipe.

Full compensation for removal of asbestos coated pipe as directed by the Engineer will be paid for as extra work as provided in Section 4-1.03D, "Extra Work," of the Standard Specifications."

In the Proposal and Contract, the Engineer’s Estimate Items 16 and 17 are revised, Items 54 and 55 are added and Item 53 is deleted as attached.

To Proposal and Contract book holders:

Replace pages 3 and 5 of the Engineer's Estimate in the Proposal with the attached revised pages 3 and 5 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments

ENGINEER'S ESTIMATE

11-075804


Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


1
070012
PROGRESS SCHEDULE (CRITICAL PATH METHOD) 
LS
LUMP SUM
LUMP SUM



2
070018
TIME-RELATED OVERHEAD
DAY
220




3
074023
TEMPORARY EROSION CONTROL 
M2
2000




4
024046
TEMPORARY CONCRETE WASHOUT (PORTABLE) 
LS
LUMP SUM
LUMP SUM



5
024047
TEMPORARY CONSTRUCTION ENTRANCE (PLATES) 
EA
2




6
(S)
120090
CONSTRUCTION AREA SIGNS 
LS
LUMP SUM
LUMP SUM



7
(S)
120100
TRAFFIC CONTROL SYSTEM 
LS
LUMP SUM
LUMP SUM



8

(S)
024048
TRAFFIC PLASTIC DRUMS 
EA
14




9

(S)
128650
PORTABLE CHANGEABLE MESSAGE SIGN 
EA
2




10

(S)
129000
TEMPORARY RAILING (TYPE K) 
M
11 900




11

(S)
024049
TEMPORARY CRASH CUSHION (TYPE ADIEM) 
EA
2




12
150656
REMOVE CABLE BARRIER 
M
80




13
150662
REMOVE METAL BEAM GUARD RAILING 
M
660




14
150666
REMOVE METAL BEAM BARRIER 
M
2300




15
150667
REMOVE DOUBLE METAL BEAM BARRIER 
M
1100




16
150710
REMOVE TRAFFIC STRIPE 
M
24 500




17
024050
REMOVE TRAFFIC STRIPE (YELLOW) 
M
180




18
153214
REMOVE CONCRETE CURB 
M
280




19
160101
CLEARING AND GRUBBING 
HA
3




20
170101
DEVELOP WATER SUPPLY 
LS
LUMP SUM
LUMP SUM
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ENGINEER'S ESTIMATE
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Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


41

(F)
024054
CONCRETE BARRIER (TYPE 60SA MODIFIED 2)  
M
280




42
024055
CONCRETE BARRIER (TYPE 60SE MODIFIED) 
M
110




43
024056
CONCRETE BARRIER (TYPE 60S MODIFIED 2)
M
930




44
(S)
840656
PAINT TRAFFIC STRIPE (2-COAT) 
M
36 800




45
(S)
850101
PAVEMENT MARKER (NON‑REFLECTIVE) 
EA
13 500




46
(S)
850111
PAVEMENT MARKER (RETROREFLECTIVE) 
EA
5100




47
(S)
024057
MODIFY RAMP METERING SYSTEM (LOCATION 1) 
LS
LUMP SUM
LUMP SUM



48
(S)
024058
MODIFY RAMP METERING SYSTEM (LOCATION 2) 
LS
LUMP SUM
LUMP SUM



49
(S)
024059
MODIFY RAMP METERING SYSTEM (LOCATION 3) 
LS
LUMP SUM
LUMP SUM



50
(S)
024060
MODIFY RAMP METERING SYSTEM (LOCATION 4) 
LS
LUMP SUM
LUMP SUM



51
(S)
024061
MODIFY RAMP METERING SYSTEM (LOCATION 5) 
LS
LUMP SUM
LUMP SUM



52
(S)
024062
MODIFY RAMP METERING SYSTEM (LOCATION 6) 
LS
LUMP SUM
LUMP SUM



53
BLANK







54
024452
PAINT TRAFFIC STRIPE (BLACK) (1-COAT)
M
12 100




55
999990
MOBILIZATION 
LS
LUMP SUM
LUMP SUM


TOTAL BID: ___________
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