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**  WARNING  **  WARNING  **  WARNING  **  WARNING  **

This document is intended for informational purposes only. 

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda. 

July 28, 2004

11-SD-15-M21.0/R82.0
11-077304
ACIM-015-4(197)13E
Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY AT VARIOUS LOCATIONS FROM 0.5 KM SOUTH OF MIRAMAR WAY OVERCROSSING TO 0.6 KM NORTH OF MISSION ROAD OVERCROSSING.
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on August 26, 2004.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, and the Proposal and Contract.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," the fourth paragraph is revised as follows:

"The Contractor shall pay to the State of California the sum of $10,300 per day, for each and every calendar day's delay finishing the work after expiration of the number of working days bid, until work requiring closure of lanes or shoulders on State Highway Route 15 is complete."

In the Proposal and Contract, the Engineer’s Estimate Items 2, 30 and 31 are revised as attached.

To Proposal and Contract book holders:

Replace the pages 3 and 4 of the Engineer's Estimate in the Proposal with the attached revised pages 3 and 4 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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11-SD-15-M21.0/R82.0
11-077304
ACIM-015-4(197)13E
This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachment

ENGINEER'S ESTIMATE

11-077304


Item No.
Item Code
Item Description
Unit of Measure
Estimated Quantity
Unit Price
Item Total


1
070012
PROGRESS SCHEDULE 

(CRITICAL PATH METHOD) 
LS
LUMP SUM
LUMP SUM



2
070018
TIME-RELATED OVERHEAD 
LS
LUMP SUM
LUMP SUM



3
(S)
074017
PREPARE WATER POLLUTION CONTROL PROGRAM
LS
LUMP SUM
LUMP SUM



4
074020
WATER POLLUTION CONTROL 
LS
LUMP SUM
LUMP SUM



5
(S)
074023
TEMPORARY EROSION CONTROL 
M2
540




6
074028
TEMPORARY FIBER ROLL 
M
740




7
(S)
120090
CONSTRUCTION AREA SIGNS 
LS
LUMP SUM
LUMP SUM



8
(S)
120100
TRAFFIC CONTROL SYSTEM 
LS
LUMP SUM
LUMP SUM



9
(S)
120120
TYPE III BARRICADE 
EA
10




10
(S)
120166
CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)
EA
15




11
(S)
033283
TRAFFIC PLASTIC DRUMS 
EA
54




12

(S)
128650
PORTABLE CHANGEABLE MESSAGE SIGN 
EA
3




13
150662
REMOVE METAL BEAM GUARD RAILING 
M
150




14
150730
REMOVE CHANNELIZERS 
EA
15




15
150742
REMOVE ROADSIDE SIGN 
EA
6




16
150771
REMOVE ASPHALT CONCRETE DIKE 
M
23 600




17
151224
REMOVE DELINEATOR 
EA
66




18
152320
RESET ROADSIDE SIGN 
EA
3




19
152390
RELOCATE ROADSIDE SIGN 
EA
2




20
(S)
153103
COLD PLANE ASPHALT CONCRETE PAVEMENT 
M2
250 000
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ENGINEER'S ESTIMATE

11-077304


Item No.
Item Code
Item Description
Unit of Measure
Estimated Quantity
Unit Price
Item Total


21
190101
ROADWAY EXCAVATION 
M3
1700




22
(S)
203061
STABILIZING EMULSION 

(EROSION CONTROL)
KG
5.5




23
260201
CLASS 2 AGGREGATE BASE 
M3
16




24
374002
ASPHALTIC EMULSION 

(FOG SEAL COAT) 
TONN
36




25
390095
REPLACE ASPHALT CONCRETE SURFACING 
M3
19




26
390155
ASPHALT CONCRETE (TYPE A) 
TONN
4000




27
390206
RUBBERIZED ASPHALT CONCRETE (TYPE G) 
TONN
22 600




28
394001
PLACE ASPHALT CONCRETE DIKE 
M
23 600




29
397001
ASPHALTIC EMULSION 

(PAINT BINDER) 
TONN
74




30
(F)
560218
FURNISH SIGN STRUCTURE (TRUSS) 
KG
7100




31
(S-F)
560219
INSTALL SIGN STRUCTURE (TRUSS) 
KG
7100




32
(S)
033284
1524 MM CAST-IN-DRILLED-HOLE CONCRETE PILE 

(SIGN FOUNDATION)
M
7




33
562002
METAL (RAIL MOUNTED SIGN) 
KG
40




34
566011
ROADSIDE SIGN - ONE POST 
EA
11




35
566012
ROADSIDE SIGN - TWO POST 
EA
16




36
568001
INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)
EA
1




37
568015
INSTALL SIGN 

(MAST-ARM HANGER METHOD) 
EA
2




38
568017
INSTALL ROADSIDE SIGN PANEL ON EXISTING POST
EA
18




39
568023
INSTALL ROADSIDE SIGN 

(LAMINATED WOOD BOX POST)
EA
5




40
820107
DELINEATOR (CLASS 1) 
EA
320
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