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**  WARNING  **  WARNING  **  WARNING  **  WARNING  **

This document is intended for informational purposes only. 

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda. 

October 10, 2003

11-Imp-78,111-24.6/25.4, R33.0/R35.8
11-167874
ACNH-X025(025)E
Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in IMPERIAL COUNTY NEAR BRAWLEY ON ROUTE 78 FROM 0.5 KM EAST TO 1.2 KM EAST OF EAST JUNCTION ROUTE 111 AND ON ROUTE 111 FROM 0.2 KM NORTH OF MEAD ROAD TO 0.4 KM NORTH OF ROUTE 78.
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on November 6, 2003.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, and the Proposal and Contract.
In the Special Provisions, Section 2-1.01, "GENERAL," the sixth paragraph is revised as follows:

"Submit request for substitution of an "or equal" item, and the data substantiating the request to the Department of Transportation, District 11, Construction Duty Senior MS 73, P.O. Box 85406, San Diego, CA, 92186-5400, so that the request is received by the Department by close of business on the fourth day, not including Saturdays, Sundays and legal holidays, following bid."

In the Special Provisions, Section 3, "AWARD AND EXECUTION OF CONTRACT," the second paragraph is revised as follows:

"Bids will be compared on the basis of the Engineer's Estimate of the quantities of work to be done and the number of working days bid for completion of the work.  The award of the contract, if it be awarded, will be made within 30 days after the opening of the proposals if the apparent lowest responsible bidder has met the goal for DBE participation.  The award of the contract, if it be awarded, will be made within 60 days after the opening of the proposals if the apparent lowest bidder has not met the goal for DBE participation but has claimed good faith efforts to do so.  These periods will be subject to extension for such further periods as may be agreed upon in writing between the Department and the bidders concerned.  The award, if made, will be to the lowest responsible bidder whose proposal complies with all the requirements prescribed and who has met the goal for DBE participation or has demonstrated, to the satisfaction of the Department, adequate good faith efforts to do so.  Meeting the goal for DBE participation or demonstrating, to the satisfaction of the Department, adequate good faith efforts to do so is a condition for being eligible for award of contract.  The lowest bid will be determined on the basis of the "Total Basis for Comparison of Bids (A+B)" set forth in the proposal.  The contract price for the awarded contract will be the "Total Bid (A)" set forth in the proposal."
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In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the fourth paragraph is revised as follows:

"Attention is directed to "Concrete Pavement," of these special provisions regarding the prepaving conference and test strip."

In the Special Provisions, Section 10-1.10, "PROGRESS SCHEDULE (CRITICAL PATH METHOD)," in the subsection "BASELINE SCHEDULE," the first sentence of the fourth paragraph is revised as follows:

"The baseline schedule shall not extend beyond the number of working days bid."

In the Special Provisions, Section 10-1.10, "PROGRESS SCHEDULE (CRITICAL PATH METHOD)," in the subsection "BASELINE SCHEDULE," the first sentence of the fifth paragraph is revised as follows:

"If the Contractor submits an early completion baseline schedule that shows contract completion is less than 85 percent of the working days bid, the baseline schedule shall be supplemented with resource allocations for every task activity and include time-scaled resource histograms."

In the Proposal and Contract, the Engineer’s Estimate Item 22 is revised as attached.

To Proposal and Contract book holders:

Replace page 4 of the Engineer's Estimate in the Proposal with the attached revised page 4 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachment

ENGINEER'S ESTIMATE

11-167874


Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


21
150645
REMOVE BARRICADE 
EA
4




22
150717
REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING
M2
360




23
150742
REMOVE ROADSIDE SIGN 
EA
23




24
032032
REMOVE SURFACING 
M3
155




25
(S)
153153
COLD PLANE ASPHALT CONCRETE PAVEMENT (45 MM MAXIMUM)
M2
34




26
153229
REMOVE CONCRETE BARRIER (TYPE K) 
M
330




27
160101
CLEARING AND GRUBBING 
LS
LUMP SUM
LUMP SUM



28
170101
DEVELOP WATER SUPPLY 
LS
LUMP SUM
LUMP SUM



29
190101
ROADWAY EXCAVATION 
M3
30 000




30
193114
SAND BACKFILL 
M3
5




31
198001
IMPORTED BORROW 
M3
119 000




32
(S)
208731
200 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT
M
340




33
220101
FINISHING ROADWAY 
LS
LUMP SUM
LUMP SUM



34
250401
CLASS 4 AGGREGATE SUBBASE 
M3
49 000




35
260201
CLASS 2 AGGREGATE BASE 
M3
24 000




36
374002
ASPHALTIC EMULSION (FOG SEAL COAT) 
TONN
3




37
390155
ASPHALT CONCRETE (TYPE A) 
TONN
2400




38
390171
ASPHALT CONCRETE BASE

 (TYPE A) 
TONN
30 400




39
394001
PLACE ASPHALT CONCRETE DIKE 
M
370




40
394002
PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)
M2
6



4
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