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July 2, 2001

11-SD-94/125-R16.7/R17.2;21.9/22.5
11-232924
STPL-6066(028)E
Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN 

LA MESA ON ROUTE 94 FROM ROUTE 94/125 SEPARATION TO 0.2 km WEST OF CAMPO ROAD OVERCROSSING AND ON ROUTE 125 FROM  0.3 km SOUTH TO 0.3 km NORTH OF THE PANORAMA DRIVE UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on July 12, 2001.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions and the Proposal and Contract. 

Project Plan Sheet 52 is revised.  A half-sized copy of the revised sheet is attached for substitution for the like-numbered sheet.

Project Plan Sheet 85 is revised.  A wall thickness dimension of "380 (Typ)" is added to Sections A-A and B-B.

In the Special Provisions, under the section, "STANDARD PLANS LIST," RSP A35A, "Portland Cement Concrete Pavement (Undoweled Transverse Joints)," is replaced with RSP A35B, "Portland Cement Concrete Pavement (Doweled Transverse Joints)."

In the Special Provisions, Section 10-1.06, "TEMPORARY CONCRETE WASHOUT," the first paragraph is revised as follows:

"Temporary concrete washout facilities shall be furnished, operated and maintained in accordance with these special provisions, as shown on the plans, and as directed by the Engineer."

In the Proposal and Contract, the Engineer’s Estimate Item 4 is revised.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Plans, Specifications & Estimates Branch

Office of Office Engineer

Attachments

ENGINEER'S ESTIMATE

11-232924


Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


1
074028
TEMPORARY FIBER ROLL 
M
340




2
074029
TEMPORARY SILT FENCE 
M
160




3
021515
TEMPORARY GRAVEL BAG 
EA
45




4
021516
TEMPORARY CONCRETE WASHOUT 
EA
20




5

(S)
120090
CONSTRUCTION AREA SIGNS 
LS
LUMP SUM
LUMP SUM



6

(S)
120100
TRAFFIC CONTROL SYSTEM 
LS
LUMP SUM
LUMP SUM



7
(S)
120151
TEMPORARY TRAFFIC STRIPE (TAPE) 
M
2930




8
(S)
120166
CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)
EA
14




9
(S)
120300
TEMPORARY PAVEMENT MARKER 
EA
890




10
(S)
128650
PORTABLE CHANGEABLE MESSAGE SIGN 
EA
4




11
(S)
129000
TEMPORARY RAILING (TYPE K) 
M
560




12
(S)
021517
TRAFFIC PLASTIC DRUM 
EA
12




13
150608
REMOVE CHAIN LINK FENCE 
M
290




14
150710
REMOVE TRAFFIC STRIPE 
M2
260




15
150742
REMOVE ROADSIDE SIGN 
EA
8




16
150857
REMOVE ASPHALT CONCRETE SURFACING 
M3
6




17
(S)
151572
RECONSTRUCT METAL BEAM GUARD RAILING 
M
35




18
152390
RELOCATE ROADSIDE SIGN 
EA
2




19
153210
REMOVE CONCRETE 
M3
5




20
157560
BRIDGE REMOVAL (PORTION) 
LS
LUMP SUM
LUMP SUM
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