

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th Street MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711



*Flex your power!
Be energy efficient!*

April 29, 2011

11-SD-15-M26.2/M27.8
11-2T0864
Project ID 1100000755

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN DIEGO AND ESCONDIDO FROM LAKE HODGES BRIDGE TO CLARENCE LANE UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, May 12, 2011.

This addendum is being issued to to revise the Bid Book.

In the Bid Book, in the "Bid Item List," Items 6 and 7 are revised as attached.

To Bid book holders:

Replace page 3 of the "Bid Item List" in the Bid book with the attached revised page 3 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum and attachment are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-2T0864

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,


LAURIE BERMAN
District Director

Attachment

BID ITEM LIST
11-2T0864

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
2	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
3	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	1		
4	074035	TEMPORARY CHECK DAM	LF	280		
5	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	5		
6	074056	RAIN EVENT ACTION PLAN	EA	21	500	10,500
7	074057	STORM WATER ANNUAL REPORT	EA	4	2,000	8,000
8	074058	STORM WATER SAMPLING AND ANALYSIS DAY	EA	3		
9	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
10	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
11	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2		
12	190110	LEAD COMPLIANCE PLAN	EA	1		
13	200002	ROADSIDE CLEARING	LS	LUMP SUM	LUMP SUM	
14	200114	ROCK BLANKET	SQYD	640		
15	020591	ROCK MULCH	SQYD	5,610		
16	202003	IRON SULFATE	LB	5,670		
17	202011	MULCH	CY	1,930		
18	202031	COMMERCIAL FERTILIZER (SLOW RELEASE)	LB	1,440		
19	202033	COMMERCIAL FERTILIZER (PACKET)	EA	16,500		
20	020592	MAINTAIN EXISTING FIBER ROLLS	LS	LUMP SUM	LUMP SUM	