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April 16, 2008 
 

11-SD-15-R16.9/M24.1 
11-2T0914 
 

Addendum No. 1 
 

Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN SAN 
DIEGO FROM 0.1 KILOMETER SOUTH OF ROUTE 52/15 SEPARATION TO CARROLL CANYON ROAD 
OVERCROSSING. 

 

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 

 

Bids for this work will be opened on May 1, 2008. 
 

In the Special Provisions, Section 1, "Specifications and Plans," the entire subsection "AMENDMENTS TO JULY 1999 
STANDARD SPECIFICATIONS"is revised to read as attached. 

 

In the Special Provisions, Section 10-1.23, "MAINTAINING TRAFFIC," Charts No. 22 through No. 26 are revised to 
read as attached. 

 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 

This office is sending this addendum by GSO overnight mail to Proposal and Contract book holders to ensure that each 
receives it.  A copy of this addendum is available for the contractor's use on the Internet Site: 

 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 
requirements of this letter before submitting your bid. 
 

Sincerely, 
 
 
 

REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 

Attachments 



 

 
Chart No.  22 

HOV Lane Requirements 
County:  SD Route/Direction:  NB/SB 15  

               “Reversible HOV Lanes” 
 

 KP:   19.13 – 30.39 
 PM:  11.89 – 18.89  

Closure Limits:  Jct. Rte 15/163 to 1.13 Km. (.7 Mi.) North of Poway Rd. OC 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  
Mondays                      X X X X  

Tuesday through Thursdays X X X X X                X X X X  
Fridays X X X X X                     

Saturday                          
Sunday                          

 
Legend: 

X HOV lanes may be closed. 
  
 No HOV lane closure allowed. 
  

REMARKS: 
This chart not to be used in conjunction with chart   21 
 
This chart shall be used with coordination from the TMC, phone # 858-467-3090. 
 
1.  Each request for any closure on the HOV Lanes MUST be submitted to the District Traffic Manager for 
approval. 
2.  Each request for use of the HOV Lanes MUST be submitted to the Transportation Management Center 
(TMC) 2-weeks in advance for approval.  This will expedite scheduling of TMC personnel for weekend 
work.  If the work is cancelled for any reason, the TMC MUST be notified as soon as possible. 
3.  The Contractor and any Caltrans person responsible for overseeing the work/contract is responsible for 
maintaining safety on the HOV Lanes during the scheduled work.  Caltrans Maintenance units and/or CHP 
units may be on the lanes when the lanes are not open to the motoring public. 
4.  The HOV Lanes are used as an alternate route when a major incident occurs on the main lanes of I-15 
within the 8-mile length of the HOV Lanes.  All Contractor and Caltrans personnel, vehicles, and 
equipment must be able to vacate the HOV Lanes within approximately 20 minutes of being notified by the 
TMC. 
5.  It is imperative the responsible Caltrans person and/or Contractor have cellular phones so the TMC has 
contact with them at all times while they are on the lanes.   
6.  A list of Contractor personnel, along with the responsible Caltrans personnel, MUST be on file in the 
TMC including pager and cellular phone number information prior to approval for use of the HOV lanes for 
the work. 
7.  It is the responsibility of the Contractor to post closure information signs 3 days in advance of a full 
closure occurring during normal operational hours.  When closing the HOV lanes completely (all lanes), all 
entrance gates on the HOV Lanes (Gate 1, Gate 2, Gate 5) will be closed prior to the beginning of work.   It 
is the responsibility of the Contractor and/or Caltrans personnel on the HOV lanes to assist the TMC in this 
procedure.  Once this is done, the work may proceed.   
8.  After completing work for the night and prior to leaving the I-15 HOV Express Lanes, all HOV Gates 
MUST be re-opened.  Contact TMC personnel by phone (858-467-3090 or 3089) to complete this 
procedure. 
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Chart No.  23 

HOV Ramp Requirements 
County:  SD Route/Direction:  NB 163  

 
 KP:   R 18.073  
 PM:  R 11.233 

Closure Limits:  NB Off-ramp to NB Reversible HOV Lanes 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays                      R R R R

Tuesday through Thursdays R R R R R                R R R R
Fridays R R R R R                    

Saturday                         
Sunday                         

 
Legend: 

R HOV ramp may be closed. 
  
 No HOV lane closure allowed. 
  

REMARKS: 
This chart not to be used in conjunction with chart  21 
 
This chart shall be used with coordination from the TMC, phone # 858-467-3090. 
 
1.  Each request for any closure on the HOV Lanes MUST be submitted to the District Traffic Manager for 
approval. 
2.  Each request for use of the HOV Lanes MUST be submitted to the Transportation Management Center 
(TMC) 2-weeks in advance for approval.  This will expedite scheduling of TMC personnel for weekend 
work.  If the work is cancelled for any reason, the TMC MUST be notified as soon as possible. 
3.  The Contractor and any Caltrans person responsible for overseeing the work/contract is responsible for 
maintaining safety on the HOV Lanes during the scheduled work.  Caltrans Maintenance units and/or CHP 
units may be on the lanes when the lanes are not open to the motoring public. 
4.  The HOV Lanes are used as an alternate route when a major incident occurs on the main lanes of I-15 
within the 8-mile length of the HOV Lanes.  All Contractor and Caltrans personnel, vehicles, and 
equipment must be able to vacate the HOV Lanes within approximately 20 minutes of being notified by the 
TMC. 
5.  It is imperative the responsible Caltrans person and/or Contractor have cellular phones so the TMC has 
contact with them at all times while they are on the lanes. 
6.  A list of Contractor personnel, along with the responsible Caltrans personnel, MUST be on file in the 
TMC including pager and cellular phone number information prior to approval for use of the HOV lanes for 
the work. 
7.  It is the responsibility of the Contractor to post closure information signs 3 days in advance of any HOV 
closure occurring during normal operational hours.  When closing the HOV lanes completely (all lanes), all 
entrance gates on the HOV Lanes (Gate 1, Gate 2, Gate 5) will be closed prior to the beginning of work.   It 
is the responsibility of the Contractor and/or Caltrans personnel on the HOV lanes to assist the TMC in this 
procedure.  Once this is done, the work may proceed. 
8.  After completing work for the night and prior to leaving the I-15 HOV Express Lanes, all HOV Gates 
MUST be re-opened.  Contact TMC personnel by phone (858-467-3090 or 3089) to complete this 
procedure. 
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Chart No.  24 

HOV Ramp Requirements 
County:  SD Route/Direction:  NB 15  

 
 KP:   M 18.342 
 PM:  M 11.410 

Closure Limits:  NB Off-ramp to NB Reversible HOV Lanes 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays                      R R R R

Tuesday through Thursdays R R R R R                R R R R
Fridays R R R R R                    

Saturday                         
Sunday                         

 
Legend: 

R HOV ramp may be closed. 
  
 No HOV lane closure allowed. 
  

REMARKS: 
This chart not to be used in conjunction with chart  21 
 
This chart shall be used with coordination from the TMC, phone # 858-467-3090. 
 
1.  Each request for any closure on the HOV Lanes MUST be submitted to the District Traffic Manager for 
approval. 
2.  Each request for use of the HOV Lanes MUST be submitted to the Transportation Management Center 
(TMC) 2-weeks in advance for approval.  This will expedite scheduling of TMC personnel for weekend 
work.  If the work is cancelled for any reason, the TMC MUST be notified as soon as possible. 
3.  The Contractor and any Caltrans person responsible for overseeing the work/contract is responsible for 
maintaining safety on the HOV Lanes during the scheduled work.  Caltrans Maintenance units and/or CHP 
units may be on the lanes when the lanes are not open to the motoring public. 
4.  The HOV Lanes are used as an alternate route when a major incident occurs on the main lanes of I-15 
within the 8-mile length of the HOV Lanes.  All Contractor and Caltrans personnel, vehicles, and 
equipment must be able to vacate the HOV Lanes within approximately 20 minutes of being notified by the 
TMC. 
5.  It is imperative the responsible Caltrans person and/or Contractor have cellular phones so the TMC has 
contact with them at all times while they are on the lanes.   
6.  A list of Contractor personnel, along with the responsible Caltrans personnel, MUST be on file in the 
TMC including pager and cellular phone number information prior to approval for use of the HOV lanes for 
the work. 
7.  It is the responsibility of the Contractor to post closure information signs 3 days in advance of any  full 
closure occurring during normal operational hours.  When closing the HOV lanes completely (all lanes), all 
entrance gates on the HOV Lanes (Gate 1, Gate 2, Gate 5) will be closed prior to the beginning of work.   It 
is the responsibility of the Contractor and/or Caltrans personnel on the HOV lanes to assist the TMC in this 
procedure.  Once this is done, the work may proceed.   
8.  After completing work for the night and prior to leaving the I-15 HOV Express Lanes, all HOV Gates 
MUST be re-opened.  Contact TMC personnel by phone (858-467-3090 or 3089) to complete this 
procedure. 
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Chart No.  25 

HOV Ramp Requirements 
County:  SD Route/Direction:  SB 15 

      “Reversible HOV Lanes” 
 

 KP:   M19.40 
 PM:  M12.06 

Closure Limits:  SB Off-ramp to SB 163 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays                      R R R R

Tuesday through Thursdays R R R R R                R R R R
Fridays R R R R R                    

Saturday                         
Sunday                         

 
Legend: 

R HOV ramp may be closed. 
  
 No HOV lane closure allowed. 
  

REMARKS: 
This chart not to be used in conjunction with Chart  21. 
 
This chart shall be used with coordination from the TMC, phone # 858-467-3090. 
 
1.  Each request for any closure on the HOV Lanes MUST be submitted to the District Traffic Manager for 
approval. 
2.  Each request for use of the HOV Lanes MUST be submitted to the Transportation Management Center 
(TMC) 2-weeks in advance for approval.  This will expedite scheduling of TMC personnel for weekend 
work.  If the work is cancelled for any reason, the TMC MUST be notified as soon as possible. 
3.  The Contractor and any Caltrans person responsible for overseeing the work/contract is responsible for 
maintaining safety on the HOV Lanes during the scheduled work.  Caltrans Maintenance units and/or CHP 
units may be on the lanes when the lanes are not open to the motoring public. 
4.  The HOV Lanes are used as an alternate route when a major incident occurs on the main lanes of I-15 
within the 8-mile length of the HOV Lanes.  All Contractor and Caltrans personnel, vehicles, and 
equipment must be able to vacate the HOV Lanes within approximately 20 minutes of being notified by the 
TMC. 
5.  It is imperative the responsible Caltrans person and/or Contractor have cellular phones so the TMC has 
contact with them at all times while they are on the lanes.   
6.  A list of Contractor personnel, along with the responsible Caltrans personnel, MUST be on file in the 
TMC including pager and cellular phone number information prior to approval for use of the HOV lanes for 
the work. 
7.  It is the responsibility of the Contractor to post closure information signs 3 days in advance of any HOV 
closure occurring during normal operational hours.  When closing the HOV lanes completely (all lanes), all 
entrance gates on the HOV Lanes (Gate 1, Gate 2, Gate 5) will be closed prior to the beginning of work.   It 
is the responsibility of the Contractor and/or Caltrans personnel on the HOV lanes to assist the TMC in this 
procedure.  Once this is done, the work may proceed.   
8.  After completing work for the night and prior to leaving the I-15 HOV Express Lanes, all HOV Gates 
MUST be re-opened.  Contact TMC personnel by phone (858-467-3090 or 3089) to complete this 
procedure. 
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Chart No.  26 

HOV Ramp Requirements 
County:  SD Route/Direction:  SB 15 

      “Reversible HOV Lanes” 
 

 KP:   19.13 
 PM:  11.89 

Closure Limits:  SB Off-ramp to SB 15 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays                      R R R R

Tuesday through Thursdays R R R R R                R R R R
Fridays R R R R R                    

Saturday                         
Sunday                         

 
Legend: 

R HOV ramp may be closed. 
  
 No HOV lane closure allowed. 
  

REMARKS: 
This chart not to be used in conjunction with chart  21. 
 
This chart shall be used with coordination from the TMC, phone # 858-467-3090. 
 
1.  Each request for any closure on the HOV Lanes MUST be submitted to the District Traffic Manager for 
approval. 
2.  Each request for use of the HOV Lanes MUST be submitted to the Transportation Management Center 
(TMC) 2-weeks in advance for approval.  This will expedite scheduling of TMC personnel for weekend 
work.  If the work is cancelled for any reason, the TMC MUST be notified as soon as possible. 
3.  The Contractor and any Caltrans person responsible for overseeing the work/contract is responsible for 
maintaining safety on the HOV Lanes during the scheduled work.  Caltrans Maintenance units and/or CHP 
units may be on the lanes when the lanes are not open to the motoring public. 
4.  The HOV Lanes are used as an alternate route when a major incident occurs on the main lanes of I-15 
within the 8-mile length of the HOV Lanes.  All Contractor and Caltrans personnel, vehicles, and 
equipment must be able to vacate the HOV Lanes within approximately 20 minutes of being notified by the 
TMC. 
5.  It is imperative the responsible Caltrans person and/or Contractor have cellular phones so the TMC has 
contact with them at all times while they are on the lanes.   
6.  A list of Contractor personnel, along with the responsible Caltrans personnel, MUST be on file in the 
TMC including pager and cellular phone number information prior to approval for use of the HOV lanes for 
the work. 
7.  It is the responsibility of the Contractor to post closure information signs 3 days in advance of any HOV 
closure occurring during normal operational hours.  When closing the HOV lanes completely (all lanes), all 
entrance gates on the HOV Lanes (Gate 1, Gate 2, Gate 5) will be closed prior to the beginning of work.   It 
is the responsibility of the Contractor and/or Caltrans personnel on the HOV lanes to assist the TMC in this 
procedure.  Once this is done, the work may proceed.   
8.  After completing work for the night and prior to leaving the I-15 HOV Express Lanes, all HOV Gates 
MUST be re-opened.  Contact TMC personnel by phone (858-467-3090 or 3089) to complete this 
procedure. 
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