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**  WARNING  **  WARNING  **  WARNING  **  WARNING  **

This document is intended for informational purposes only. 

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda. 

April 18, 2003

12-Ora,LA-605-R0.5/R2.6, R0.0/R0.1
12-079204
ACNHI-605-2(899)117N
Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ORANGE AND LOS ANGELES COUNTIES IN ROSSMOOR AND LOS ALAMITOS FROM 0.5 km NORTH OF ROUTE 450/605 SEPARATION TO 0.1 KM NORTH OF LOS ANGELES COUNTY LINE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on May 1, 2003.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the Proposal and Contract.
Project Plan Sheets 97 is revised.  Half-sized copies of the revised sheet is attached for substitution for the like-numbered sheet.

In the Special Provisions, Section 5-1.16. "PAYMENTS," the second paragraph is replaced with the following paragraph:

"For the purpose of making partial payments pursuant to Section 9-1.06, "Partial Payments," of the Standard Specifications, the amount set forth for the contract items of work hereinafter listed shall be deemed to be the maximum value of the contract item of work which will be recognized for progress payment purposes:

A. Clearing and Grubbing



$20,000

B. Progress Schedule (Critical Path Method)

$25,000

C. Bridge Removal (Portion), Location A

$34,525

D. Bridge Removal (Portion), Location B

$116,365"

In the Special Provisions, Section 5-1.16. "PAYMENTS," the fourth paragraph is replaced with the following paragraph:

"In determining the partial payments to be made to the Contractor, only the following listed materials will be considered for inclusion in the payment as materials furnished but not incorporated in the work.

A.
Galvanized Steel Pipe (Supply Line)

B.
Piling

C.
Joint Seals

D.
Bar Reinforcing Steel (Bridge)

E.
Column Casing
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F.
Metal Sign Structures

G.
Culvert Pipes

H.
Overside Drains and Apputenances

I.
Miscellaneous Drainage Facilities

J.
Miscellaneous Iron and Steel

K.
Railings

L.
Crash Cushions

M.
Pavement Markers

N.
Luminaires"

In the Proposal and Contract, the Engineer’s Estimate Items 2, 39 and 86 are revised as attached.

To Proposal and Contract book holders:

Replace the entire pages 3, 4 and 7 of the Engineer's Estimate in the Proposal with the attached revised pages 3, 4 and 7 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments

ENGINEER'S ESTIMATE

12-079204


Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


1
070012
PROGRESS SCHEDULE (CRITICAL PATH METHOD) 
LS
LUMP SUM
LUMP SUM



2
070018
TIME-RELATED OVERHEAD 
WDAY
285




3
072006
TEMPORARY SUPPORT 
LS
LUMP SUM
LUMP SUM



4
074019
PREPARE STORM WATER POLLUTION PREVENTION PLAN
LS
LUMP SUM
LUMP SUM



5
074020
WATER POLLUTION CONTROL 
LS
LUMP SUM
LUMP SUM



6
(S)
120090
CONSTRUCTION AREA SIGNS 
LS
LUMP SUM
LUMP SUM



7
(S)
120100
TRAFFIC CONTROL SYSTEM 
LS
LUMP SUM
LUMP SUM



8
(S)
120165
CHANNELIZER (SURFACE MOUNTED) 
EA
200




9
(S)
128650
PORTABLE CHANGEABLE MESSAGE SIGN 
LS
LUMP SUM
LUMP SUM



10
129000
TEMPORARY RAILING (TYPE K) 
M
3290




11
129100
TEMPORARY CRASH CUSHION MODULE 
EA
110




12
129150
TEMPORARY TRAFFIC SCREEN 
M
6120




13
150608
REMOVE CHAIN LINK FENCE 
M
18




14
150662
REMOVE METAL BEAM GUARD RAILING 
M
300




15
150710
REMOVE TRAFFIC STRIPE 
M
68 800




16
030807
REMOVE TRAFFIC STRIPE (YELLOW) 
M
5160




17
150715
REMOVE THERMOPLASTIC PAVEMENT MARKING 
M2
120




18
150722
REMOVE PAVEMENT MARKER 
EA
17 500




19
030808
REMOVE METAL (RAIL MOUNTED SIGN) 
EA
2




20
150747
REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)
EA
1
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ENGINEER'S ESTIMATE

12-079204


Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


21
150760
REMOVE SIGN STRUCTURE 
EA
2




22
150769
REMOVE ASPHALT CONCRETE 
M3
11




23
152372
RELOCATE CONCRETE BARRIER (TYPE K) 
M
2830




24
030809
RELOCATE METAL (RAIL MOUNTED SIGN) 
EA
2




25
153214
REMOVE CONCRETE CURB 
M
70




26
155003
CAP INLET 
EA
17




27
156590
REMOVE CRASH CUSHION (SAND FILLED) 
EA
23




28
157561
BRIDGE REMOVAL (PORTION), LOCATION A 
LS
LUMP SUM
LUMP SUM



29
157562
BRIDGE REMOVAL (PORTION), LOCATION B 
LS
LUMP SUM
LUMP SUM



30
160101
CLEARING AND GRUBBING 
LS
LUMP SUM
LUMP SUM



31
190101
ROADWAY EXCAVATION 
M3
12 600




32
190103
ROADWAY EXCAVATION (TYPE Y) (AERIALLY DEPOSITED LEAD)
M3
1900




33
190110
LEAD COMPLIANCE PLAN
LS
LUMP SUM
LUMP SUM



34

(F)
192003
STRUCTURE EXCAVATION (BRIDGE) 
M3
172




35

(F)
193003
STRUCTURE BACKFILL (BRIDGE) 
M3
110




36
208023
75 MM GALVANIZED STEEL PIPE (SUPPLY LINE)
M
136




37
250201
CLASS 2 AGGREGATE SUBBASE 
M3
7310




38
280000
LEAN CONCRETE BASE 
M3
4220




39
390160
ASPHALT CONCRETE (TYPE B) 
TONN
5190




40
394002
PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)
M2
420
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ENGINEER'S ESTIMATE

12-079204


Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


81
820134
OBJECT MARKER (TYPE P) 
EA
8




82
820135
OBJECT MARKER (TYPE R) 
EA
2




83
832003
METAL BEAM GUARD RAILING (WOOD POST) 
M
150




84
839565
TERMINAL SYSTEM (TYPE SRT) 
EA
3




85
839568
TERMINAL ANCHOR ASSEMBLY (TYPE SFT) 
EA
3




86
839591
CRASH CUSHION, SAND FILLED 
EA
2




87
839701
CONCRETE BARRIER (TYPE 60) 
M
430




88

(F)
839702
CONCRETE BARRIER (TYPE 60A) 
M
195




89
839703
CONCRETE BARRIER (TYPE 60C) 
M
1630




90
030810
CONCRETE BARRIER (TYPE 60CE) 
M
70




91

(F)
839717
CONCRETE BARRIER (TYPE 732 MODIFIED) 
M
409




92
(S)
840515
THERMOPLASTIC PAVEMENT MARKING 
M2
160




93
840561
100 MM THERMOPLASTIC TRAFFIC STRIPE 
M
20 800




94
(S)
840563
200 MM THERMOPLASTIC TRAFFIC STRIPE 
M
1520




95
(S)
840564
200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 3.66 M - 0.92 M)
M
2720




96
(S)
840570
100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 10.98 M - 3.66 M)
M
14 200




97
(S)
840571
100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 M)
M
700




98
(S)
840574
200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 10.98 M - 3.66 M)
M
1310




99
(S)
840656
PAINT TRAFFIC STRIPE (2-COAT) 
M
35 100




100
(S)
850101
PAVEMENT MARKER (NON-REFLECTIVE) 
EA
8010
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