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**  WARNING  **  WARNING  **  WARNING  **  WARNING  **

This document is intended for informational purposes only. 

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda. 

September 2, 2005

12-Ora-73, 133, 241, 261-Var
12-0E1104
ACSTP-X059(043)E
Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ORANGE COUNTY AT VARIOUS LOCATIONS.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on September 29, 2005.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the Proposal and Contract.
Project Plan Sheet 1 is revised.  A half-sized copy of the revised sheet is attached for substitution for the like-numbered sheet.

Project Plan Sheet 219A is added.  A half-sized copy of the added sheet is attached for addition to the project plans.

In the Special Provisions, in the "Standard Plans List," the following is added to the list:

NSP A77S
Metal Beam Railing Terminal System (Type FLEAT).

In the Special Provisions, in the "Notice to Contractors," following paragraph is added after the fourth paragraph:

"No prebid meeting is scheduled for this project."
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12-Ora-73, 133, 241, 261-Var
12-0E1104
ACSTP-X059(043)E
In the Proposal and Contract, the Engineer’s Estimate Items 5, 9, 11, 14, 16, 37, and 46 are revised as attached.

To Proposal and Contract book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments

ENGINEER'S ESTIMATE

12-0E1104


Item No.
Item Code
Item Description
Unit of Measure
Estimated Quantity
Unit Price
Item Total


1
070012
PROGRESS SCHEDULE (CRITICAL PATH METHOD)
LS
LUMP SUM
LUMP SUM



2
070018
TIME-RELATED OVERHEAD
WDAY
250




3
074017
PREPARE WATER POLLUTION CONTROL PROGRAM
LS
LUMP SUM
LUMP SUM



4
074020
WATER POLLUTION CONTROL 
LS
LUMP SUM
LUMP SUM



5
074026
TEMPORARY MULCH 
M3
130




6
(S)
120090
CONSTRUCTION AREA SIGNS 
LS
LUMP SUM
LUMP SUM



7
(S)
120100
TRAFFIC CONTROL SYSTEM 
LS
LUMP SUM
LUMP SUM



8
150662
REMOVE METAL BEAM GUARD RAILING 
M
80




9
150771
REMOVE ASPHALT CONCRETE DIKE 
M
350




10
160101
CLEARING AND GRUBBING 
LS
LUMP SUM
LUMP SUM



11

(S)
190101
ROADWAY EXCAVATION 
M3
150




12
(S)
260201
CLASS 2 AGGREGATE BASE 
M3
72




13
(S)
390103
ASPHALT CONCRETE (TYPE B) 
TONN
96




14

(S)
394044
PLACE ASPHALT CONCRETE DIKE (TYPE C) 
M
350




15
(S)
820118
GUARD RAILING DELINEATOR 
EA
110




16
(S)
832002
METAL BEAM GUARD RAILING (STEEL POST) 
M
130




17
(S)
832003
METAL BEAM GUARD RAILING (WOOD POST) 
M
99




18
(S)
839568
TERMINAL ANCHOR ASSEMBLY  (TYPE SFT)
EA
7




19
(S)
839585
ALTERNATIVE FLARED TERMINAL SYSTEM
EA
13




20
035781
2-103 C, EACH WITH 4-25 MM INNERDUCT (TRENCH)
M
2700
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ENGINEER'S ESTIMATE

12-0E1104


Item No.
Item Code
Item Description
Unit of Measure
Estimated Quantity
Unit Price
Item Total


21
035782
2-103 C, EACH WITH 4-25 MM INNERDUCT (JACK)
M
140




22
035783
53 C (TRENCH) 
M
4600




23
035784
53 C (JACK) 
M
800




24
035785
25 MM INNERDUCT FOR EXISTING CONDUIT 
M
100 000




25
035786
78C 
M
800




26
035787
CLOSED CIRCUIT TELEVISION SYSTEM (LOCATION 1&2)
LS
LUMP SUM
LUMP SUM



27
035788
CLOSED CIRCUIT TELEVISION SYSTEM (LOCATION 3)
LS
LUMP SUM
LUMP SUM



28
035789
CLOSED CIRCUIT TELEVISION SYSTEM (LOCATION 4)
LS
LUMP SUM
LUMP SUM



29
035790
CLOSED CIRCUIT TELEVISION SYSTEM (LOCATION 5)
LS
LUMP SUM
LUMP SUM



30
035791
CLOSED CIRCUIT TELEVISION SYSTEM (LOCATION 6)
LS
LUMP SUM
LUMP SUM



31
035792
CLOSED CIRCUIT TELEVISION SYSTEM (LOCATION 7)
LS
LUMP SUM
LUMP SUM



32
035793
CLOSED CIRCUIT TELEVISION SYSTEM (LOCATION 8&9)
LS
LUMP SUM
LUMP SUM



33
035794
CLOSED CIRCUIT TELEVISION SYSTEM (LOCATION 10)
LS
LUMP SUM
LUMP SUM



34
035795
CLOSED CIRCUIT TELEVISION SYSTEM (LOCATION 11)
LS
LUMP SUM
LUMP SUM



35
035796
CLOSED CIRCUIT TELEVISION SYSTEM (LOCATION 12)
LS
LUMP SUM
LUMP SUM



36
035797
CLOSED CIRCUIT TELEVISION SYSTEM (LOCATION 13)
LS
LUMP SUM
LUMP SUM



37
035798
FIBER OPTIC SPLICE CLOSURE 
EA
240




38
035799
2#4, 1# 8 GROUND 
M
800




39
035800
TYPE B FIBER OPTIC CABLE 
M
95 000




40
035801
TYPE C FIBER OPTIC CABLE 
M
95 000
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ENGINEER'S ESTIMATE

12-0E1104


Item No.
Item Code
Item Description
Unit of Measure
Estimated Quantity
Unit Price
Item Total


41
035802
TYPE D FIBER OPTIC CABLE 
M
25 000




42
035803
REMOVE AND REINSTALL TRANSPORTATION CORR AGENCY FIBER OPTIC CABLES
M
12 000




43
869035
NO. 5 PULL BOX 
EA
82




44
035804
COMMUNICATION PULL BOX 
EA
8




45
035805
SPLICE VAULT 
EA
3




46
035806
INTERFACE TO EXISTING TRAFFIC SYSTEM
EA
170




47
035807
INTERFACE TO EXISTING CLOSED CIRCUIT TELEVISION SYSTEM
EA
70




48
035808
SERVICE AT TOLL PLAZA 
EA
4




49
035809
SYSTEM TESTING & DOCUMENTATION 
LS
LUMP SUM
LUMP SUM



50
035810
TRAINING 
LS
LUMP SUM
LUMP SUM



51
035811
EQUIPMENT (INSTALLATION, CONFIGURATION AND INTEGRATION) AT IRVINE RANCH TOLL PLAZA
LS
LUMP SUM
LUMP SUM



52
035812
EQUIPMENT (INSTALLATION, CONFIGURATION AND INTEGRATION) AT CATALINA VIEW  TOLL PLAZA
LS
LUMP SUM
LUMP SUM



53
035813
EQUIPMENT (INSTALLATION, CONFIGURATION AND INTEGRATION) AT WINDY RIDGE TOLL PLAZA
LS
LUMP SUM
LUMP SUM



54
035814
EQUIPMENT (INSTALLATION, CONFIGURATION AND INTEGRATION) AT TOMATO SPRINGS TOLL PLAZA
LS
LUMP SUM
LUMP SUM



55
035815
EQUIPMENT (INSTALLATION, CONFIGURATION AND INTEGRATION) AT TRAFFIC MANAGEMENT CENTER
LS
LUMP SUM
LUMP SUM



56
999990
MOBILIZATION 
LS
LUMP SUM
LUMP SUM


TOTAL BID: ___________
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