
San Francisco - Oakland Bay Bridge
Temporary Bypass Structure

Project Contract No.  04-0120R4

5/9/2003

The deadline (May 7th, 2003) for acceptance of the pre-qualification questionnaires
for the San Francisco – Oakland Bay Bridge Temporary Bypass Structure project,
contract No. 04-0120R4 has passed.

The Caltrans Plans Counter will no longer release any new Bid Packages for this
project.


