

EXCEPTION REQUEST TO CONTINUE THE USE OF METRIC UNITS

Date of Request: _____	
District/County/Route & Expenditure Authorization: _____	
Program Code: _____	
Programming Document and Year: _____	
Project Location: _____	

Work Description: _____	

PA&ED Complete? Yes or No: _____	
PS&E: Estimated % Compete: _____	
Scheduled PS&E Delivery Date to HQ OE: _____	
Proposed Advertisement Date: _____	
Estimated Project Construction Costs: _____	
Project Manager: _____	Phone No.: _____
Project Engineer: _____	Phone No.: _____

Current Project Status/Progress to Date on Project:

<< Use as much space as necessary >>

Reason(s) for Request:

<< Use as much space as necessary >>

Justification(s)/Supporting Data for Request:

(i.e. - Costs to Convert to English Units; Schedule Delay if Converted to English; etc.)

<< Use as much space as necessary >>

Requested By: _____

Approved By: _____

< Name > _____ Date
Deputy District Director for Design

Kevin M. Herritt _____ Date
Project Manager
Metric to English Transition