
                            

                                  
                                                 

                                                 

                    

 
                                

                  
    

             
           
                                   

                                    

                   
                          

                    

                   
                         

                                    

                   
                       

         
                             

                   

 STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID245

 PAGE 1


 BID OPENING DATE 09/26/01 IN SOLANO AND CONTRA COSTA COUNTIES RR INVOLVEMENT 09/27/01

 CONTRACT NUMBER 04-006034 IN BENICIA AND MARTINEZ AT CONTRACT CODE 'A '

 LOCATION 04-CC-680-24.9/25.5 BENICIA-MARTINEZ BRIDGE 181 CONTRACT ITEMS


 04-SOL-680-L0.1/0.7


 CONSTRUCT NEW BRIDGE FEDERAL AID ACIM-680-1(054)56N


 DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 9.0%
 
PROPOSALS ISSUED 80 FUND TOTAL HE2 10,117,000 TOTAL NUMBER OF WORKING DAYS 1020
 
NUMBER OF BIDDERS 4 ENGINEERS EST 235,518,347.00 AMOUNT OVER51,123,653.00 PERCENT OVER EST 21.71
 
PROGRAM ELEMENTS FCRT


 BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)

 -------- ----------- --------- -------------------------------------------------

1 A) 286,642,000.00 1 KIEWIT PACIFIC CO 360 693-1478

 00433176


 B) 1020 DAYS X 35000 P O BOX 1769 FAX 360 693-5582

 --------------------
A+B) 
2 A) 

322,342,000.00 
310,384,078.00 3 

VANCOUVER WA 98668
F C I TIDEWATER INTERBETON 408 227-2735

 00799679
 B) 1180 DAYS X 35000 90 GREAT OAKS BLVD SUITE 105 FAX 408 227-8145

 --------------------
A+B) 
3 A) 

351,684,078.00 
318,018,621.00 4 

SAN JOSE CA 95119
MYERS MODERN CONTINENTAL JV 916 635-9370

 00770039
 B) 1070 DAYS X 35000 P O BOX 2948 FAX 916 635-1527

 --------------------
A+B) 
4 A) 

355,468,621.00 
397,825,500.00 2 

RANCHO CORDOVA CA 95741-2948
SHIMMICK CONSTRUCTION COMPANY 
INC OBAYASHI CORPORATION JV 

510 293-1100
00644166

 B) 1280 DAYS X 35000 24200 CLAWITER ROAD FAX 510 293-1110
 --------------------
A+B) 442,625,500.00 HAYWARD CA 94545 

http:286,642,000.00
http:OVER51,123,653.00
http:235,518,347.00
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 04-006034 BID245

 04-CC-680-2 PAGE 2

 09/26/01 09/27/01


 L I S T O F S U B C O N T R A C T O R S
 
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 

CIRIMELE ELECTRIC ELECTRICAL

 RICHMOND CA

 REGIONAL STEEL REBAR

 TRACY CA
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 04-006034 BID245

 04-CC-680-2 PAGE 3

 09/26/01 09/27/01


 L I S T O F S U B C O N T R A C T O R S
 
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 

03 AGRA FOUNDATIONS CAST IN DRILLED HOLE AND RELATED (PARTIAL)
 RICHMOND CA
 BLEYCO INCORPORATED ELECTRICAL AND RELATED (PARTIAL)
 CASTRO VALLEY CA
 D S I POST TENSIONING AND RELATED (PARTIAL)
 LONG BEACH CA
 FRANK MEDINA FENCE AND RELATED (PARTIAL)
 OROVILLE CA
 P M S CPM AND RELATED (PARTIAL)
 CITRUS HEIGHTS CA
 REGIONALSTEEL REINFORCING STEEL AND RELATED (PARTIAL)
 TRACY CA
 VORTEX DIVING DREDGING MARINE AND RELATED (PARTIAL)
 OAKLAND CA 

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 

04 BLEYCO INC ELECTRICAL, SEISMIC AND HEALTH MONITORING SYSTEMS

 CASTRO VALLEY CA

 D S I POST TENSIONING

 LONG BEACH CA

 NORTH AMERICAN FENCE AND SUPPLY FENCING

 OAKLAND CA
 

CONTINUED ON NEXT PAGE
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 04-006034 BID245

 04-CC-680-2 PAGE 4

 09/26/01 09/27/01


 L I S T O F S U B C O N T R A C T O R S
 
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 

04 REGIONAL STEEL CORP REBAR
 TRACY CA 

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 

BLEYCO INCORPORATED ELECTRICAL

 CASTRO VALLEY CA

 DYWIDAG POST TENSIONING

 LONG BEACH CA

 MALCOLM DRILLING CAST IN DRILLED HOLE PILING

 SOUTH SAN FANCISCO CA

 REGIONAL STEEL REBAR

 TRACY CA
 



                                                                                              
                                 

                                                                                               

                                                        
                                                          

                                          

                                                          
                                                         
                                                    
                                               

                                            
                                          

                                          
                                      
                                          
                                                      
                                                         
                                          

                                                
                                              
                                                              
                                                                 
                                               
                                  
                                                         
                                                         
                                                            
                                              
                                                         
                                             
                                                             
                                                

                                                             
                                                            
                                                     
                                                
                                                              
                                                                     
                                                
                                                           

------------------------------------------------------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------------------------------------------------

 04-006034 BID245

 04-CC-680-2 C O N T R A C T P R O P O S A L O F L O W B I D D E R PAGE 5

 09/26/01 09/27/01
 

ITEM ITEM UNIT OF ESTIMATED

 NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
 

1 020627 ELECTRONIC MOBILE DAILY DIARY LS LUMP SUM 28,000.00* 28,000.00

 COMPUTER SYSTEM DATA DELIVERY


 2 020628 MODIFY MONITORING WELLS EA 1 5,000.00 5,000.00

 3 020629 ABANDON MONITORING WELLS EA 2 1,000.00 2,000.00

 4 020630 REMOVE ABANDONED 51 MM GAS LINE M 210 10.00 2,100.00

 5 020631 REMOVE 254 MM WATER LINE (ASBESTOS) M 230 50.00 11,500.00

 6 (S) 020632 ROADWAY EXCAVATION (HAZARDOUS) M3 1,290 250.00 322,500.00

 7 (S) 020633 ROADWAY EXCAVATION (CONTAMINATED) M3 4,220 95.00 400,900.00

 8 020634 TIME RELATED OVERHEAD LS LUMP SUM 29,363,453.00* 29,363,453.00

 9 070010 PROGRESS SCHEDULE (CRITICAL PATH) LS LUMP SUM 50,000.00* 50,000.00


 10 020635 TRANSPORTATION FOR ENGINEER LS LUMP SUM 300,000.00* 300,000.00

 11 071322 TEMPORARY FENCE (TYPE CL-1.8) M 660 15.00 9,900.00

 12 048467 TEMPORARY HINGE TIEDOWN EA 6 4,000.00 24,000.00

 13 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM 30,000.00* 30,000.00


 PREVENTION PLAN

 14 074020 WATER POLLUTION CONTROL LS LUMP SUM 50,000.00* 50,000.00

 15 020636 NON-STORM WATER DISCHARGE LS LUMP SUM 80,000.00* 80,000.00

 16 020637 TEMPORARY SILT FENCE M 480 25.00 12,000.00

 17 020638 TEMPORARY COVER M2 6,000 7.00 42,000.00

 18 020639 TEMPORARY DRAINAGE INLET PROTECTION EA 15 500.00 7,500.00

 19 020640 TEMPORARY CONCRETE WASHOUT FACILITY LS LUMP SUM 100,000.00* 100,000.00

 20 020641 TEMPORARY FENCE (TYPE ESA) M 130 35.00 4,550.00

 21 020642 TEMPORARY ENTRANCE/EXIT EA 6 5,000.00 30,000.00

 22 020643 FIBER ROLL CHECK DAM EA 8 1,700.00 13,600.00

 23 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 150,000.00* 150,000.00

 24 129000 TEMPORARY RAILING (TYPE K) M 25 175.00 4,375.00

 25 129510 TEMPORARY RETAINING WALL LS LUMP SUM 117,500.00* 117,500.00

 26 150608 REMOVE CHAIN LINK FENCE M 290 5.00 1,450.00

 27 020644 REMOVE CHAIN LINK FENCE (TYPE CL-1.8 M 250 5.00 1,250.00


 WITH EXTENSION ARM AND 3-BARBED WIRES)

 28 150710 REMOVE TRAFFIC STRIPE M 1,120 1.50 1,680.00

 29 150713 REMOVE PAVEMENT MARKING M2 60 20.00 1,200.00

 30 150744 REMOVE ROADSIDE SIGN (WOOD POST) EA 1 100.00 100.00

 31 150745 REMOVE ROADSIDE SIGN (METAL POST) EA 1 1,000.00 1,000.00

 32 152396 RELOCATE SIGN PANEL EA 1 5,000.00 5,000.00

 33 152604 MODIFY INLET EA 1 1,100.00 1,100.00

 34 160101 CLEARING AND GRUBBING LS LUMP SUM 100,000.00* 100,000.00

 35 190101 ROADWAY EXCAVATION M3 13,200 16.00 211,200.00
 

http:211,200.00
http:100,000.00
http:100,000.00
http:1,100.00
http:1,100.00
http:5,000.00
http:5,000.00
http:1,000.00
http:1,000.00
http:1,200.00
http:1,680.00
http:1,250.00
http:1,450.00
http:117,500.00
http:117,500.00
http:4,375.00
http:150,000.00
http:150,000.00
http:13,600.00
http:1,700.00
http:30,000.00
http:5,000.00
http:4,550.00
http:100,000.00
http:100,000.00
http:7,500.00
http:42,000.00
http:12,000.00
http:80,000.00
http:80,000.00
http:50,000.00
http:50,000.00
http:30,000.00
http:30,000.00
http:24,000.00
http:4,000.00
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http:50,000.00
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http:28,000.00
http:28,000.00
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 04-006034 BID245

 04-CC-680-2 C O N T R A C T P R O P O S A L O F L O W B I D D E R PAGE 6

 09/26/01 09/27/01
 

ITEM ITEM UNIT OF ESTIMATED

 NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
 

36 000003 ITEM DELETED PER ADDENDUM LS LUMP SUM .00* 0.00

 37 (F) 048429 STRUCTURE EXCAVATION (BRIDGE) M3 170 100.00 17,000.00


 (HAZARDOUS)

 38 (F) 048430 STRUCTURE EXCAVATION (BRIDGE) M3 95 100.00 9,500.00


 (CONTAMINATED)

 39 (F) 192008 STRUCTURE EXCAVATION (TYPE A) M3 8,830 150.00 1,324,500.00

 40 (F) 048431 STRUCTURE EXCAVATION (TYPE A) M3 2,500 150.00 375,000.00


 (SLAG AND CINDER)

 41 (F) 192020 STRUCTURE EXCAVATION (TYPE D) M3 1,030 600.00 618,000.00

 42 (F) 048432 STRUCTURE EXCAVATION (TYPE D) M3 86 1,000.00 86,000.00


 (CONTAMINATED)

 43 (F) 193003 STRUCTURE BACKFILL (BRIDGE) M3 1,430 25.00 35,750.00

 44 (F) 048433 STRUCTURE BACKFILL (BRIDGE) M3 2,200 70.00 154,000.00


 (LOW PERMEABLE) (0.7 MPA)

 45 (F) 048434 STRUCTURE BACKFILL (BRIDGE) M3 371 70.00 25,970.00


 (LOW PERMEABLE) (6.9 MPA)

 46 (F) 193114 SAND BACKFILL M3 2,770 35.00 96,950.00

 47 194001 DITCH EXCAVATION M3 90 125.00 11,250.00

 48 020645 IMPORTED BORROW M3 370 35.00 12,950.00


 (50-MM LIGHTWEIGHT AGGREGATE)

 49 020646 IMPORTED BORROW M3 45 60.00 2,700.00


 (25-MM LIGHTWEIGHT AGGREGATE)

 50 203001 EROSION CONTROL (BLANKET) M2 440 5.00 2,200.00

 51 020647 FIBER ROLLS M 970 10.00 9,700.00

 52 203003 STRAW (EROSION CONTROL) TONN 5.6 500.00 2,800.00

 53 203014 FIBER (EROSION CONTROL) KG 880 5.00 4,400.00

 54 203024 COMPOST (EROSION CONTROL) KG 2,650 5.00 13,250.00

 55 203045 PURE LIVE SEED (EROSION CONTROL) KG 90 80.00 7,200.00

 56 203056 COMMERCIAL FERTILIZER (EROSION CONTROL) KG 290 5.00 1,450.00

 57 203061 STABILIZING EMULSION (EROSION CONTROL) KG 200 5.00 1,000.00

 58 250401 CLASS 4 AGGREGATE SUBBASE M3 140 20.00 2,800.00

 59 260301 CLASS 3 AGGREGATE BASE M3 620 30.00 18,600.00

 60 290201 ASPHALT TREATED PERMEABLE BASE M3 30 100.00 3,000.00

 61 390155 ASPHALT CONCRETE (TYPE A) TONN 1,120 60.00 67,200.00

 62 390165 ASPHALT CONCRETE (OPEN GRADED) TONN 25 100.00 2,500.00

 63 000001 ITEM DELETED PER ADDENDUM LS LUMP SUM .00* 0.00

 64 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 60 50.00 3,000.00


 AREA)
 

http:3,000.00
http:2,500.00
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 04-006034 BID245

 04-CC-680-2 C O N T R A C T P R O P O S A L O F L O W B I D D E R PAGE 7

 09/26/01 09/27/01
 

ITEM ITEM UNIT OF ESTIMATED

 NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
 

65 (S) 490658 750 MM CAST-IN-DRILLED-HOLE CONCRETE M 381 1,100.00 419,100.00

 PILING


 66 (S) 048435 2.2 M CAST-IN-DRILLED-HOLE CONCRETE M 2,220 4,000.00 8,880,000.00

 PILING (ROCK SOCKET)


 67 (S) 490672 2.5 M CAST-IN-DRILLED-HOLE CONCRETE M 4,065 2,000.00 8,130,000.00

 PILING


 68 (S) 048436 2.5 M PERMANENT STEEL CASING M 4,460 6,100.00 27,206,000.00

 69 (S) 048437 2.6 M CAST-IN-DRILLED-HOLE CONCRETE M 291 4,200.00 1,222,200.00


 PILING

 70 (S) 048438 INSTALL SEISMIC MONITORING CASING LS LUMP SUM 180,000.00* 180,000.00

 71 (S) 048439 PRESTRESSING HIGH STRENGTH ROD LS LUMP SUM 1,600,000.00* 1,600,000.00

 72 000002 ITEM DELETED PER ADDENDUM LS LUMP SUM .00* 0.00

 73 000004 ITEM DELETED PER ADDENDUM LS LUMP SUM .00* 0.00

 74 510000 SEAL COURSE CONCRETE M3 1,606 150.00 240,900.00

 75 048442 TEST BLOCKS LS LUMP SUM 70,000.00* 70,000.00

 76 (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 19,700 400.00 7,880,000.00

 77 (F) 510053 STRUCTURAL CONCRETE, BRIDGE M3 27,000 600.00 16,200,000.00

 78 (SF)048443 PRECAST PIER FOOTING FORM M3 7,740 2,700.00 20,898,000.00

 79 (F) 048444 STRUCTURAL CONCRETE, LIGHTWEIGHT M3 41,600 1,000.00 41,600,000.00

 80 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB M3 68 600.00 40,800.00


 (TYPE N)

 81 (F) 048445 STRUCTURAL CONCRETE, FENDER M3 730 750.00 547,500.00

 82 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 13 1,300.00 16,900.00

 83 510504 MINOR CONCRETE (PIPE ENCASEMENT) M3 10 300.00 3,000.00

 84 (F) 511064 FRACTURED RIB TEXTURE M2 1,660 25.00 41,500.00

 85 (S) 515050 GRIND BRIDGE DECK LS LUMP SUM 355,000.00* 355,000.00

 86 (S) 048446 PTFE SPHERICAL BEARING (395 MM DIA) EA 2 10,000.00 20,000.00

 87 (S) 048447 PTFE SPHERICAL BEARING (530 MM DIA) EA 2 17,000.00 34,000.00

 88 (S) 048448 PTFE SPHERICAL BEARING (600 MM DIA) EA 2 19,000.00 38,000.00

 89 (S) 048449 PTFE SPHERICAL BEARING (815 MM DIA) EA 2 34,000.00 68,000.00

 90 (S) 048450 HINGE C AND D BEARING (TYPE I) EA 16 40,000.00 640,000.00

 91 (S) 048451 HINGE C AND D BEARING (TYPE II) EA 4 40,000.00 160,000.00

 92 (S) 048452 ELASTOMERIC BUMPERS LS LUMP SUM 63,000.00* 63,000.00

 93 (S) 048453 JOINT SEAL (MR 20 MM) M 25 170.00 4,250.00

 94 (S) 519132 JOINT SEAL ASSEMBLY (MR 321 MM - 400 MM) M 25 5,500.00 137,500.00

 95 (S) 048454 JOINT SEAL ASSEMBLY (MR 900 MM) M 25 10,000.00 250,000.00

 96 (S) 048455 JOINT SEAL ASSEMBLY (MR 1000 MM) M 79 13,000.00 1,027,000.00

 97 (SF)520102 BAR REINFORCING STEEL (BRIDGE) KG 21,930,000 1.40 30,702,000.00
 

http:30,702,000.00
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 04-006034 BID245

 04-CC-680-2 C O N T R A C T P R O P O S A L O F L O W B I D D E R PAGE 8

 09/26/01 09/27/01
 

ITEM ITEM UNIT OF ESTIMATED

 NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
 

98 (SF)520110 BAR REINFORCING STEEL (EPOXY COATED) KG 4,600,000 1.75 8,050,000.00

 (BRIDGE)


 99 (SF)048456 WELDED HEADED BAR REINFORCEMENT EA 89,500 13.00 1,163,500.00

 100 (SF)048457 WELDED HEADED BAR REINFORCEMENT EA 37,700 116.00 4,373,200.00


 (EPOXY COATED)

 101 (SF)550203 	 FURNISH STRUCTURAL STEEL (BRIDGE) KG 289,400 3.30 955,020.00

 102 (SF)550204 	 ERECT STRUCTURAL STEEL (BRIDGE) KG 289,400 1.10 318,340.00

 103 (F) 560218 	 FURNISH SIGN STRUCTURE (TRUSS) KG 20,680 2.20 45,496.00

 104 (SF)560219 	 INSTALL SIGN STRUCTURE (TRUSS) KG 20,680 1.10 22,748.00

 105 562004 	 METAL (RAIL MOUNTED SIGN) KG 700 4.00 2,800.00

 106 566011 	 ROADSIDE SIGN - ONE POST EA 11 200.00 2,200.00

 107 (SF)048458 	 REINFORCED RECYCLED PLASTIC LUMBER M3 790 2,300.00 1,817,000.00

 108 (S) 590115 	 CLEAN AND PAINT STRUCTURAL STEEL LS LUMP SUM 100,000.00* 100,000.00

 109 620907 	 300 MM ALTERNATIVE PIPE CULVERT (TYPE C) M 30 215.00 6,450.00

 110 620909 	 450 MM ALTERNATIVE PIPE CULVERT M 45 175.00 7,875.00

 111 650079 	 900 MM REINFORCED CONCRETE PIPE M 80 200.00 16,000.00

 112 (SF)048459 	 3660 MM CORRUGATED STEEL PIPE M 85 570.00 48,450.00

 113 681135 	 100 MM PLASTIC PIPE (EDGE DRAIN) M 15 70.00 1,050.00

 114 705334 	 300 MM ALTERNATIVE FLARED END SECTION EA 3 280.00 840.00

 115 705336 	 450 MM ALTERNATIVE FLARED END SECTION EA 2 310.00 620.00

 116 721009 	 ROCK SLOPE PROTECTION M3 40 250.00 10,000.00


 (FACING, METHOD B)

 117 020648 	 SUB-GRADE ENHANCEMENT FABRIC M2 380 12.50 4,750.00

 118 729010 	 ROCK SLOPE PROTECTION FABRIC M2 85 20.00 1,700.00

 119 731501 	 MINOR CONCRETE (CURB) M3 2 300.00 600.00

 120 731502 	 MINOR CONCRETE (MISCELLANEOUS M3 120 250.00 30,000.00


 CONSTRUCTION)

 121 (F) 750001 	 MISCELLANEOUS IRON AND STEEL KG 108 7.25 783.00

 122 (SF)750501 	 MISCELLANEOUS METAL (BRIDGE) KG 29,430 18.00 529,740.00

 123 (SF)750505 	 BRIDGE DECK DRAINAGE SYSTEM KG 13,600 10.50 142,800.00

 124 (S) 048460 	 MISCELLANEOUS METAL LS LUMP SUM 835,000.00* 835,000.00


 (MAINTENANCE ACCESS)

 125 (S) 048461 	 MISCELLANEOUS METAL LS LUMP SUM 1,806,000.00* 1,806,000.00


 (MOVABLE INSPECTION PLATFORMS)

 126 800386 	 CHAIN LINK FENCE (TYPE CL-1.2, M 35 40.00 1,400.00


 VINYL-CLAD)

 127 800391 	 CHAIN LINK FENCE (TYPE CL-1.8) M 900 15.00 13,500.00

 128 020649 	 CHAIN LINK FENCE (TYPE CL-1.8, WITH M 250 40.00 10,000.00


 EXTENSION ARM AND 3-BARBED WIRES)
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ITEM ITEM UNIT OF ESTIMATED

 NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
 

129 (F) 048462 FIBERGLASS GRATING M2 260 20.00 5,200.00

 130 (F) 048463 FIBERGLASS REINFORCED PLASTIC DOOR FRAME EA 11 200.00 2,200.00

 131 802584 0.9 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 200.00 200.00

 132 802594 2.7 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 700.00 700.00

 133 802596 3.7 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 1,000.00 1,000.00

 134 802672 4.9 M CHAIN LINK GATE (TYPE CL-1.8) EA 2 2,000.00 4,000.00

 135 802676 7.3 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 3,000.00 3,000.00

 136 (S) 048464 CONSTRUCTION SURVEYING LS LUMP SUM 2,350,000.00* 2,350,000.00

 137 (F) 810110 SURVEY MONUMENT EA 29 350.00 10,150.00

 138 (SF)833033 CHAIN LINK RAILING (TYPE 7 MODIFIED) M 166 30.00 4,980.00

 139 (SF)833090 TUBULAR HANDRAILING (MODIFIED) M 182 50.00 9,100.00

 140 (F) 833128 CONCRETE BARRIER (TYPE 25 MODIFIED) M 4,594 165.00 758,010.00

 141 020650 CRASH CUSHION (REACT 350.9) EA 1 3,000.00 3,000.00

 142 (S) 840515 THERMOPLASTIC PAVEMENT MARKING M2 150 50.00 7,500.00

 143 (S) 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 5,750 3.00 17,250.00

 144 (S) 840562 150 MM THERMOPLASTIC TRAFFIC STRIPE M 110 4.00 440.00

 145 (S) 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 420 5.00 2,100.00

 146 (S) 840564 200 MM THERMOPLASTIC TRAFFIC STRIPE M 850 5.00 4,250.00


 (BROKEN 3.66 M - 0.92 M)

 147 (S) 840568 100 MM THERMOPLASTIC TRAFFIC STRIPE M 170 3.00 510.00


 (BROKEN 3.66 M - 0.92 M)

 148 (S) 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 2,250 2.00 4,500.00

 149 (S) 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 790 5.00 3,950.00

 150 (S) 860297 SIGNAL AND LIGHTING (CITY) LS LUMP SUM 127,000.00* 127,000.00

 151 (S) 020651 TRAFFIC OPERATIONS SYSTEM LS LUMP SUM 991,000.00* 991,000.00

 152 (S) 020652 ELECTRICAL FACILITIES 1 LS LUMP SUM 436,000.00* 436,000.00

 153 (S) 020653 ELECTRICAL FACILITIES 2 LS LUMP SUM 823,000.00* 823,000.00

 154 (S) 020654 ELECTRICAL FACILITIES 3 LS LUMP SUM 633,000.00* 633,000.00

 155 (S) 020655 ELECTRICAL FACILITIES 4 LS LUMP SUM 768,000.00* 768,000.00

 156 (S) 020656 ELECTRICAL FACILITIES 5 LS LUMP SUM 685,000.00* 685,000.00

 157 (S) 020657 ELECTRICAL FACILITIES 6 LS LUMP SUM 292,000.00* 292,000.00

 158 (S) 020658 ELECTRICAL FACILITIES 7 LS LUMP SUM 668,000.00* 668,000.00

 159 (S) 020659 ELECTRICAL FACILITIES 8 LS LUMP SUM 503,000.00* 503,000.00

 160 (S) 020660 ELECTRICAL FACILITIES 9 LS LUMP SUM 589,000.00* 589,000.00

 161 (S) 020661 PIER 3 SUBSTATION CONDUIT LAYOUT LS LUMP SUM 132,000.00* 132,000.00

 162 (S) 020662 CONDUIT LAYOUT IN PIERS 6 THROUGH 8 LS LUMP SUM 82,000.00* 82,000.00

 163 (S) 020663 CONDUIT LAYOUT 1N PIERS 9 THROUGH 15 LS LUMP SUM 190,000.00* 190,000.00

 164 (S) 020664 PIER 3 SUBSTATION GROUNDING LAYOUT LS LUMP SUM 60,000.00* 60,000.00
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ITEM ITEM UNIT OF ESTIMATED

 NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
 

165 (S) 020665 MARINE NAVIGATIONAL AIDS SYSTEM LS LUMP SUM 351,000.00* 351,000.00

 166 869072 SEISMIC MONITORING SYSTEM LS LUMP SUM 516,000.00* 516,000.00

 167 048465 HEALTH MONITORING SYSTEM LS LUMP SUM 191,000.00* 191,000.00

 168 048466 HEALTH MONITORING SYSTEM LS LUMP SUM 1,823,000.00* 1,823,000.00


 (SHIPPING CHANNEL SPAN)

 169 020666 RELOCATE PARK FACILITIES LS LUMP SUM 4,600.00* 4,600.00

 170 994629 RELOCATE BUILDING LS LUMP SUM 7,000.00* 7,000.00

 171 994650 BUILDING WORK LS LUMP SUM 300,000.00* 300,000.00

 172 000005 ITEM DELETED PER ADDENDUM LS LUMP SUM .00* 0.00

 173 (S) 048520 LOAD TEST PILE LS LUMP SUM 1,660,000.00* 1,660,000.00

 174 (S) 048521 PRESTRESSING CAST-IN-PLACE CONCRETE LS LUMP SUM 18,000,000.00* 18,000,000.00

 175 (S) 048522 OVER REAM AND FILL M 681.4 1,500.00 1,022,100.00


 (2.8 M MINIMUM DIAMETER)

 176 (S) 048523 OVER REAM AND FILL M 99.2 1,600.00 158,720.00


 (3.2 M MINIMUM DIA)

 177 000006 ITEM DELETED PER ADDENDUM LS LUMP SUM .00* 0.00

 178 022490 ACCESS CHANNEL DREDGING M3 31,000 40.00 1,240,000.00

 179 203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 3 5,000.00 15,000.00

 180 (F) 192003 STRUCTURE EXCAVATION (BRIDGE) M3 380 85.00 32,300.00

 181 999990 MOBILIZATION LS LUMP SUM 27,764,200.00* 27,764,200.00


 A) 286,642,000.00

 B) 102 DAYS X 35000


 ------------------
A+B) 322,342,000.00
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 |-------------------------------|-------------------------------|-------------------------------

ITEM| SECOND | THIRD | FOURTH


 | BID AMOUNT | BID AMOUNT | BID AMOUNT

 |-------------------------------|-------------------------------|-------------------------------

1 | 28,000.00* 28000.00| 5,000.00* 5000.00| 28,000.00* 28000.00
 2 | 2,000.00 2000.00| 1,500.00 1500.00| 50,000.00 50000.00
 3 | 6,000.00 12000.00| 1,500.00 3000.00| 15,000.00 30000.00
 4 | 15.00 3150.00| 50.00 10500.00| 100.00 21000.00
 5 | 70.00 16100.00| 50.00 11500.00| 100.00 23000.00
 6 | 200.00 258000.00| 225.00 290250.00| 300.00 387000.00
 7 | 8.00 33760.00| 110.00 464200.00| 30.00 126600.00
 8 | 46,000,000.00* 46000000.00| 47,600,000.00* 47600000.00| 51,200,000.00* 51200000.00
 9 | 100,000.00* 100000.00| 25,000.00* 25000.00| 400,000.00* 400000.00

 10 | 2,000,000.00* 2000000.00| 1,500,000.00* 1500000.00| 3,000,000.00* 3000000.00
 11 | 35.00 23100.00| 20.00 13200.00| 20.00 13200.00
 12 | 5,000.00 30000.00| 2,500.00 15000.00| 7,000.00 42000.00
 13 | 8,000.00* 8000.00| 15,000.00* 15000.00| 40,000.00* 40000.00
 14 | 120,000.00* 120000.00| 100,000.00* 100000.00| 1,000,000.00* 1000000.00
 15 | 120,000.00* 120000.00| 250,000.00* 250000.00| 200,000.00* 200000.00
 16 | 15.00 7200.00| 15.00 7200.00| 15.00 7200.00
 17 | 2.00 12000.00| 5.00 30000.00| 10.00 60000.00
 18 | 600.00 9000.00| 900.00 13500.00| 500.00 7500.00
 19 | 50,000.00* 50000.00| 65,000.00* 65000.00| 90,000.00* 90000.00
 20 | 25.00 3250.00| 16.00 2080.00| 15.00 1950.00
 21 | 3,000.00 18000.00| 4,000.00 24000.00| 6,000.00 36000.00
 22 | 300.00 2400.00| 525.00 4200.00| 150.00 1200.00
 23 | 2,000.00* 2000.00| 1,500.00* 1500.00| 25,000.00* 25000.00
 24 | 100.00 2500.00| 100.00 2500.00| 150.00 3750.00
 25 | 150,000.00* 150000.00| 200,000.00* 200000.00| 1,000,000.00* 1000000.00
 26 | 15.00 4350.00| 13.00 3770.00| 20.00 5800.00
 27 | 15.00 3750.00| 15.00 3750.00| 20.00 5000.00
 28 | 3.00 3360.00| 2.00 2240.00| 30.00 33600.00
 29 | 30.00 1800.00| 25.00 1500.00| 70.00 4200.00
 30 | 150.00 150.00| 150.00 150.00| 150.00 150.00
 31 | 200.00 200.00| 150.00 150.00| 200.00 200.00
 32 | 300.00 300.00| 400.00 400.00| 500.00 500.00
 33 | 1,400.00 1400.00| 1,200.00 1200.00| 2,000.00 2000.00
 34 | 100,000.00* 100000.00| 20,000.00* 20000.00| 100,000.00* 100000.00
 35 | 20.00 264000.00| 16.00 211200.00| 30.00 396000.00
 36 | .00* 0.00| .00* 0.00| .00* 0.00
 37 | 200.00 34000.00| 140.00 23800.00| 500.00 85000.00
 38 | 140.00 13300.00| 160.00 15200.00| 550.00 52250.00
 39 | 120.00 1059600.00| 110.00 971300.00| 175.00 1545250.00 
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 |-------------------------------|-------------------------------|-------------------------------

ITEM| SECOND | THIRD | FOURTH


 | BID AMOUNT | BID AMOUNT | BID AMOUNT

 |-------------------------------|-------------------------------|-------------------------------

40 | 70.00 175000.00| 50.00 125000.00| 200.00 500000.00
 41 | 90.00 92700.00| 5.00 5150.00| 75.00 77250.00
 42 | 120.00 10320.00| 5.00 430.00| 100.00 8600.00
 43 | 50.00 71500.00| 60.00 85800.00| 60.00 85800.00
 44 | 150.00 330000.00| 120.00 264000.00| 150.00 330000.00
 45 | 2.00 742.00| 100.00 37100.00| 160.00 59360.00
 46 | 1.00 2770.00| 40.00 110800.00| 60.00 166200.00
 47 | 20.00 1800.00| 40.00 3600.00| 50.00 4500.00
 48 | 70.00 25900.00| 195.00 72150.00| 90.00 33300.00
 49 | 100.00 4500.00| 200.00 9000.00| 60.00 2700.00
 50 | 8.00 3520.00| 6.50 2860.00| 10.00 4400.00
 51 | 15.00 14550.00| 13.00 12610.00| 15.00 14550.00
 52 | 500.00 2800.00| 450.00 2520.00| 600.00 3360.00
 53 | 2.00 1760.00| 1.00 880.00| 1.00 880.00
 54 | 2.00 5300.00| 1.00 2650.00| 1.00 2650.00
 55 | 100.00 9000.00| 75.00 6750.00| 85.00 7650.00
 56 | 2.00 580.00| 1.00 290.00| 1.00 290.00
 57 | 6.00 1200.00| 5.00 1000.00| 5.00 1000.00
 58 | 40.00 5600.00| 110.00 15400.00| 50.00 7000.00
 59 | 50.00 31000.00| 70.00 43400.00| 75.00 46500.00
 60 | 150.00 4500.00| 340.00 10200.00| 100.00 3000.00
 61 | 90.00 100800.00| 95.00 106400.00| 70.00 78400.00
 62 | 100.00 2500.00| 285.00 7125.00| 80.00 2000.00
 63 | .00* 0.00| .00* 0.00| .00* 0.00
 64 | 35.00 2100.00| 27.00 1620.00| 20.00 1200.00
 65 | 600.00 228600.00| 250.00 95250.00| 1,500.00 571500.00
 66 | 4,000.00 8880000.00| 10,000.00 22200000.00| 14,000.00 31080000.00
 67 | 3,000.00 12195000.00| 2,500.00 10162500.00| 11,000.00 44715000.00
 68 | 8,000.00 35680000.00| 8,700.00 38802000.00| 8,000.00 35680000.00
 69 | 5,000.00 1455000.00| 12,400.00 3608400.00| 8,000.00 2328000.00
 70 | 50,000.00* 50000.00| 5,000.00* 5000.00| 100,000.00* 100000.00
 71 | 600,000.00* 600000.00| 1,550,000.00* 1550000.00| 700,000.00* 700000.00
 72 | .00* 0.00| .00* 0.00| .00* 0.00
 73 | .00* 0.00| .00* 0.00| .00* 0.00
 74 | 150.00 240900.00| 181.00 290686.00| 100.00 160600.00
 75 | 150,000.00* 150000.00| 125,000.00* 125000.00| 300,000.00* 300000.00
 76 | 250.00 4925000.00| 550.00 10835000.00| 500.00 9850000.00
 77 | 650.00 17550000.00| 700.00 18900000.00| 600.00 16200000.00
 78 | 3,800.00 29412000.00| 1,500.00 11610000.00| 2,000.00 15480000.00 
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 |-------------------------------|-------------------------------|-------------------------------

ITEM| SECOND | THIRD | FOURTH


 | BID AMOUNT | BID AMOUNT | BID AMOUNT

 |-------------------------------|-------------------------------|-------------------------------

79 | 655.00 27248000.00| 715.00 29744000.00| 1,200.00 49920000.00
 80 | 600.00 40800.00| 500.00 34000.00| 1,000.00 68000.00
 81 | 900.00 657000.00| 1,400.00 1022000.00| 350.00 255500.00
 82 | 2,000.00 26000.00| 1,500.00 19500.00| 1,000.00 13000.00
 83 | 200.00 2000.00| 400.00 4000.00| 200.00 2000.00
 84 | 50.00 83000.00| 50.00 83000.00| 100.00 166000.00
 85 | 1,400,000.00* 1400000.00| 500,000.00* 500000.00| 350,000.00* 350000.00
 86 | 14,000.00 28000.00| 1,000.00 2000.00| 10,000.00 20000.00
 87 | 17,000.00 34000.00| 6,000.00 12000.00| 18,000.00 36000.00
 88 | 20,000.00 40000.00| 7,000.00 14000.00| 20,000.00 40000.00
 89 | 30,000.00 60000.00| 9,000.00 18000.00| 35,000.00 70000.00
 90 | 45,000.00 720000.00| 9,000.00 144000.00| 40,000.00 640000.00
 91 | 30,000.00 120000.00| 9,000.00 36000.00| 45,000.00 180000.00
 92 | 50,000.00* 50000.00| 150,000.00* 150000.00| 50,000.00* 50000.00
 93 | 300.00 7500.00| 80.00 2000.00| 100.00 2500.00
 94 | 900.00 22500.00| 2,200.00 55000.00| 1,500.00 37500.00
 95 | 1,200.00 30000.00| 2,700.00 67500.00| 10,000.00 250000.00
 96 | 1,400.00 110600.00| 2,900.00 229100.00| 10,000.00 790000.00
 97 | 1.15 25219500.00| 1.25 27412500.00| 1.30 28509000.00
 98 | 2.15 9890000.00| 1.90 8740000.00| 2.20 10120000.00
 99 | 75.00 6712500.00| 13.00 1163500.00| 15.00 1342500.00 
100 | 100.00 3770000.00| 40.00 1508000.00| 40.00 1508000.00 
101 | 5.00 1447000.00| 3.50 1012900.00| 2.00 578800.00 
102 | .40 115760.00| .65 188110.00| 1.00 289400.00 
103 | 7.00 144760.00| 5.00 103400.00| 3.00 62040.00 
104 | 1.10 22748.00| 1.00 20680.00| 2.00 41360.00 
105 | 36.00 25200.00| 15.00 10500.00| 10.00 7000.00 
106 | 250.00 2750.00| 150.00 1650.00| 300.00 3300.00 
107 | 1,600.00 1264000.00| 5,500.00 4345000.00| 1,500.00 1185000.00 
108 | 70,000.00* 70000.00| 150,000.00* 150000.00| 100,000.00* 100000.00 
109 | 250.00 7500.00| 235.00 7050.00| 300.00 9000.00 
110 | 130.00 5850.00| 230.00 10350.00| 250.00 11250.00 
111 | 180.00 14400.00| 500.00 40000.00| 450.00 36000.00 
112 | 4,000.00 340000.00| 6,000.00 510000.00| 14,000.00 1190000.00 
113 | 70.00 1050.00| 60.00 900.00| 40.00 600.00 
114 | 200.00 600.00| 115.00 345.00| 100.00 300.00 
115 | 250.00 500.00| 175.00 350.00| 130.00 260.00 
116 | 80.00 3200.00| 120.00 4800.00| 120.00 4800.00 
117 | 6.00 2280.00| 3.00 1140.00| 20.00 7600.00 
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 |-------------------------------|-------------------------------|-------------------------------

ITEM| SECOND | THIRD | FOURTH


 | BID AMOUNT | BID AMOUNT | BID AMOUNT

 |-------------------------------|-------------------------------|-------------------------------

118 | 1.00 85.00| 10.00 850.00| 50.00 4250.00 
119 | 1,200.00 2400.00| 500.00 1000.00| 500.00 1000.00 
120 | 700.00 84000.00| 300.00 36000.00| 400.00 48000.00 
121 | 6.00 648.00| 2.50 270.00| 5.00 540.00 
122 | 7.00 206010.00| 10.00 294300.00| 10.00 294300.00 
123 | 5.00 68000.00| 11.00 149600.00| 10.00 136000.00 
124 | 1,200,000.00* 1200000.00| 2,300,000.00* 2300000.00| 2,000,000.00* 2000000.00 
125 | 1,200,000.00* 1200000.00| 1,750,000.00* 1750000.00| 750,000.00* 750000.00 
126 | 100.00 3500.00| 40.00 1400.00| 50.00 1750.00 
127 | 50.00 45000.00| 30.00 27000.00| 30.00 27000.00 
128 | 55.00 13750.00| 35.00 8750.00| 40.00 10000.00 
129 | 180.00 46800.00| 150.00 39000.00| 150.00 39000.00 
130 | 3,800.00 41800.00| 2,500.00 27500.00| 3,000.00 33000.00 
131 | 850.00 850.00| 1,000.00 1000.00| 800.00 800.00 
132 | 1,500.00 1500.00| 1,000.00 1000.00| 1,200.00 1200.00 
133 | 2,000.00 2000.00| 1,200.00 1200.00| 1,400.00 1400.00 
134 | 2,200.00 4400.00| 1,500.00 3000.00| 1,500.00 3000.00 
135 | 2,600.00 2600.00| 3,000.00 3000.00| 1,800.00 1800.00 
136 | 1,800,000.00* 1800000.00| 400,000.00* 400000.00| 2,000,000.00* 2000000.00 
137 | 300.00 8700.00| 500.00 14500.00| 700.00 20300.00 
138 | 180.00 29880.00| 200.00 33200.00| 150.00 24900.00 
139 | 220.00 40040.00| 190.00 34580.00| 200.00 36400.00 
140 | 120.00 551280.00| 165.00 758010.00| 100.00 459400.00 
141 | 52,800.00 52800.00| 20,000.00 20000.00| 2,500.00 2500.00 
142 | 50.00 7500.00| 50.00 7500.00| 50.00 7500.00 
143 | 1.30 7475.00| 1.00 5750.00| 5.00 28750.00 
144 | 2.00 220.00| 1.50 165.00| 5.00 550.00 
145 | 3.00 1260.00| 2.00 840.00| 8.00 3360.00 
146 | 2.00 1700.00| 1.00 850.00| 7.00 5950.00 
147 | 1.00 170.00| 2.00 340.00| 5.00 850.00 
148 | 3.00 6750.00| 2.00 4500.00| 7.00 15750.00 
149 | 5.00 3950.00| 4.00 3160.00| 10.00 7900.00 
150 | 350,000.00* 350000.00| 110,000.00* 110000.00| 250,000.00* 250000.00 
151 | 300,000.00* 300000.00| 900,000.00* 900000.00| 1,500,000.00* 1500000.00 
152 | 110,000.00* 110000.00| 420,000.00* 420000.00| 580,000.00* 580000.00 
153 | 110,000.00* 110000.00| 800,000.00* 800000.00| 689,000.00* 689000.00 
154 | 110,000.00* 110000.00| 600,000.00* 600000.00| 640,000.00* 640000.00 
155 | 110,000.00* 110000.00| 725,000.00* 725000.00| 700,000.00* 700000.00 
156 | 110,000.00* 110000.00| 650,000.00* 650000.00| 600,000.00* 600000.00 
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 |-------------------------------|-------------------------------|-------------------------------
ITEM| SECOND | THIRD | FOURTH

 | BID AMOUNT | BID AMOUNT | BID AMOUNT
 |-------------------------------|-------------------------------|-------------------------------

157 | 110,000.00* 110000.00| 275,000.00* 275000.00| 330,000.00* 330000.00 
158 | 110,000.00* 110000.00| 625,000.00* 625000.00| 650,000.00* 650000.00 
159 | 110,000.00* 110000.00| 475,000.00* 475000.00| 500,000.00* 500000.00 
160 | 110,000.00* 110000.00| 575,000.00* 575000.00| 360,000.00* 360000.00 
161 | 110,000.00* 110000.00| 125,000.00* 125000.00| 540,000.00* 540000.00 
162 | 110,000.00* 110000.00| 75,000.00* 75000.00| 250,000.00* 250000.00 
163 | 110,000.00* 110000.00| 175,000.00* 175000.00| 560,000.00* 560000.00 
164 | 110,000.00* 110000.00| 50,000.00* 50000.00| 30,000.00* 30000.00 
165 | 110,000.00* 110000.00| 325,000.00* 325000.00| 770,000.00* 770000.00 
166 | 350,000.00* 350000.00| 500,000.00* 500000.00| 1,000,000.00* 1000000.00 
167 | 700,000.00* 700000.00| 150,000.00* 150000.00| 440,000.00* 440000.00 
168 | 600,000.00* 600000.00| 1,800,000.00* 1800000.00| 1,700,000.00* 1700000.00 
169 | 6,000.00* 6000.00| 5,500.00* 5500.00| 50,000.00* 50000.00 
170 | 25,000.00* 25000.00| 5,000.00* 5000.00| 25,000.00* 25000.00 
171 | 250,000.00* 250000.00| 325,000.00* 325000.00| 100,000.00* 100000.00 
172 | .00* 0.00| .00* 0.00| .00* 0.00 
173 | 2,500,000.00* 2500000.00| 1,500,000.00* 1500000.00| 4,500,000.00* 4500000.00 
174 | 15,000,000.00* 15000000.00| 11,000,000.00* 11000000.00| 9,000,000.00* 9000000.00 
175 | 11,000.00 7495400.00| 10,500.00 7154700.00| 9,000.00 6132600.00 
176 | 12,000.00 1190400.00| 18,100.00 1795520.00| 35,000.00 3472000.00 
177 | .00* 0.00| .00* 0.00| .00* 0.00 
178 | 30.00 930000.00| 23.50 728500.00| 30.00 930000.00 
179 | 1,300.00 3900.00| 2,000.00 6000.00| 5,000.00 15000.00 
180 | 15.00 5700.00| 75.00 28500.00| 50.00 19000.00 
181 | 31,200,000.00* 31200000.00| 31,800,000.00* 31800000.00| 39,000,000.00* 39000000.00 
TOT A) 310,384,078.00 A) 318,018,621.00 A) 397,825,500.00

 B) 1180 DAYS X 35000 B) 1070 DAYS X 35000 B) 1280 DAYS X 35000
 -------------------- -------------------- --------------------

A+B) 351,684,078.00 A+B) 355,468,621.00 A+B) 442,625,500.00 


