
 
 

  

 
 

 

 
 

 

 

 

 

 

 
  

 

 
     

 
 

 

 

 

 

 
 

 

 

   

 

STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY GRAY DAVIS, Governor 

DEPARTMENT OF TRANSPORTATION 
DES-OE  MS #43 
1727 30TH Street, 2ND Floor 
Sacramento, CA  95816 

** WARNING ** WARNING ** WARNING ** WARNING ** 
This document is intended for informational purposes only. 

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based 
on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents. 
As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California 
Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 
654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that 
you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda. 

July 5, 2002 

04-CC-680-38.5/40.1 
04-006054 
ACIM-680-1(054)N 

Addendum No. 3 

Dear Contractor: 

This addendum is being issued to the contract for construction on State highway in CONTRA COSTA COUNTY IN 
AND NEAR MARTINEZ FROM 0.5 KM SOUTH OF MOCOCO OVERHEAD TO BENICIA-MARTINEZ BRIDGE AND 
OVERHEAD. 

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 

Bids for this work will be opened on July 16, 2002. 

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal 
and Contract, and the Federal Minimum Wages with Modification Number 10 dated 6-14-02.  A copy of the modified wage 
rates are available for the contractor's use on the Internet Site: 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 

Project Plan Sheets 73, 74, 75, 76, 77, 78, and 79 are deleted 

Project Plan Sheets 280, 288, and 289 are revised.  Half-sized copies of the revised sheets are attached for substitution 
for the like-numbered sheets. 

In the Special Provisions, Section 10-5. "SANITARY SEWER SYSTEM," is deleted. 

In the Proposal and Contract, the Engineer’s Estimate Items 63, 67, 79, 99, 101, and 127 are revised and Items 78, 168, 
171, 172, 173, 174, 175, 176, 177, and 219 are deleted as attached. 

To Proposal and Contract book holders: 

Replace pages 6, 7, 8, 9, 11, and 13 of the Engineer's Estimate in the Proposal with the attached revised 
pages 6, 7, 8, 9, 11, and 13 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html


 

 

 
 

 
 

 

 
     

 
 

 

 
 

 

 

Addendum No. 3 
Page 2 
July 5, 2002 

04-CC-680-38.5/40.1 
04-006054 
ACIM-680-1(054)N 

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each 
receives it. 

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 
requirements of this letter before submitting your bid. 

Sincerely, 

ORIGINAL SIGNED BY: 

REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Office Engineer 

Attachments 



 

 

  

  

  

  

  

  

  

  

   

   

  

   

   

   

   

  

  

      

   

   

 

ENGINEER'S ESTIMATE 

04-006054 


Item Item 
Code 

Item Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

61 023734 ROADWAY EXCAVATION 
(HAZARDOUS) 

M3 270 

62 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM 

63 
(F) 

192003 STRUCTURE EXCAVATION 
(BRIDGE) 

M3 1675 

64 
(F) 

192023 STRUCTURE EXCAVATION (TYPE H) M3 204 

65 
(F) 

192037 STRUCTURE EXCAVATION 
(RETAINING WALL)  

M3 1786 

66 
(F) 

192055 STRUCTURE EXCAVATION (SOIL 
NAIL WALL)  

M3 160 

67 
(F) 

193003 STRUCTURE BACKFILL (BRIDGE) M3 1444 

68 
(F) 

193013 STRUCTURE BACKFILL (RETAINING 
WALL)  

M3 2371 

69 023735 STRUCTURE EXCAVATION (SIGN 
FOUNDATION) 

M3 22 

70 023736 STRUCTURE BACKFILL (SIGN 
FOUNDATION) 

M3 16 

71 
(F) 

193028 STRUCTURE BACKFILL (SOIL NAIL 
WALL)  

M3 20 

72 193031 PERVIOUS BACKFILL MATERIAL 
(RETAINING WALL) 

M3 140 

73 193114 SAND BACKFILL M3 11 

74 194001 DITCH EXCAVATION M3 1080 

75 023737 DITCH EXCAVATION (HAZARDOUS) M3 200 

76 023738 DRAINAGE EXCAVATION 
(HAZARDOUS) 

M3 49 

77 
(S) 

197060 SOIL NAIL ASSEMBLY M 830 

78 BLANK 

79 198200 SUBGRADE ENHANCEMENT FABRIC M2 3290 

80 023740 GEOMEMBRANE (TYPE B) M2 11 600 
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ENGINEER'S ESTIMATE 

04-006054


 Item Item 
Code 

Item Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

81 023741 LIGHTWEIGHT EMBANKMENT 
MATERIAL (CELLULAR CONCRETE, 
4.7 KN/M3) 

M3 29 700 

82 023742 LIGHTWEIGHT EMBANKMENT 
MATERIAL (CELLULAR CONCRETE, 
6.3 KN/M3) 

M3 18 400 

83 
(S) 

023743 LIGHTWEIGHT EMBANKMENT 
MATERIAL (EPS BLOCK) 

M3 11 700 

84 023744 SHORING M 400 

85 023745 GEOMEMBRANE (TYPE A-
GASOLINE RESISTANT) 

M2 9170 

86 023746 GEOTEXTILE CUSHION M2 3510 

87 
(S) 

023747 EROSION CONTROL (NETTING) M2 6690 

88 
(S) 

203003 STRAW (EROSION CONTROL) TONN 6.3 

89 
(S) 

203014 FIBER (EROSION CONTROL) KG 2090 

90 
(S) 

203021 FIBER ROLLS M 2400 

91 
(S) 

203024 COMPOST (EROSION CONTROL) KG 6340 

92 
(S) 

203026 MOVE-IN/MOVE-OUT (EROSION 
CONTROL) 

EA 12 

93 
(S) 

023748 PURE LIVE SEED (TYPE 1)(EROSION 
CONTROL) 

KG 110 

94 
(S) 

023749 PURE LIVE SEED (TYPE 2)(EROSION 
CONTROL) 

KG 37 

95 
(S) 

203056 COMMERCIAL FERTILIZER 
(EROSION CONTROL) 

KG 130 

96 
(S) 

203061 STABILIZING EMULSION (EROSION 
CONTROL) 

KG 480 

97 048965 NPS 12 SUPPLY LINE (BRIDGE) M 204 

98 250401 CLASS 4 AGGREGATE SUBBASE M3 1470 

99 260301 CLASS 3 AGGREGATE BASE M3 1150 

100 290211 ASPHALT TREATED PERMEABLE 
BASE 

M3 740 
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ENGINEER'S ESTIMATE 

04-006054


 Item Item 
Code 

Item Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

101 390155 ASPHALT CONCRETE (TYPE A) TONN 17 400 

102 390165 ASPHALT CONCRETE (OPEN 
GRADED) 

TONN 370 

103 394002 PLACE ASPHALT CONCRETE 
(MISCELLANEOUS AREA) 

M2 130 

104 394040 PLACE ASPHALT CONCRETE DIKE 
(TYPE A) 

M 470 

105 397001 ASPHALTIC EMULSION (PAINT 
BINDER) 

TONN 4 

106 023750 PORTLAND CEMENT CONCRETE 
SLAB  

M3 470 

107 048966 2.8 M CAST-IN-DRILLED-HOLE 
CONCRETE PILING 

M 560 

108 
(S) 

048967 2.1 M CAST-IN-DRILLED-HOLE 
CONCRETE PILING (ROCK SOCKET) 

M 152 

109 
(S) 

048968 2.4 M CAST-IN-DRILLED-HOLE 
CONCRETE PILING (ROCK SOCKET) 

M 404 

110 
(S) 

048969 2.8 M PERMANENT STEEL CASING M 561 

111 
(S) 

048970 ISOLATION CASING KG 20 000 

112 023751 FURNISH PILING (CLASS 400C) (SIGN 
FOUNDATION) 

M 54 

113 023752 DRIVE PILE (CLASS 400C) (SIGN 
FOUNDATION) 

EA 4 

114 023753 CUTOFF WALL (STEEL SHEET 
PILING) 

M2 3280 

115 499030 FURNISH CAST-IN-STEEL-SHELL 
CONCRETE PILING (610 MM) 

M 4120 

116 
(S) 

499031 DRIVE CAST-IN-STEEL-SHELL 
CONCRETE PILE (610 MM) 

EA 219 

117 499036 FURNISH CAST-IN-STEEL-SHELL 
CONCRETE PILING (762 MM) 

M 376 

118 
(S) 

499037 DRIVE CAST-IN-STEEL-SHELL 
CONCRETE PILE (762 MM) 

EA 20 

119 
(S) 

048971 PRESTRESSING CONCRETE LS LUMP SUM LUMP SUM 

120 
(F) 

510051 STRUCTURAL CONCRETE, BRIDGE 
FOOTING 

M3 1040 
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ENGINEER'S ESTIMATE 

04-006054


 Item Item 
Code 

Item Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

121 
(F) 

510053 STRUCTURAL CONCRETE, BRIDGE M3 10 430 

122 
(F) 

510060 STRUCTURAL CONCRETE, 
RETAINING WALL  

M3 1937 

123 
(F) 

510086 STRUCTURAL CONCRETE, 
APPROACH SLAB (TYPE N) 

M3 360 

124 
(F) 

510502 MINOR CONCRETE (MINOR 
STRUCTURE) 

M3 28.1 

125 510507 MINOR CONCRETE (SIGN 
FOUNDATION) 

M3 6 

126 510522 MINOR CONCRETE (PIPE COVER) M3 3 

127 510526 MINOR CONCRETE (BACKFILL) M3 120 

128 
(F) 

511064 FRACTURED RIB TEXTURE M2 410 

129 048972 DRILL AND BOND ANCHOR BOLT M 92 

130 
(S) 

048973 FURNISH PRECAST PRETENSIONED 
CONCRETE BULB-TEE GIRDER 
(5 M - 10 M) 

EA 12 

131 
(S) 

048974 FURNISH PRECAST PRETENSIONED 
CONCRETE BULB-TEE GIRDER 
(30 M - 35 M) 

EA 1 

132 
(S) 

048975 FURNISH PRECAST PRETENSIONED 
CONCRETE BULB-TEE GIRDER 
(35 M - 40 M) 

EA 8 

133 
(S) 

048976 FURNISH PRECAST PRETENSIONED 
CONCRETE BULB-TEE GIRDER 
(40 M - 45 M) 

EA 3 

134 
(S) 

048977 FURNISH PRECAST PRETENSIONED 
CONCRETE BULB-TEE GIRDER 
(45 M - 50 M) 

EA 8 

135 
(S) 

048978 FURNISH PRECAST PRETENSIONED 
CONCRETE BULB-TEE GIRDER 
(50 M - 55 M) 

EA 17 

136 
(S) 

048979 FURNISH PRECAST PRETENSIONED 
CONCRETE BULB-TEE GIRDER 
(55 M - 60 M) 

EA 20 

137 
(S) 

048980 FURNISH PRECAST PRETENSIONED 
CONCRETE BULB-TEE GIRDER 
(60 M - 65 M) 

EA 3 

138 
(S) 

048981 ERECT PRECAST PRETENSIONED 
CONCRETE GIRDER 

EA 72 

139 515020 REFINISH BRIDGE DECK M2 41 

140 
(S) 

518051 PTFE SPHERICAL BEARING EA 12 
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ENGINEER'S ESTIMATE 

04-006054 


Item Item 
Code 

Item Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

161 620912 525 MM ALTERNATIVE PIPE 
CULVERT 

M 97 

162 620913 600 MM ALTERNATIVE PIPE 
CULVERT 

M 140 

163 650069 450 MM REINFORCED CONCRETE 
PIPE 

M 31 

164 650075 600 MM REINFORCED CONCRETE 
PIPE 

M 1.2 

165 681134 80 MM PLASTIC PIPE (EDGE DRAIN) M 880 

166 681137 80 MM PLASTIC PIPE (EDGE DRAIN 
OUTLET) 

M 180 

167 682008 PERMEABLE MATERIAL (BLANKET) M3 2150 

168 BLANK 

169 705222 450 MM CONCRETE FLARED END 
SECTION 

EA 1 

170 705336 450 MM ALTERNATIVE FLARED END 
SECTION 

EA 1 

171 BLANK 

172 
(S) 

BLANK 

173 
(S) 

BLANK 

174 
(S) 

BLANK 

175 
(S) 

BLANK 

176 
(S) 

BLANK 

177 
(S) 

BLANK 

178 721008 ROCK SLOPE PROTECTION (LIGHT, 
METHOD B) 

M3 6 

179 721009 ROCK SLOPE PROTECTION (FACING, 
METHOD B) 

M3 32 

180 721410 CONCRETE (GUTTER LINING) M3 23 
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ENGINEER'S ESTIMATE 

04-006054 


Item Item 
Code 

Item Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

201 839701 CONCRETE BARRIER (TYPE 60) M 79 

202 
(F) 

839704 CONCRETE BARRIER (TYPE 60D) M 120 

203 
(F) 

839725 CONCRETE BARRIER (TYPE 736) M 897 

204 
(F) 

839726 CONCRETE BARRIER (TYPE 736A) M 277 

205 840501 THERMOPLASTIC TRAFFIC STRIPE M 3440 

206 840515 THERMOPLASTIC PAVEMENT 
MARKING 

M2 84 

207 
(S) 

840656 PAINT TRAFFIC STRIPE (2-COAT) M 12 100 

208 
(S) 

840666 PAINT PAVEMENT MARKING (2-
COAT) 

M2 60 

209 
(S) 

850101 PAVEMENT MARKER (NON-
REFLECTIVE)  

EA 1700 

210 
(S) 

850111 PAVEMENT MARKER 
(RETROREFLECTIVE)  

EA 1360 

211 
(S) 

860201 SIGNAL AND LIGHTING LS LUMP SUM LUMP SUM 

212 
(S) 

860298 SIGNAL AND LIGHTING (STAGE 
CONSTRUCTION) 

LS LUMP SUM LUMP SUM 

213 
(S) 

860415 LIGHTING (STAGE CONSTRUCTION) LS LUMP SUM LUMP SUM 

214 
(S) 

860460 LIGHTING AND SIGN ILLUMINATION LS LUMP SUM LUMP SUM 

215 
(S) 

023763 TRAFFIC OPERATIONS SYSTEM LS LUMP SUM LUMP SUM 

216 BLANK 

217 024820 RELOCATE CATHODIC PROTECTION 
(RECTIFIER) 

LS LUMP SUM LUMP SUM 

218 024281 SEWER LINE VIDEO SURVEY EA 2 

219 BLANK 

220 999990 MOBILIZATION LS LUMP SUM LUMP SUM 

TOTAL BID: ___________ 
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