
                                                                               

 

STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY GRAY DAVIS, Governor 

DEPARTMENT OF TRANSPORTATION 
DES-OE MS #43 
1727 30TH Street, 2ND Floor 
Sacramento, CA 95816 

** WARNING ** WARNING ** WARNING ** WARNING ** 
This document is intended for informational purposes only. 

Users are cautioned that California Department of Transportation (Department) does not assume any liability or 
responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or 
downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder 
packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, 
P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. 
to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax 
number, P.O. Box and street address so that you can receive addenda. 
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Addendum No. 3 

Dear Contractor: 

This addendum is being issued to the contract for construction on State highway in SOLANO AND CONTRA COSTA 
COUNTIES IN BENICIA AND MARTINEZ ON ROUTE 680 FROM MOCOCO OVERHEAD TO BAYSHORE ROAD 
AND ON ROUTE 780 FROM ROUTE 680 TO EAST FIFTH STREET. 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this 
addendum are an essential part of the contract. 

Bids for this work will be opened on November 14, 2001. 

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal 
and Contract, and the Federal Minimum Wages with Modification Numbers 12 and 14 dated 10-26-01. A copy of the 
modified wage rates are available for the contractor's use on the Internet Site: 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 

Project Plan Sheets 491, 492, 493, 494, 495 and 496 are revised as follows: 

The underground utilities shown as "Oil Lines" are revised to "Fence Lines." 

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED 
DAMAGES," is revised as attached. 

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the third paragraph is deleted. 

In the Special Provisions, Section 10-1.19, "OVERHEAD," the first sentence of the seventh paragraph is revised as 
follows: 

"For each day the number of working days bid to complete the contract (days bid to complete the
 
work, except for electrical work described in Section 10-3.01 in Contract No. 04-006034, on the New
 
Benicia Martinez Bridge), in conformance with the provisions in Section 4, "Beginning Of Work, Time Of
 
Completion And Liquidated Damages," of these special provisions, is adjusted due to suspensions or
 
adjustments as specified above, the price per working day for time related overhead will be adjusted by an
 
amount equal to the contract price per working day bid for time related overhead divided by the number of
 
working days bid to complete the contract."
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html
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In the Special Provisions, Section 10-1.19, "OVERHEAD," the following paragraph is added after the seventh 
paragraph. 

"Any delays due to the electrical work of the New Benicia Martinez Bridge, Contract No. 04-006034,
 
will be paid in accordance with Section 8-1.09, "RIGHT OF WAY DELAYS," of the Standard
 
Specifications."
 

In the Special Provisions, Section 10-1.19, "OVERHEAD," the following paragraph is added after the eighth paragraph. 

"No Time Related Overhead shall be paid due to delays to the electrical work portion of the project by
 
the New Benicia Martinez Bridge, Contract No. 04-006034."
 

In the Special Provisions, Section 10-1.55, "CONCRETE STRUCTURES," subsection "SAND LIGHTWEIGHT 
CONCRETE," subsection "Practice Placement," the last sentence of the first paragraph is deleted. 

In the Special Provisions, Section 10-1.55, "CONCRETE STRUCTURES," subsection "SAND LIGHTWEIGHT 
CONCRETE," subsection "Practice Placement," following paragraphs are added after the last paragraph. 

"Unless otherwise specified in these special provisions, no falsework shall be supported on the decks
 
of the following structures:
 

NB 680/WB 780 Connector & OH, Bridge No. 23-0212G.
 
Benicia-Martinez Approach Structure, Bridge No. 23-0215R.
 

Where it is not prohibited by these special provisions and at the Contractor's option, falsework can be
 
supported on the deck of a structure, provided that the falsework construction shall conform to the
 
following:
 

A. Falsework shall bear directly on the girder stems or bent caps of the supporting
 
structure or shall bear on falsework sills which are structurally adequate to transmit the load to
 
the stems or cap without stress to the deck slab.
 

B. Additional falsework shall be in place beneath the supporting structure whenever
 
construction loads are imposed upon the supporting structure. Such additional falsework shall
 
be designed and constructed to support all construction loads imposed upon the supporting
 
structure from the upper structure."
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In the Special Provisions, Section 10-1.56, "PRECAST CONCRETE GIRDERS" the following subsection 
"MEASUREMENT AND PAYMENT," is added after the last paragraph. 

"MEASUREMENT AND PAYMENT 
Measurement and payment for concrete in structures shall conform to the provisions in Section
 

51-1.22, "Measurement," and Section 51-1.23, "Payment," of the Standard Specifications and these special
 
provisions.
 

Full compensation for furnishing and installing access opening covers in soffits of new cast-in-place
 
box girder bridges shall be considered as included in the contract price paid per cubic meter for structural
 
concrete, bridge and no separate payment will be made therefor.
 

Full compensation for furnishing and installing plastic pipe located at vertical drains used behind
 
retaining walls including horizontal or sloping drains down slopes and across sidewalk areas, including
 
excavation and backfill involved in placing the plastic pipe, shall be considered as included in the contract
 
price paid per cubic meter for the various items of concrete work involved and no separate payment will be
 
made therefor.
 

Full compensation for furnishing and installing steel plates and for forming blockouts for joint seal
 
assemblies shall be considered as included in the contract price paid per cubic meter for structural concrete,
 
bridge and no separate payment will be made therefor."
 

In the Special Provisions, Section 10-1.57, "PTFE SPHERICAL BEARING," subsection "MEASUREMENT AND 
PAYMENT" is deleted . 

In the Proposal and Contract, the Engineer’s Estimate Item 2 is revised as attached. 

To Proposal and Contract book holders: 

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the 
Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. 

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 
requirements of this letter before submitting your bid. 

Sincerely, 

ORIGINAL SIGNED BY 

REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Office Engineer 

Attachments 



SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES 

Attention is directed to the provisions in Sections 8-1.03, "Beginning of Work," 8-1.06, "Time of Completion," 8-1.07, 
"Liquidated Damages," of the Standard Specifications and these special provisions and 10-3.01, "DESCRIPTION." of these 
special provisions 

The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General 
or the attorney appointed and authorized to represent the Department of Transportation. 

The work (except for electrical work described in Section 10-3.01 in Contract No. 04-006034, on the New Benicia 
Martinez Bridge, Br. No. 28-153R) shall be diligently prosecuted to completion before the expiration of 680 WORKING 
DAYS beginning on the fifteenth calendar day after approval of the contract. 

The Contractor shall pay to the State of California the sum of $ 11,000 per day, for each and every calendar day's delay 
in finishing the work (except for electrical work described in Section 10-3.01 in Contract No. 04-006034) in excess of the 
number of working days prescribed above. 

The work consisting of electrical work described in Section 10-3.01 in Contract No. 04-006034, on the New Benicia 
Martinez Bridge, Br. No. 28-153R shall not begin prior to 630 working days on the fifteenth calendars days after the approval 
of contract and shall be completed prior to 750 working days. 

The Contractor shall pay to the State of California the sum of $2000 per day, for each and every calendar day's delay in 
completing the electrical work in excess of 750 working days prescribed above. 

In no case will liquidated damages of more than $ 11,000 per day be assessed. 

CONTRACT NO. 04-006064
 
REVISED PER ADDENDUM NO. 3 DATED NOVEMBER 2, 2001
 



ENGINEER'S ESTIMATE
 
04-006064
 

Item Item 
Code 

Item Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

1 022168 ELECTRONIC MOBILE DAILY DIARY 
COMPUTER SYSTEM DATA 
DELIVERY 

LS LUMP SUM LUMP SUM 

2 070018 TIME RELATED OVERHEAD WDAY 680 

3 070010 PROGRESS SCHEDULE (CRITICAL 
PATH) 

LS LUMP SUM LUMP SUM 

4 071322 TEMPORARY FENCE (TYPE CL-1.8) M 380 

5 022169 6.10 M TEMPORARY CHAIN LINK 
GATE 

EA 1 

6 022170 NON-STORM WATER DISCHARGE LS LUMP SUM LUMP SUM 

7 074019 PREPARE STORM WATER 
POLLUTION PREVENTION PLAN 

LS LUMP SUM LUMP SUM 

8 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM 

9 022171 TEMPORARY COVER M2 6000 

10 022172 TEMPORARY DRAINAGE INLET 
PROTECTION 

EA 17 

11 022173 TEMPORARY FENCE (TYPE ESA) M 300 

12 022174 TEMPORARY CONCRETE WASHOUT 
FACILITY 

EA 14 

13 022175 TEMPORARY ENTRANCE/EXIT EA 15 

14 074023 TEMPORARY EROSION CONTROL M2 50 000 

15 074029 TEMPORARY SILT FENCE M 3000 

16 
(S) 

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM 

17 
(S) 

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM 

18 120159 TEMPORARY TRAFFIC STRIPE 
(PAINT) 

M 38 600 

19 120166 CHANNELIZER (SURFACE 
MOUNTED) (LEFT IN PLACE) 

EA 32 

20 120300 TEMPORARY PAVEMENT MARKER EA 2110 

3
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