STATE GF CALIFGRN A Bl D SUMMARY CEPARTMENT CF TRANSPCRTATI ON Bl D245
PACE 1
Bl D GPEN NG DATE 01/ 11/ 00 I N GONTRA QC5TA AND SOLANO GONTI ES 01/ 12/ 00
QONTRACT NUMBER 04- 013014 AT CROKETT AND VALLEJO AT THE QONTRACT GZE 'A'

LOCATI ON 04-0G 80-13.8/14.7

04-S0.-80-0.0/0.5

VEESTBAUND CARQU NEZ BR DGE AND
O/EREAD

263 GONTRACT | TEVB

REPLACE VEEST SPAN CARQU NEZ BRI D&E FEDERAL AD NONE

MBE GOALS. MNCR TY BUS NESS ENTERPR SES - 0. 0% WIMEN S BUSI NESS ENTERPR SES - 0. 0% O SABLED VETERANS BUSI NESS ENTERPR SES - 3. 0%

PROPCRALS | SSUED 87 FUND TOTAL  HR22 0 TOTAL NOMBER OF VWORKI NG DAYS 1000
NUMBER OF BIDDERS 6 BN NEERS EST 186, 600, 000. 00 AMONT O/ER 1, 237, 346. 00 PERCENT O/ER EST 0. 66
PRORAM BLEMENTS FORT
B D RANK B DTOIAL BIDERID Bl CDER | NFCRVATI ON ( NAME/ ADDRESY LOCATI ON
1A 187, 837, 346. 00 2 FAO QGONSTRUICTARS | NC 408 227-2735 CC PREF QLA MBD
A BEVEHLAND BR D&E CALI FARN A 00773287
INC A JANI' VENTURE
B) 1000 DAYS X 50000 90 GREAT OAKS BLWD SU TE 105 FAX 408 227-8128
AtB) 237, 837, 346. 00 SAN JCsE CA 95119
2A 208, 733, 179. 00 1 AVER CAN BR D&E KEWT 412 562-4400 CC PREF QLAIMBD
PAQ H C GO A JANI' VENTURE 00769189
B) 920 DAYS X 50000 THREE GATEVAY CENTER STE 1100 FAX 412 562- 4401
AtB) 254,733, 179. 00 P TTSBURGH PA  15222- 1004
3A 215, 767, 527. 00 5 MODERN GONTT NENTAL 818 708-2001 CC PREF QLAIMBD
QONSTRICTION QO I NC 00715710
B) 920 DAYS X 50000 18801 VENTURA BLVD FAX 818 708- 3226
AtB) 261, 767, 527. 00 TARZANA CA 91356
4 A 228, 676, 936. 00 3 KOOH SKANSKA TUTCR SALI BA 732 969-1700 CC PREF QLA MBD
JA NI' VENTURE 00772698
B) 1000 DAYS X 50000 400 ROCBEVELT AVE FAX 732 969- 3589
AtB) 278, 676, 936. 00 CARTERET N0 07008
5A 231, 347, 865. 00 6 SH MM K GONSTRUCTT ON GCMPANY 510 293-1100 CC PREF QLAIMBD

1070 DAYS X 50000

284, 847, 865. 00

I NC GBAYASH CORPCRATI ON JV
24200 ALAWTER ROAD

HAYWARD CA 94545

00644166
FAX 510 293-1110


http:284,847,865.00
http:231,347,865.00
http:278,676,936.00
http:228,676,936.00
http:261,767,527.00
http:215,767,527.00
http:254,733,179.00
http:208,733,179.00
http:237,837,346.00
http:1,237,346.00
http:186,600,000.00

04- 013014

04- GG 80-

01/11/00

13

6 A
B

AB)

239, 538, 126. 00
970 DAYS X 50000

288, 038, 126. 00

4

BALFOLR BEATTY GR ST E
600 VALNUT AVE

VALLEJO CA 94592

Bl 245
PACE 2
01/ 12/ 00

707 562-6800 CC PREF QLA MED
00765091
FAX 707 562- 6801



04- 013014 Bl D245

04- GG 80-13 PAE 3

01/ 11/ 00 01/ 12/ 00
LI ST OF SUBCONTRACTORS

Bl DCER | D NAME AND ADDRESS CESCR PTIT AN GF PCRTT AN (F WIRK SUBAONTRACTED

02 A F A GONSTRUCTT ON CONSTRUCTI ON AREA S AONS, ROADSI CE S G\S, RELATED (PARTI AL)
FRESNO CA
BAY AREA RE NFCRO NG I NSTALL REI NFORO NG STEEL AND RELATED (PARTI AL)
NAPA CA
BAY A TI ES PAM NG AND GRADI NG PAVI NG AND GRADI NG AND RELATED ( PARTI AL)
QONCORD CA
JEFFGO PAI NTI NB STRUICTURAL STEEL PA NTI NG AND RELATED ( PARTI AL)
VALLEJO CA
LUCAS MAR NE P LING CAST INOR LLED HO.E AND RELATED ( PARTI AL)
VEST SACRAMENTO CA
LUCAS MAR NE ROK SOCKET AND MAR NE SUPPCRT AND RELATED (PARTI AL)
VEST SACRAMENTO CA
MR SOl GONSTRUCTI ON BH.ECTR CAL AND RELATED (PARTI AL)
LI VERMORE CA
SAOIT CCOMPANY MECHAN CAL AND RELATED ( PARTI AL)

SAN LEANDCRO CA



04- 013014 Bl D245

04- GG 80-13 PAE 4

01/ 11/ 00 01/ 12/ 00
LI ST OF SUBCONTRACTORS

Bl COER | D NAME AND ADCRESS DESCR PTI ON OF PCRTI ON GF VWIRK SUBOONTRACTED
01 D AND L GONCRETE PUMPI NG CQONCRETE PUWPI NG
MCESTO CA
DR LL TECH SaOL NAL
ANTI OCH CA
GROPE LEFEBVRE MEVBRANE
QUEBEC CANADA
HARR S REBAR OMKLAND REBAR
SAN LEANDRO CA
JEFFCD PAI NTI NG PAl NTI NG
VALLEJO CA
MR SCLI  QONSTRUCTI ON ELECTR CAL
LI VERVCRE CA
O C JOES ASPHALT GONCRETE PAMI NG
BERKELEY CA
SOOTT GOMPANY MECHAN CAL
SAN LEANCRO CA
Bl COER | D NAME AND ADCRESS DESCR PTI ON OF PCRTI ON CF VWIRK SUBOONTRACTED
05 ADVANCED ENVI RONVENTAL SERVI CES HAZARDOLS WASTE HALLI NG
P O BOX 593

QRTE MACERA CA 94976
QONTI NUED ON NEXT PAGE



04- 013014 Bl 245

04- GG 80-13 PACE 5

01/ 11/ 00 01/ 12/ 00
LI ST OF SUBCONTRACTORS

Bl COER | D NAME AND ACDRESS CESCR PTI AN CGF PCRTT ON OF WIRK SUBAONTRACTED
05 BAY A TY PAVI NG AND GRADI NG I NC ENERAL ROAD AONSTRUCTT ON
5029 FORN [R

QONCORD CA 94520

HARR S REBAR QAKLAND | NC RE NFORO NG STEEL
1105 ALACD N AVE
SAN LEANDRO CA 94577

JEFFGO PAI NTI NG AND GOATI NG PAI NTI NG
1260 RAI LROAD AVE
VALLEJO CA 94592

SAOIT GOMPANY CF CALI FGRN A MECHAN CAL
14920 SQJTH SAN PEHRO
GARCENA CA 90248

STH NY AND GOMPANY | NC B.ECTR CAL
VALLEJO CA 94500

TREM 1B CAl SSONS
250 SUMRR ST

BOSTON MA - 02110

Bl OCER | D NAME AND ADDRESS CESCR PTI AN CF PCRTT ON GF VWORK SUBGONTRACTED
03 BAY AREA RE NFCRO NG R NFORO NG STERL
NAPA CA
GONDON AND JAHNSON EXCAVATI CN
QALAND CA

QONTI NUED ON NEXT PAGE



04- 013014
04- GG 80-13
01/ 11/ 00

Bl COER | D NAME AND ADDRESS

LI ST OF

SUBCONTRACTORS

Bl Cr45
PAE 6
01/12/00

DESCR PTTAON GF PARTI ON OF WIRK SLBAONTRACTED

03

CUTRA GQONSTRUCTT CN
SAN RAFARL CA

FOUNDATI ON GONSTRUCTCRS
QNLEY CA

JEFFQO PAI NTT NG
VALLEJO CA

MR SOl GONSTRUCTI ON
LI VERMORE CA

Bl COER | D NAME AND ADDRESS

CRVE AD DR LL STEH. SHHL

CR VE LAND P LES

PAI NTI NG

B ECTR CAL

CESCR PTI AN CF PCRTT ON GF VWORK SUBAONTRACTED

06

AFA
R GHMOND CA

BAY A TIES
QONCRD CA

JEFFGO PAI NTT NG
VALLEJO CA

MR SOl GONSTRUCTI ON
LI VERMORE CA

N PPCN STEH. KAWDA BR DCE
NEW YCRK NY

REQ ONAL STEEL
TRACY CA

TONRS 2 AND 3 PILING

EARTHARK, PAVI NG AND UNDERCROUND

PAI NTT NG

B ECTR CAL

STEH, FAB AND I NSTALL

REBAR



04- 013014
04- GG 80-13
01/ 11/ 00

Bl DCER | D NAME AND ADDRESS

Bl D245

PAE 7

01/ 12/ 00
LI ST OF SUBCONTRACTORS

CESCR PTIT AN GF PCRTT AN (F WIRK SUBAONTRACTED

04

BAY AT ES
GONOCRD CA

D AND L GONCRETE PUMPI NG
GRS A

HARR S REBAR
SAN LEANDCRO CA

JEFFGO PAI NTT NG
VALLEJO CA

MR SOl GONSTRUCTI ON
LI VERMORE CA

VENTURE
NEVCASTLE DE

P LI NG AND FOUNDATI ON

ROADVAY AND S TBVWRK

FURN SH AND PLACE QONCRETE

RE NFORO NG STEEL

PAI NTI NG

B.ECTR CAL

CECK MEVBRANE



04- 013014 Bl 245

04- QGG 80-13 CONTRACT PROPOSAL OF LOW BI DDER PACE 8
01/ 11/ 00 01/ 12/ 00
| T]M | TeM INT CF ESTI MATED

NO Qe | TEM DESCR PTI ON MEASLRE QUANTI TY B D AMOUNT

1 016620 B.ECTRON C MBI LE DA LY DA RY COMPUTER LS LU SUM 19, 200. 00* 19, 200. 00

SYSTEM DATA DELI VERY

2 016621 T ME RELATED OVER-EAD LS LU SUM 26, 000, 000. 00* 26, 000, 000. 00

3 016622 ESTABLI SH MAR NE ACCESS LS LU SUIM 960, 000. 00* 960, 000. 00

4 016623 PROGRESS SCHEDULE (R TI CAL PATH) LS LU SUM 20, 000. 00* 20, 000. 00

5 074019 PREPARE STGRM WATER PQLLUTT ON PREVENTT ON LS LU SUIM 25, 000. 00* 25, 000. 00

PLAN

6 074020 WATER PQLLUT ON GONTRCL LS LU SUIM 125, 000. 00* 125, 000. 00

7 016624 NON- STARV VATER D SCHARGE LS LU SUIM 200, 000. 00* 200, 000. 00

8 016625 TEMPGRARY QO/ER \V/ 5, 000 4.00 20, 000. 00

9 016626 TEMPGRARY CRAI NAGE | NLET PROTECTT QN EA 19 550. 00 10, 450. 00
10 016627 TEMPGRARY ON GONTRL \V/2 10, 100 2.00 20, 200. 00
11 016628 TEMPARARY GQONCRETE WASHOUT EA 33 2,000. 00 66, 000. 00
12 016629 TEMPARARY QONSTRUCTI ON ROAD \V/2 640 30. 00 19, 200. 00
13 074029 TEMPGRARY S LT FENCE M 5, 550 10. 00 55, 500. 00
14 (S 120090 QONSTRUCTI ON AREA S G\ LS LU SUIM 50, 000. 00* 50, 000. 00
15 120100 TRAFH C GONTROL SYSTEM LS LU SUIM 120, 000. 00* 120, 000. 00
16 (9 120120 TYPE | |1 BARR CACE EA 26 56. 00 1, 456. 00
17 (9 120149 TEMPCRARY PAVEMVENT MARKI NG (PAINT) \V/2 46 56. 00 2,576.00
18 (S 120165 GHANNELT ZER ( SURFACE MONTED) EA 75 56. 00 4,200. 00
19 (S 129000 TEMPCRARY RAl LI NG (TYPE K) M 3, 996 42.00 167, 832. 00
20 (S 129100 TEMPARARY CRASH AUBH ON MIDULE EA 95 247.00 23, 465. 00
21 016630 ABANDON 75 MM WATER LI NE LS LUWP SUM 6, 000. 00* 6, 000. 00
22 150241 ABANDON SEVER LS LUWP SUM 6, 000. 00* 6, 000. 00
23 150608 REMOVE GHAIN LI NK FENCE M 913 17. 00 15, 521. 00
24 150713 REVOVE PAVEMENT MARKI NG V4 693 28.00 19, 404. 00
25 150722 REMOVE PAVEMENT MARKER EA 447 6. 00 2,682.00
26 150742 REMDVE ROADS DE S (N EA 24 56. 00 1, 344. 00
27 150760 REVDVE S QN STRICTURE EA 2 2, 816.00 5,632. 00
28 150805 REVOVE AULVERT M 13 282.00 3, 666. 00
29 150820 REVDVE | NLET EA 5 845. 00 4,225.00
30 150823 REVOVE DOACRAI N M 26 56. 00 1, 456. 00
31 150860 REVDVE BASE AND SLRFAQ NG M8 2,462 20.00 49, 240. 00
32 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 75 56. 00 4, 200. 00
33 151281 SALVAE ROADS CE S QN EA 6 56. 00 336. 00
34 152386 RELOCATE ROADS CE S G\ QNE PCBT EA 13 113.00 1, 469. 00
35 152430 ADJUST | NLET EA 3 282.00 846. 00
36 152609 MID FY | NLET TO MNNHOLE EA 2 3,379.00 6, 758. 00


http:6,758.00
http:3,379.00
http:1,469.00
http:4,200.00
http:49,240.00
http:1,456.00
http:4,225.00
http:3,666.00
http:5,632.00
http:2,816.00
http:1,344.00
http:2,682.00
http:19,404.00
http:15,521.00
http:6,000.00
http:6,000.00
http:6,000.00
http:6,000.00
http:23,465.00
http:167,832.00
http:4,200.00
http:2,576.00
http:1,456.00
http:120,000.00
http:120,000.00
http:50,000.00
http:50,000.00
http:55,500.00
http:19,200.00
http:66,000.00
http:2,000.00
http:20,200.00
http:10,450.00
http:20,000.00
http:200,000.00
http:200,000.00
http:125,000.00
http:125,000.00
http:25,000.00
http:25,000.00
http:20,000.00
http:20,000.00
http:960,000.00
http:960,000.00
http:26,000,000.00
http:26,000,000.00
http:19,200.00
http:19,200.00

04- 013014 Bl D245

04- GG 80- 13 CONTRACT PROPOSAL OF LOW BI DDER PAE 9
01/ 11/ 00 01/ 12/ 00
| TEM | TEM WNTGCG  ESTIMATED
NQ QTE | TEM DESCR PTI ON MEASLRE  QUANTI TY BD ANONT
37 (S 153101 PLANE ASPHALT GONCRETE PAVEMENT MR 210 56. 00 11, 760. 00
38 153221 REMDVE OONCRETE BARR ER M 140 69. 00 9, 660. 00
39 156585 REMDV/E CRASH OUBH ON EA 7 117. 00 819. 00
40 048010 REMD/E FENCER LS  LUWP SWM 243, 227. 00 243, 227. 00
41 160101 CLEAR NG AND GRUBBI NG LS  LUWP SWM 192, 000. 00* 192, 000. 00
42 016631 DEMOLI SH MN NTENANCE FAQ LI TY QONGRETE LS  LUWP SWM 140, 779. 00* 140, 779. 00
43 016632 LEAD PAI NT REMDVAL LS  LUWP S 140, 779. 00* 140, 779. 00
(N NTENANCE FAQ LI TY)
44 016633 ASBESTCS REMDVAL LS  LUWP SWM 281, 558. 00* 281, 558. 00
(MN NTENANCE FAQ LI TY)
45 016634 ROADMY EXCAVATI ON M8 5,930 50. 00 296, 500. 00
( HAZARDOLS)
46 016635 ROADMY EXCAVATI ON M8 33, 242 50. 00 1, 662, 100. 00
( CONTAM NATED)
47 016636 UM LI TY EXCAVATI ON M8 1,685 100. 00 168, 500. 00
( HAZARDOLS)
48 016637 UM LI TY EXCAVATI ON M8 40 100. 00 4, 000. 00
( CONTAM NATED)
49 (F) 192003 STRUCTURE EXCAVATI ON ( BR DCE) B 4, 750 40. 00 190, 000. 00
50 000001 | TEM DELETED PER ADDENDUM LS  LUWP S . 00* 0. 00
51 (F) 048011 STRUCTURE EXCAVATI ON (TYPE A) (QLASS 1) MB 4, 290 130. 00 557, 700. 00
52 (F) 048012 STRUCTURE EXCAVATI ON (TYPE A) (QLASS 11) MB 7,875 150. 00 1, 181, 250. 00
53 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) MB 345 130. 00 44, 850. 00
54 (F) 192035 STRUCTURE EXCAVATI ON ( ROCK) M8 15, 300 150. 00 2, 295, 000. 00
55 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI N NG WALL) MB 675 50. 00 33, 750. 00
56 016638 STRUCTURE EXCAVATI ON MB 745 235. 00 175, 075. 00
(RETAINING WALL) (QLASS 1)
57 016639 STRUCTURE EXCAVATI ON B 1,537 50. 00 76, 850. 00
(RETANNG WALL) (QLASS I1)
58 (F) 192049 STRUCTURE EXCAVATI ON (SQLD ER PILE WALL) MB 550 50. 00 27, 500. 00
59 (F) 192055 STRUCTURE EXCAVATI ON (SO L NAIL WALL) MB 340 100. 00 34, 000. 00
60 (F) 193003 STRUCTURE BACKFI LL (BR D) MB 6, 000 50. 00 300, 000. 00
61 (F) 048013 SAND FILL MB 224 205. 00 45, 920. 00
62 (F) 193013 STRUCTURE BACKFI LL (RETAIN NG WALL) MB 1,629 150. 00 244, 350. 00
63 (F) 193028 STRUCTURE BACKFI LL (SOL NAIL WALL) MB 20 480. 00 9, 600. 00
64 (F) 193029 STRUCTURE BACKFI LL (SCOLD ER PILE WALL) MB 50 150. 00 7, 500. 00
65 (F) 048014 CLASS 3 GONCRETE BAGKFI LL MB 392 200. 00 78, 400. 00
66 000002 | TEM DELETED PER ADDENDUM LS  LUWP SWM . 00* 0. 00


http:78,400.00
http:7,500.00
http:9,600.00
http:244,350.00
http:45,920.00
http:300,000.00
http:34,000.00
http:27,500.00
http:76,850.00
http:175,075.00
http:33,750.00
http:2,295,000.00
http:44,850.00
http:1,181,250.00
http:557,700.00
http:190,000.00
http:4,000.00
http:168,500.00
http:1,662,100.00
http:296,500.00
http:281,558.00
http:281,558.00
http:140,779.00
http:140,779.00
http:140,779.00
http:140,779.00
http:192,000.00
http:192,000.00
http:243,227.00
http:243,227.00
http:9,660.00
http:11,760.00

04- 013014

04- GG 80- 13

01/ 11/ 00
| TEM | TEM
NQ Qe
67 (F) 193119
68 (S) 197060
69 (S) 016640
70 (S) 994900
71 (S) 016641
72 (S) 016642
73 (S 994425
74 203001
75 (S 203003
76 (S) 203014
77 (S 016643
78 (S 016644
79 (S 203040
80 (S) 203056
81 (S) 203061
82 (S) 208285
83 (S 208293
84 (S) 016645
85 250401
86 260301
87 270011
88 290201
89 390102
90 390180
91 394040
92 394049
93 397001
94 048015
95 048016
9 048017
97 048018
98 048019
99 048020
100 048021
101 048022

CONTRACT PROPOSAL

ERCS ON GONTROL ( BLANKET)
STRAW ( ERCSl ON QONTRQL)

FI BER ( EROS ON QONTRQL)

FI BER ROLLS (ERCS ON GONTRL)
FI BER ROLLS (QGHECK DAMG)
SEED (ERCSl ON QONTRQL)

COMWERO AL FERTI LI ZER (ERCE ON GONTRQL)
STABI LI ZI NG EMLS ON ( BRCH ON GONTRQL)

25 MV PLASTI C Pl PE (PR 315)
(SUPPLY LI NE)

150 MV PLASTI C PI PE (PR 315)
(SUPPLY LI NE)

RELOCATE 100 MM ELECTR CAL LI NE
CLASS 4 AGREGATE SUBBASE
CLASS 3 AGREGATE BASE

CEMENT TREATED BASE

(PLANT-M XED, QLASS A)

ASPHALT TREATED PERVEABLE BASE
ASPHALT GONCRETE (TYPE A

PLACE ASPHALT QONCRETE
ASPHALTI C EMLLS| ON (PAI NT Bl NDER)
DR LLED HOLE (600 MV)
DR LLED HOLE (915 W)

W)

DR LLED HOE (1.2

STERL SO0 ER A LE (V250 X 131)
STERL SO0 ER M LE (V810 X 226)
STERL SO0 ER M LE (V860 X 237)
STERL SO0 ER M LE (V860 X 314)
STERL SO0 ER M LE (V890 X 289)

OF

56§§6g5999§§§§

@

g% &8&dn = =

TOWN

<IZIZIZIZIZILL

LOW BI DDER

ESTI MATED

QUANTI TY B D
292 150.
2, 668 75.
2 1, 126.
1 2, 816.

1 1, 689

1 2,816

6 2,816
2,295 6
2 845.

495 6
910 23
114 23
36 28
221 23
60 23

15 56
20 84.
LUWP SUIM 100, 000.
2, 005 11
748 47.
4,485 84
1, 036 96
21,270 40
2,320 80
178 6
20 6

13 500

89 30
280 100
355 100
32 300
160 300
55 300
240 300.
355 300.

Bl 245
PACE 10
01/ 12/ 00

43, 800.
200, 100.
2,252.
2, 816.
1, 689.
2, 816.
16, 896.
13, 770.
1, 690.
2, 970.
20, 930.
2, 622.
1, 008.
5, 083.
1, 380.
840.

1, 680.

100, 000.
22, 055.
35, 156.

376, 740.

99, 456.
850, 800.
185, 600.

1, 068.
120.

6, 500.
2,670.
28, 000.
35, 500.
9, 600.

48, 000.

16, 500.

72, 000.
106, 500.


http:106,500.00
http:72,000.00
http:16,500.00
http:48,000.00
http:9,600.00
http:35,500.00
http:28,000.00
http:2,670.00
http:6,500.00
http:1,068.00
http:185,600.00
http:850,800.00
http:99,456.00
http:376,740.00
http:35,156.00
http:22,055.00
http:100,000.00
http:100,000.00
http:1,680.00
http:1,380.00
http:5,083.00
http:1,008.00
http:2,622.00
http:20,930.00
http:2,970.00
http:1,690.00
http:13,770.00
http:16,896.00
http:2,816.00
http:2,816.00
http:2,816.00
http:1,689.00
http:1,689.00
http:2,816.00
http:2,816.00
http:2,252.00
http:1,126.00
http:200,100.00
http:43,800.00

04- 013014 Bl D245

04- GG 80- 13 CONTRACT PROPOSAL OF LOW BI DDER PACE 11
01/ 11/ 00 01/ 12/ 00
| TEM | TEM WNTGQ  ESTIMATED
NQ QTE | TEM DESCR PTI ON MEASLRE  QUANTI TY BD ANONT

102 490574 FURN SH STEEL Pl PE PI LI NG (NPS 16) M 5, 740 150. 00 861, 000. 00

103 (S) 490575 DR VE STEEL Pl PE PILE (NPS 16) EA 160 3, 500. 00 560, 000. 00

104 (S) 048023 3000 MV PERVANENT STEHL SHELL M 502 9, 000. 00 4, 518, 000. 00

105 (S) 048024 3000 MVl CAST- | N DRI LLED HOLE. GONCRETE M 1,001 7, 500. 00 7, 507, 500. 00
PILING

106 (S) 048025 2700 MV CAST- | N DRI LLED HOLE GONCRETE M 721 7, 500. 00 5, 407, 500. 00
Pl LI NG (ROK

107 (S) 048026 | NSTALL STATE- FLRN SHED 3000 MM M 499 8, 000. 00 3, 992, 000. 00
PERVANENT STERL SHELL

108 048027 FURN SH CAST- | N STEEL SHELL QONGRETE M 12, 565 300. 00 3, 769, 500. 00
PILING (NPS 30) (TYPE A)

109 (S) 048028 DR VE CAST-| N STEEL SHELL GONCRETE PILE EA 380 7, 500. 00 2, 850, 000. 00
(NPS 30) (TYPE A

110 048029 FURN SH CAST- | N STEEL SHELL QONGRETE M 1,760 500. 00 880, 000. 00
PILING (NPS 30) (TYPE B)

111 (S) 048030 DR \E | N CAST- STEEL SHELL GONCRETE PILE EA 50 7, 500. 00 375, 000. 00
(NPS 30) (TYPE B)

112 048031 FURN SH CAST- | N STEEL SHELL QONGRETE M 1,300 500. 00 650, 000. 00
PILING (NPS 30) (TYPE Q

113 (S) 048032 DR VE CAST-1 N STEEL SHELL GONCRETE PILE EA 32 50, 000. 00 1, 600, 000. 00
(NPS 30) (TYPE Q

114 048033 FURN SH CAST- | N STEEL SHELL QONGRETE M 210 1, 500. 00 315, 000. 00
Pl LI NG (NPS 60)

115 (S) 048034 DR VE CAST-1 N STEEL SHELL GONCRETE PILE M 5 30, 000. 00 150, 000. 00
(NPS 60)

116 (S) 500001 PRESTRESS! NG CAST- | N PLACE. GONGRETE LS  LUWP SWM 300, 000. 00* 300, 000. 00

117 (S) 048035 TOMR FOOT NG FGRM EA 2 3, 000, 000. 00 6, 000, 000. 00

118 510000 SEAL COLRSE QONGRETE MB 1,332 550. 00 732, 600. 00

119 (F) 510051 STRUCTURAL QONCRETE, BR DGE FOOTI NG MB 18, 400 550. 00 10, 120, 000. 00

120 (P) 510053 STRUCTURAL QONCRETE, BR DGE MB 27, 480 700. 00 19, 236, 000. 00

121 (P 510060 STRUCTURAL QONCRETE, RETAI N NG WALL MB 1,226 700. 00 858, 200. 00

122 (P) 510086 STRUCTURAL OONGRETE, APPROACH SLAB MB 145 300. 00 43, 500. 00
(TYPFEN

123 (F) 048036 STRUCTURAL GONCRETE (SCLD ER PILE WALL) MB 164 700. 00 114, 800. 00

124 (F) 048037 STRUCTURAL QONCRETE (SO L NAIL WALL) MB 287 600. 00 172, 200. 00

125 510502 M NOR GONCRETE (M NOR STRUCTURE) MB 22 2, 800. 00 61, 600. 00

126 016870 M NOR GONCRETE (CAP) MB 50 1, 589. 00 79, 450. 00

127 (F) 048038 ARCH TECTURAL TREATMENT MR 1,205 173.00 208, 465. 00

(TEXTURED GONCRETE)
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128 (S) 048039
129 (S) 048040
130 048041
131 (SF) 520102
132 (SF) 048042

133 (SF) 048043
134 (F) 520103
135 (SF) 520110

136 ( SF) 048044
137 (F) 530100
138 ( SF) 048045
139 (SF) 550203
140 ( SF) 550204
141 (S) 048046
142 (S) 048047
143 (S) 048048
144 (S) 048049
145 048050
146 (S) 560208
147 (S) 560209
148 (S) 560218
149 (S) 560219
150 (S) 561009

151 562004
152 566011
153 566012
154 016646
155 (F) 048051
156 (F) 570120
157 (F) 575004
158 (S 590115
159 (S) 048052
160 048053

161 650069

CONTRACT

JONT SEAL ASSEMBLY (MR=1270 MV
JO NI SEAL ASSEMBLY (MR=1000 MV)
MA NTENANCE VWAL KVAY

BAR RE NFGRO NG STEEL (BR D&E)

BAR RE NFGRO NG STEEL
(SALD ER P LE WALL)

BAR R NFCRO NG STEEL (SO L NAIL WALL)
BAR RE NFCRO NG STEEL (RETAI NI NG WALL)
BAR RE NFGRO NG STEEL ( EPOXY COATED)
(BR DX

\WALDED HEADED BAR REI NFCROEMENT
SHOTGRETE

BR DGE DECK MEVBRANE VWATERPROCH! NG
FURN SH STRUCTURAL STERL (BRI D)
ERECT STRUCTURAL STEEL (BR D)
FURN SH CABLE SYSTEM (VEEST CABLE)
FURN SH CABLE SYSTEM ( EAST CABLE)
ERECT CABLE SYSTEM (VEEST CABLE)
ERECT CABLE SYSTEM ( EAST CABLE)

MA NTENANCE TRAVELER

FURN SH S G\ STRICTURE ( TUBULAR)

I NSTALL Sl G\ STRICTURE ( TUBULAR
FURN SH S G\ STRICTURE ( TRUSS)

I NSTALL SI GN STRICTURE ( TRUSS)

920 MV CAST- | N DR LLED HOLE
QONCRETE P! LE (S GN FOUNDATI QN
METAL (RAL MOLNTED S G\
ROACSI LE S/ QN - ONE PCST
ROACSI OE S/ QN - TV PCST
ROACSI CE S| G\

(STRAP AND SADDLE BRACKET METHD)
RRP LUMBER
TREATED LUMBER AND TI MBER

TI MBER LAGA NG

CLEAN AND PAI NT STRUCTURAL STEEL
CLEAN AND PAI NT CABLE SYSTEM
CLEAN AND PAINT SOLD ER PILE

450 MV RBI NFORCED GONCRETE Pl PE

PROPOSAL

OF

Shnndss TTLH

LOW BI

740
4, 968, 000
12, 000

25, 000
53, 680
283, 000

1, 208

65

26, 500

12, 722, 000
12, 722, 000
LU SUIM
LU SUIM
LU SUIM
LU SWIM

3

10, 200

10, 200

12, 647

12, 647

17

700
11
2

3

160
140
50
LUWP SUM
LUWP SUM
LUWP SUM
47

DDER

B e

500.
400.
50.
1

4, 000, 000.
3, 369, 076.
5, 000, 000.
5, 000, 000.

450, 000.

3, 193.

1, 894.

1, 356.

2, 500, 000.
1, 000, 000.
200, 000.
338.
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375, 000.
325, 000.
66, 600.

4, 968, 000.
12, 000.

25, 000.
53, 680.
283, 000.

604, 000.
26, 000.

1, 325, 000.
12, 722, 000.
4,452, 700.
4, 000, 000.
3, 369, 076.
5, 000, 000.
5, 000, 000.
1, 350, 000.
61, 200.
20, 400
75, 882.
25, 294,
47, 872.

350, 000.
1, 650.
350.
507.

510, 880.
265, 160.
67, 800.

2, 500, 000.
1, 000, 000.
200, 000.
15, 886.
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04- GG 80- 13 CONTRACT PROPOSAL OF LOW BI DDER PACE 13
01/ 11/ 00 01/ 12/ 00
| TEM | TEM WNTGQG  ESTIMATED
NQ Qe | TEM DESCR PTI ON MEASLRE  QUANTI TY BD ANDLNT

162 650075 600 MV REl NFORCED GONCRETE Pl PE M 11 394. 00 4,334.00

163 650079 900 MV REl NFORCED GONCRETE Pl PE M 10 450. 00 4, 500. 00

164 681066 150 MV PLASTI C Pl PE M 10 282. 00 2, 820. 00

165 681134 80 MV PLASTI C Pl PE (EDGE CRAI N M 990 28. 00 27,720. 00

166 681137 80 MM PLASTI C Pl PE (EDGE DRAI N QUTLET) M 40 56. 00 2, 240. 00

167 681501 FURN SH AND | NSTALL DRAIN Pl PE M 57 141. 00 8, 037. 00
(HOR ZONTAL CRAIN)

168 681502 DR LL HOLE (HOR ZONTAL DRAIN) M 57 56. 00 3,192. 00

169 681510 HOR ZONTAL DRAI N GONNECTCR LN T M 2 563. 00 1, 126. 00

170 681592 200 MM QCLLECTCR SYSTEM M 30 113. 00 3, 390. 00
(HOR ZONTAL CRAIN)

171 682049 CLASS 3 PERMEABLE MATER AL ( BLANKET) M8 3, 802 75. 00 285, 150. 00

172 016647 200 MV APU UNDERDRAI N ( PERFCRATED) M 467 141. 00 65, 847. 00

173 016648 200 MM APU UNDERDRAI N ( SCLI D) M 133 141. 00 18, 753. 00

174 690276 450 MM Bl TUM NOUS GOATED QCRRUGATED M 9 141. 00 1, 269. 00
STERL Pl PE DOMDRAI N

175 692385 450 MV ANCHOR ASSEMBLY EA 1 563. 00 563. 00

176 704189 JACKED 600 MV VELDED STEEL Pl PE M 50 845. 00 42, 250. 00
(6.35 M TH 9

177 (S 016649 RELQCATE 450 MV PVC SEVER QUTFALL M 69 542. 00 37, 398. 00

178 (S 016650 RELOCATE 250 MM PVC SEVER FCRCE WA N M 125 402. 00 50, 250. 00

179 720011 ROOK ENERGY D SS| PATCR EA 1 2, 816. 00 2, 816. 00

180 731502 M NCR GONCRETE (M SCELLANEQLS ¥:) 40 450. 00 18, 000. 00
CONSTRCTI QN

181 (F) 731517 M NCR GONCRETE ( GUTTER M 276 78. 00 21, 528. 00

182 016651 M SCELLANEQUS GONCRETE QONSTRUCTI ON MR 740 144. 00 106, 560. 00
(COLCRED OONCRETE PAVI NG

183 750001 M SCELLANEQLS | RON AND STEEL KG 2, 300 7.00 16, 100. 00

184 (SF) 750501 M SCELLANEQLS METAL ( BR D) KG 89, 000 20. 00 1, 780, 000. 00

185 ( SF) 750505 BR DGE DECK CRAI NAGE SYSTEM KG 21, 300 1.00 21, 300. 00

186 016652 RELOCATE 500 MV WATER Pl PE M 240 565. 00 135, 600. 00

187 (SF) 800385 GHA N LI NK FENCE (TYPE Q.- 1. 2) M 243 93. 00 22, 599. 00

188 800386 GHA N LI NK FENCE (TYPE Q- 1. 2, M 525 56. 00 29, 400. 00
VI NYL- CLAD)

189 800392 GHAIN LI NK FENCE (TYPE Q- 1. 8, M 200 56. 00 11, 200. 00
VI NYL- CLAD)

190 801900 GHAI N LI NK GATE EA 1 845. 00 845. 00

191 016653 DELI NEATCR (QLASS |, TYPE F) EA 25 56. 00 1, 400. 00
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04- GG 80- 13 CONTRACT PROPOSAL OF LOW BI DDER PACE 14
01/ 11/ 00 01/ 12/ 00
| TEM | TEM WNTCG  ESTIMATED
NQ Qe | TEM DESCR PTI ON MEASLRE  QUANTI TY BD AMOLNT

192 (S 832003 METAL BEAM GUARD RAI LI NG (VXD PCBT) M 73 84. 00 6, 132. 00

193 (S) 016654 METAL RAILING (610 M) M 1,020 118. 00 120, 360. 00

194 (F) 833187 QONCRETE BARR ER (TYPE 27 MID Fl ED) M 2,170 140. 00 303, 800. 00

195 ( SF) 048054 METAL BR DCE RAI LI NG M 1, 060 520. 00 551, 200. 00

196 ( SF) 048055 BARR ER MOUNTED BR DE RAI LI NG M 1,110 157. 00 174, 270. 00

197 (S 016655 M STA PO NT RAI LI NG M 135 280. 00 37, 800. 00

198 (S) 839532 CABLE ANCHOR ASSEMBLY EA 1 500. 00 500. 00
(BREAKAMY, TYFE B)

199 (S 839565 TERM NAL SYSTEM ( TYPE SRI) EA 4 2, 252. 00 9, 008. 00

200 839625 CRASH OUBH QN SAND A LLED (TYFE A) EA 24 563. 00 13, 512. 00

201 839701 CONCRETE BARR ER ( TYPE 60) M 1,126 150. 00 168, 900. 00

202 839703 CONCRETE BARR ER ( TYPE 600 M 750 200. 00 150, 000. 00

203 839705 CONCRETE BARR ER ( TYPE 60E) M 20 500. 00 10, 000. 00

204 (S 840515 THERVCPLASTI C PAVEMENT MARKI NG MR 44 56. 00 2, 464. 00

205 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STR PE M 5, 415 1.00 5, 415. 00

206 (S) 840563 200 MM THERMCPLASTI C TRAFFI C STR PE M 60 1. 00 60. 00

207 (S 840564 200 MM THERMCPLASTI C TRAFFI C STR PE M 238 1. 00 238. 00
(BROKEN 3.66 M- 0.92 N

208 (S 840568 100 MV THERMCPLASTI C TRAFFI C STR PE M 40 1.00 40. 00
(BROKEN 3.66 M- 0.92 N)

209 016656 300 MV THERVCPLASTI C TRAFFI C STR PE M 51 1.00 51. 00
(SALID 3.66 M- 0.92 N)

210 (S 016657 PAINT TRAFFI C STR PE (2- GOAT, 200 MY M 466 1.00 466. 00

211 (S 016658 PAINT TRAFFI C STR PE (2- GOAT, 100 MY M 4,546 1.00 4, 546. 00

212 (S 016659 PAINT TRAFFI C STR PE M 130 1.00 130. 00
(2- GOAT, 100 MV BROKEN)

213 (S 016660 PAINT TRAFFI C STR PE M 355 1.00 355. 00
(2- GOAT, 200 MV BROKEN)

214 850100 PAVEMENT MARKER ( REFLECTI VE- SPEQ AL EA 78 6. 00 468. 00
TYPE Q

215 (S 016661 PAVEMENT MARKER ( TV VWY YELLOW EA 6 6. 00 36. 00
REFLECTI \E - SPEQ AL TYPE D

216 (S 850101 PAVEMENT MARKER ( NON- REFLECTI \E) EA 2,956 6. 00 17, 736. 00

217 (S 850103 PAVEMENT MARKER ( REFLECTI VE- SPEQ AL EA 892 6. 00 5, 352. 00
TYPE

218 (9 850104 PAVEMENT MARKER ( REFLECTI VE- SPEQ AL EA 621 6. 00 3,726.00
TYPE H

219 (S 048056 LI GHTI NG AND ELECTR CAL SYSTEM LS  LUW SWM 100, 000. 00* 100, 000. 00
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04- GG 80- 13 CONTRACT PROPOSAL OF LOW BIDDER PACE 15
01/ 11/ 00 01/ 12/ 00
| TEM | TEM WNTGQG  ESTIMATED
NQ Qe | TEM DESCR PTI ON MEASLURE  QUANTI TY BD ANONT

220 (S) 048057 NAVI GATI ONAL LI GHTI NG AV ATl ON LI GHTI NG LS  LUW SWM 250, 000. 00* 250, 000. 00
AND FOG DETECTI ON SYSTEM

221 (S) 048058 TCS AND CALL BOX SYSTEM LS  LUW SWM 50, 000. 00 50, 000. 00

222 (S) 016662 TRAFFI C CPERATI ONS SYSTEM LS  LUW SWM 14, 707. 00 14, 707. 00

223 (S) 016663 QCTV CAMERA EA 2 25, 000. 00 50, 000. 00

224 (S) 016664 PAN AND TILT IN T EA 2 1, 657. 00 3, 314. 00

225 (S) 016665 VI DEO ENOCDER IN' T EA 2 2,319. 00 4, 638. 00

226 (S) 016666 CAMVERA GONTRL LN T EA 2 2,319. 00 4, 638. 00

227 (S) 016667 | NTEGRATED SERVI CES DI @ TAL NETWIRK EA 2 3,312. 00 6, 624. 00
TERM NAL ADAPTER

228 (S) 016668 M CROMVE VEH OLE DETECTI ON SENSCR EA 5 3,312. 00 16, 560. 00

229 (S) 016669 DAL UP MDEM EA 1 662. 00 662. 00

230 (S) 016670 QONDU T LAYQUT LS  LUW SWM 33, 125. 00* 33, 125. 00

231 (S) 016671 EXI STI NG ADM N STRATI ON BU LD NG LS  LUW SWM 66, 251. 00* 66, 251. 00
(M FI CATI ON

232 (S) 016672 NEW SUBSTATI ON GONDU T LAYQUT LS  LUW SWM 66, 251. 00* 66, 251. 00

233 (S) 016673 NEW SUBSTATI ON BU LDI NG EXTER (R LS  LUW SWM 25, 000. 00* 25, 000. 00
ELEVATI ONS

234 (S 016674 NEW SUBSTATI ON GROUNDI NG ELECTRIDE LS  LUW SWM 25, 000. 00* 25, 000. 00
QONDUCTCR SYSTEM LAYOUT

235 (S) 016675 NEW SUBSTATI ON GROUNDI NG ELECTRIDE LS  LUWP SWM 25, 000. 00* 25, 000. 00
SYSTEM LAYQUT

236 (S) 016676 NEW SUBSTATI ON LI GHTN NG PROTECTI ON LS  LUWP SWM 25, 000. 00 25, 000. 00
LAYQUT

237 (S 016677 NEW SUBSTATI ON GCOMVUN CATI ON AND LS  LUWP SWM 25, 000. 00* 25, 000. 00
QONTRCL POAER QONDU T LAYQUT

238 (S) 016678 PLC AND FCS LAYQUT, SCADA SCREEN AND LS  LUW SWM 25, 000. 00* 25, 000. 00
SCADA DATA PO NTS

239 (S) 016679 QOMVUN CATI ON' M SCELLANEOLS | TEMB LS  LUWP SWM 25, 000. 00 25, 000. 00

240 (S) 016680 NEW SUBSTATI ON BU LDI NG POR LS  LUWP SWM 25, 000. 00 25, 000. 00
QONDU T LAYQUT

241 (S) 016681 NEW SUBSTATI ON 12. 47KV AND 480/ 277V LS  LUWP SWM 25, 000. 00 25, 000. 00
QONDU T LAYQUT

242 (S) 016682 NEW SUBSTATI ON OVER-EAD GONDU T, FI RE LS  LUWP SWM 25, 000. 00 25, 000. 00
ALARVI AND SEQR TY SYSTEM LAYQUT

243 (S) 016683 NEW SUBSTATI ON LI GHTI NG AND RECEPTACLE LS  LUWP SWM 25, 000. 00 25, 000. 00
LAYQUT

244 (S 016684 BR DE SECTI ONS VT BW LS LUWP SUIM 25, 000. 00* 25, 000. 00
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04- GG 80- 13 CONTRACT PROPOSAL OF LOW BIDDER PACE 16
01/ 11/ 00 01/ 12/ 00
| TEM | TEM WNTCG  ESTIMATED
NO Qe | TEM DESCR PTI ON MEASLRE ~ QUANTI TY BD ANONT

245 (S 016685 EXI STING AND NEWFQG NAV, AND AVA LS  LUW SWM 25, 000. 00 25, 000. 00
CHANNEL LI GHTI NG AND CABLE LAYQUT

246 (S 016686 ROADMY LI GHTI NG AND S GN | LLUM NATI ON LS  LUW SWM 25, 000. 00 25, 000. 00

247 (S 016687 CALL BOX SYSTEM (M FY) LS  LUW SWM 25, 000. 00 25, 000. 00

248 (S 016688 PATHWAY LI GHTI NG LS  LUW SWM 30, 000. 00* 30, 000. 00

249 (S) 016689 H GWVAY LI GHTI NG ( STAGE GONSTRUCTI QN LS  LUW SWM 100, 000. 00 100, 000. 00

250 (S) 016690 CALL BOX SYSTEM ( STAGE GONSTRLCTI ON) LS  LUW SWM 100, 000. 00* 100, 000. 00

251 (S) 048059 SH SM C MIN TCR NG ELECTR CAL SYSTEM LS  LUW SWM 600, 000. 00* 600, 000. 00

252 (S) 048060 SEQLR TY SYSTEM LS  LUW SWM 300, 000. 00* 300, 000. 00

253 (S) 991065 MECHAN CAL WRK LS  LUW SWM 1, 000, 000. 00 1, 000, 000. 00

254 016691 RELOCATE BACKLP GENERATCR AND TRASH LS  LUW SWM 150, 000. 00* 150, 000. 00
ENCLCBURE

255 (S) 048061 BU LDI NG WRK ( SUBSTATI ON LS  LUW SWM 750, 000. 00* 750, 000. 00

256 (F) 017174 STRUCTURE EXCAVATI ON ( TYPE D) M8 453 400. 00 181, 200. 00
(QLASS 1)

257 (F) 017175 STRUCTURE EXCAVATI ON (TYPE D) B 475 550. 00 261, 250. 00
(QALASS 11)

258 (F) 048009 DR LLED HOLE (760 MJ) M % 300. 00 28, 800. 00

259 495167 FURN SH CAST- | N STEEL SHELL GONCRETE M 2,380 450. 00 1, 071, 000. 00
Pl LI NG (NPS 30)

260 (S) 495168 DR \VE CAST-| N STEEL SHELL GONGRETE EA 64 9, 000. 00 576, 000. 00
PILE (NPS 30)

261 190101 ROADMY EXCAVATI ON B 1,150 50. 00 57, 500. 00

262 731501 M NCR GONCRETE ( OLRB) M 131 30. 00 3, 930. 00

263 999990 MBI LI ZATI ON LS  LUW SWM 18, 000, 000. 00 18, 000, 000. 00

A 187, 837, 346. 00

B) 100 DAYS X 50000

AtB) 237, 837, 346. 00
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04- 013014 Bl 245

04- QG 80- 13 SUMMARY OF REMAI NI NG BI DDERS PAGE 17
01/ 11/ 00 01/ 12/ 00
R LECLEEEEEEEEEEES R REEEEEEEEREEE R EEL EEEEEEREREEE R LR R EEEEREREEE
SEGOND | TH RD | FOURTH | FI FTH
BD ANOLNT | BD ANDLNT | BD ANOLNT | B D ANDOLNT
------------------------------- Tt B R R
19, 200. 00 19200. 00| 15, 000. 00 15000. 00| 19, 200. 00 19200. 00| 19, 200. 00 19200. 00
27,000, 000. 00 27000000.00] 20, 000, 000. 00 20000000.00] 14, 000, 000. 00* 14000000.00] 16, 200, 000. 00* 16200000. 00
960, 000. 00*  960000. 00| 960, 000. 00*  960000. 00| 960, 000. 00*  960000. 00| 960, 000. 00*  960000. 00
500, 000. 00*  500000. 00| 25, 000. 00* 25000. 00| 100, 000. 00*  100000. 00| 35, 000. 00* 35000. 00
50, 000. 00* 50000. 00| 10, 000. 00 10000. 00| 16, 000. 00 16000. 00| 65, 000. 00* 65000. 00
100, 000. 00*  100000. 00| 200, 000. 00 200000. 00| 30, 000. 00* 30000. 00| 375,000. 00  375000. 00
200, 000. 00*  200000. 00| 500, 000. 00*  500000. 00| 450, 000. 00+ 450000. 00| 1, 000, 000. 00*  1000000. 00
5. 00 25000. 00| 2.00 10000. 00| 5. 20 26000. 00| 15. 00 75000. 00
350. 00 6650. 00| 1, 200. 00 22800. 00| 300. 00 5700. 00| 1, 000. 00 19000. 00
.40 4040. 00| 2.00 20200. 00| 2.15 21715. 00| 12.00  121200.00
1, 250. 00 41250. 00| 800. 00 26400. 00| 2, 100. 00 69300. 00| 500. 00 16500. 00
70. 00 44800. 00| 80. 00 51200. 00| 40. 00 25600. 00| 30. 00 19200. 00
4.50 24975. 00| 5. 00 27750. 00| 25.00  138750. 00| 5. 00 27750. 00
200, 000. 00*  200000. 00| 10, 000. 00* 10000. 00| 4, 600. 00* 4600. 00| 20, 000. 00* 20000. 00
100, 000. 00* 100000. 00| 200, 000. 00*  200000. 00| 215,000. 00  215000. 00| 150, 000. 00*  150000. 00
100. 00 2600. 00| 60. 00 1560. 00| 245. 00 6370. 00| 225. 00 5850. 00
20. 00 920. 00| 35. 00 1610. 00| 43. 00 1978. 00| 50. 00 2300. 00
35. 00 2625. 00| 75. 00 5625. 00| 108. 00 8100. 00 10. 00 750. 00
40.00  159840. 00| 35.00  139860. 00| 70. 00 279720. 00| 75.00  299700.00
270. 00 25650. 00| 400. 00 38000. 00| 545. 00 51775. 00| 500. 00 47500. 00
11, 000. 00* 11000. 00| 200, 000. 00*  200000. 00| 16, 500. 00 16500. 00 10, 000. 00* 10000. 00
13, 000. 00* 13000. 00| 25, 000. 00 25000. 00| 10, 500. 00* 10500. 00| 10, 000. 00* 10000. 00
10. 00 9130. 00 10. 00 9130. 00| 8. 00 7304. 00| 10. 00 9130. 00
30. 00 20790. 00| 6. 00 4158. 00| 33.00 22869. 00| 60. 00 41580. 00
30. 00 13410. 00| 1.00 447. 00| 3.00 1341. 00| 2.00 894. 00
100. 00 2400. 00| 175. 00 4200. 00| 100. 00 2400. 00| 200. 00 4800. 00
2, 500. 00 5000. 00| 2, 000. 00 4000. 00| 10, 000. 00 20000. 00 7, 500. 00 15000. 00
150. 00 1950. 00| 80. 00 1040. 00| 200. 00 2600. 00| 100. 00 1300. 00
400. 00 2000. 00| 850. 00 4250. 00| 1, 100. 00 5500. 00| 1, 000. 00 5000. 00
80. 00 2080. 00 40. 00 1040. 00| 100. 00 2600. 00| 75. 00 1950. 00
30. 00 73860. 00| 25. 00 61550. 00| 24.00 59088. 00| 25. 00 61550. 00
20. 00 1500. 00| 25. 00 1875. 00| 25. 00 1875. 00| 20. 00 1500. 00
150. 00 900. 00| 85. 00 510. 00| 70. 00 420. 00| 50. 00 300. 00
50. 00 650. 00| 300. 00 3900. 00 200. 00 2600. 00| 150. 00 1950. 00
1, 000. 00 3000. 00 1, 300. 00 3900. 00 1, 500. 00 4500. 00| 1, 000. 00 3000. 00
1, 650. 00 3300. 00 1, 500. 00 3000. 00 3, 600. 00 7200. 00| 2, 500. 00 5000. 00
7.00 1470. 00| 20. 00 4200. 00| 22. 00 4620. 00| 5.00 1050. 00
14. 00 1960. 00| 110. 00 15400. 00| 50. 00 7000. 00 30. 00 4200. 00
1, 000. 00 7000. 00 300. 00 2100. 00 600. 00 4200. 00| 500. 00 3500. 00


http:1,000.00
http:15400.00
http:2,500.00
http:3,600.00
http:1,500.00
http:1,650.00
http:1,000.00
http:1,500.00
http:1,300.00
http:1,000.00
http:61550.00
http:59088.00
http:61550.00
http:73860.00
http:1,000.00
http:1,100.00
http:15000.00
http:7,500.00
http:20000.00
http:10,000.00
http:2,000.00
http:2,500.00
http:13410.00
http:41580.00
http:22869.00
http:20790.00
http:10000.00
http:10,000.00
http:10500.00
http:10,500.00
http:25000.00
http:25,000.00
http:13000.00
http:13,000.00
http:10000.00
http:10,000.00
http:16500.00
http:16,500.00
http:200000.00
http:200,000.00
http:11000.00
http:11,000.00
http:47500.00
http:51775.00
http:38000.00
http:25650.00
http:299700.00
http:279720.00
http:139860.00
http:159840.00
http:150000.00
http:150,000.00
http:215000.00
http:215,000.00
http:200000.00
http:200,000.00
http:100000.00
http:100,000.00
http:20000.00
http:20,000.00
http:4,600.00
http:10000.00
http:10,000.00
http:200000.00
http:200,000.00
http:27750.00
http:138750.00
http:27750.00
http:24975.00
http:19200.00
http:25600.00
http:51200.00
http:44800.00
http:16500.00
http:69300.00
http:2,100.00
http:26400.00
http:41250.00
http:1,250.00
http:121200.00
http:21715.00
http:20200.00
http:19000.00
http:1,000.00
http:22800.00
http:1,200.00
http:75000.00
http:26000.00
http:10000.00
http:25000.00
http:1000000.00
http:1,000,000.00
http:450000.00
http:450,000.00
http:500000.00
http:500,000.00
http:200000.00
http:200,000.00
http:375000.00
http:375,000.00
http:30000.00
http:30,000.00
http:200000.00
http:200,000.00
http:100000.00
http:100,000.00
http:65000.00
http:65,000.00
http:16000.00
http:16,000.00
http:10000.00
http:10,000.00
http:50000.00
http:50,000.00
http:35000.00
http:35,000.00
http:100000.00
http:100,000.00
http:25000.00
http:25,000.00
http:500000.00
http:500,000.00
http:960000.00
http:960,000.00
http:960000.00
http:960,000.00
http:960000.00
http:960,000.00
http:960000.00
http:960,000.00
http:16200000.00
http:16,200,000.00
http:14000000.00
http:14,000,000.00
http:20000000.00
http:20,000,000.00
http:27000000.00
http:27,000,000.00
http:19200.00
http:19,200.00
http:19200.00
http:19,200.00
http:15000.00
http:15,000.00
http:19200.00
http:19,200.00
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04- OG 80- 13 SUMMARY OF REMAI NI NG BI DDERS PACE 18
01/ 11/ 00 01/ 12/ 00
R REREEEEEEEEREEE R R REEEEEEREREEE R L EEL P EEEEEREREEE R LR EEEEEEREREEE
SEGOND | TH RD | FOLRTH | FI FTH

BD ANOLNT | BD ANOLNT | BD ANOLNT | BD ANOLNT
------------------------------- Tl EE e R P EE e
250, 000. 00  250000. 00| 200, 000. 00*  200000. 00 62, 000. 00* 62000. 00| 175,000. 00  175000. 00
192, 000. 00 192000. 00| 192, 000. 00 192000. 00| 192, 000. 00 192000. 00| 192, 000. 00  192000. 00
250, 000. 00 250000 00| 100, 000. 00*  100000. 00| 40, 000. 00* 40000. 00| 75, 000. 00* 75000. 00
100, 000. 00*  100000. 00| 50, 000. 00* 50000. 00| 100, 000. 00* 100000. 00| 35, 000. 00* 35000. 00
100, 000. 00* 100000. 00| 50, 000. 00* 50000. 00| 20, 000. 00* 20000. 00| 35, 000. 00* 35000. 00
150.00  889500. 00| 145.00  859850. 00| 155.00  919150. 00| 150.00  889500. 00
40.00  1329680. 00| 43.00  1429406. 00| 35.00  1163470. 00| 45.00  1495890. 00
200.00  337000. 00| 132.00  222420. 00| 100.00  168500. 00| 150.00  252750.00
185. 00 7400. 00| 50. 00 2000. 00| 142. 00 5680. 00| 85. 00 3400. 00
25.00  118750. 00| 15. 00 71250. 00| 25.00  118750. 00| 100.00  475000. 00
. 00* 0. 00| . 00* 0. 00| . 00* 0. 00| . 00* 0. 00
200.00  858000. 00| 295.00  1265550. 00| 420.00  1801800. 00| 300.00  1287000. 00
200.00  1575000. 00| 130.00  1023750. 00| 113.00  889875. 00| 350.00  2756250. 00
250. 00 86250. 00| 620.00  213900. 00| 54. 00 18630. 00| 125. 00 43125. 00
200.00  3060000. 00| 165.00  2524500. 00| 200.00  3060000. 00| 325.00  4972500. 00
100. 00 67500. 00| 12.00 8100. 00| 34. 00 22950. 00| 50. 00 33750. 00
200.00  149000. 00| 250.00  186250. 00| 194.00 144530 00| 325.00  242125.00
70.00  107590. 00| 90.00  138330. 00| 138.00  212106. 00| 300.00  461100.00
100. 00 55000. 00| 25. 00 13750. 00| 34.00 18700. 00| 100. 00 55000. 00
150. 00 51000. 00 35. 00 11900. 00| 116. 00 39440. 00| 100. 00 34000. 00
100.00  600000. 00| 35.00  210000. 00| 75.00  450000. 00| 25.00  150000.00
100. 00 22400. 00| 110. 00 24640. 00| 60. 00 13440. 00| 45. 00 10080. 00
240.00  390960. 00| 80.00  130320. 00| 123.00  200367. 00| 45. 00 73305. 00
175. 00 3500. 00| 500. 00 10000. 00| 358. 00 7160. 00| 45. 00 900. 00
90. 00 4500. 00| 200. 00 10000. 00| 146. 00 7300. 00| 45. 00 2250. 00
90. 00 35280. 00| 220. 00 86240. 00| 133. 00 52136. 00| 75. 00 29400. 00
. 00* 0. 00| . 00* 0. 00| . 00* 0. 00| . 00* 0. 00
100. 00 29200. 00| 160. 00 46720. 00| 80. 00 23360. 00| 90. 00 26280. 00
80.00  213440. 00| 150.00  400200. 00| 100.00  266800. 00| 175.00  466900. 00
1, 000. 00 2000. 00| 600. 00 1200. 00| 1, 000. 00 2000. 00| 2, 000. 00 4000. 00
1, 000. 00 1000. 00| 4, 000. 00 4000. 00| 1, 000. 00 1000. 00| 4, 500. 00 4500. 00
1, 000. 00 1000. 00| 6, 000. 00 6000. 00| 1, 000. 00 1000. 00| 2, 500. 00 2500. 00
1, 000. 00 1000. 00| 600. 00 600. 00| 2, 000. 00 2000. 00 3, 500. 00 3500. 00
1, 000. 00 6000. 00| 600. 00 3600. 00| 1, 000. 00 6000. 00 4, 000. 00 24000. 00
5.00 11475. 00| 5.00 11475. 00| 4.00 9180. 00| 8.00 18360. 00
235. 00 470. 00| 450. 00 900. 00| 450. 00 900. 00| 150. 00 300. 00
1. 00 495. 00| 3.00 1485. 00| 2.00 990. 00| 1. 00 495. 00
6. 00 5460. 00| 9. 00 8190. 00| 4.00 3640. 00| 25.00 22750. 00
10. 00 1140. 00| 15. 00 1710. 00| 13.00 1482. 00| 30. 00 3420. 00


http:22750.00
http:18360.00
http:11475.00
http:11475.00
http:24000.00
http:4,000.00
http:1,000.00
http:1,000.00
http:3,500.00
http:2,000.00
http:1,000.00
http:2,500.00
http:1,000.00
http:6,000.00
http:1,000.00
http:4,500.00
http:1,000.00
http:4,000.00
http:1,000.00
http:2,000.00
http:1,000.00
http:1,000.00
http:466900.00
http:266800.00
http:400200.00
http:213440.00
http:26280.00
http:23360.00
http:46720.00
http:29200.00
http:29400.00
http:52136.00
http:86240.00
http:35280.00
http:10000.00
http:10000.00
http:73305.00
http:200367.00
http:130320.00
http:390960.00
http:10080.00
http:13440.00
http:24640.00
http:22400.00
http:150000.00
http:450000.00
http:210000.00
http:600000.00
http:34000.00
http:39440.00
http:11900.00
http:51000.00
http:55000.00
http:18700.00
http:13750.00
http:55000.00
http:461100.00
http:212106.00
http:138330.00
http:107590.00
http:242125.00
http:144530.00
http:186250.00
http:149000.00
http:33750.00
http:22950.00
http:67500.00
http:4972500.00
http:3060000.00
http:2524500.00
http:3060000.00
http:43125.00
http:18630.00
http:213900.00
http:86250.00
http:2756250.00
http:889875.00
http:1023750.00
http:1575000.00
http:1287000.00
http:1801800.00
http:1265550.00
http:858000.00
http:475000.00
http:118750.00
http:71250.00
http:118750.00
http:252750.00
http:168500.00
http:222420.00
http:337000.00
http:1495890.00
http:1163470.00
http:1429406.00
http:1329680.00
http:889500.00
http:919150.00
http:859850.00
http:889500.00
http:35000.00
http:35,000.00
http:20000.00
http:20,000.00
http:50000.00
http:50,000.00
http:100000.00
http:100,000.00
http:35000.00
http:35,000.00
http:100000.00
http:100,000.00
http:50000.00
http:50,000.00
http:100000.00
http:100,000.00
http:75000.00
http:75,000.00
http:40000.00
http:40,000.00
http:100000.00
http:100,000.00
http:250000.00
http:250,000.00
http:192000.00
http:192,000.00
http:192000.00
http:192,000.00
http:192000.00
http:192,000.00
http:192000.00
http:192,000.00
http:175000.00
http:175,000.00
http:62000.00
http:62,000.00
http:200000.00
http:200,000.00
http:250000.00
http:250,000.00
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04- OG 80- 13 SUMMARY OF REMAI NI NG BI DDERS PAGE 19
01/ 11/ 00 01/ 12/ 00

R RSRRPEELECLEEELEEEEEEEE SR CELREEEEEEEEEEEE L PEELPEEELEEEEEEEE R RRELEELPEEEEEEEPPPEPE

SEGOND | THRD | FOLRTH | Fl FTH
BD ANONT | BD ANONT | BD ANONT | BD ANONT

------------------------------- TR T e R e

45. 00 1620. 00| 50. 00 1800. 00| 46. 00 1656. 00| 100. 00 3600. 00

1.00 221. 00| 2.00 442. 00| 1.00 221. 00| 1.00 221. 00

3.50 210. 00| 3.00 180. 00| 3.00 180. 00| 5. 00 300. 00

25. 00 375. 00| 4.00 60. 00| 170. 00 2550. 00| 10. 00 150. 00

45. 00 900. 00| 20. 00 400. 00| 200. 00 4000. 00| 20. 00 400. 00

25, 000. 00* 25000. 00| 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00 25, 000. 00* 25000. 00

50.00  100250. 00| 45. 00 90225. 00| 39. 00 78195. 00| 15. 00 30075. 00

65. 00 48620. 00| 85. 00 63580. 00| 69. 00 51612. 00| 18.00 13464. 00

100.00  448500. 00| 65.00  291525. 00| 91.00  408135. 00| 70.00  313950.00

80. 00 82880. 00| 65. 00 67340. 00| 215.00  222740. 00| 50. 00 51800. 00

46.00  978420. 00| 52.00  1106040. 00| 51.00  1084770. 00| 40.00  850800.00

312.00  723840. 00| 300.00  696000. 00| 100.00  232000. 00| 50.00  116000.00

20. 00 3560. 00| 8. 00 1424. 00| 33.00 5874. 00| 10. 00 1780. 00

20. 00 400. 00| 8. 00 160. 00| 33.00 660. 00| 10. 00 200. 00

500. 00 6500. 00| 320. 00 4160. 00| 1, 500. 00 19500. 00| 250. 00 3250. 00

40. 00 3560. 00| 60. 00 5340. 00| 100. 00 8900. 00| 200. 00 17800. 00

70. 00 19600. 00| 200. 00 56000. 00| 115. 00 32200. 00| 325. 00 91000. 00

170. 00 60350. 00| 400.00  142000. 00| 165. 00 58575. 00| 800.00  284000.00

275. 00 8800. 00| 130. 00 4160. 00| 120. 00 3840. 00| 200. 00 6400. 00

275. 00 44000. 00| 175. 00 28000. 00| 220. 00 35200. 00| 250. 00 40000. 00

275. 00 15125. 00| 175. 00 9625. 00| 178. 00 9790. 00| 300. 00 16500. 00

275. 00 66000. 00| 250. 00 60000. 00| 231. 00 55440. 00| 350. 00 84000. 00

275. 00 97625. 00| 300.00  106500. 00| 213. 00 75615. 00| 325.00  115375.00

100.00  574000. 00| 150.00  861000. 00| 142.00  815080. 00| 75.00  430500.00

550. 00 88000. 00| 2,000.00  320000. 00| 630.00  100800. 00| 1,750.00  280000. 00

6,000.00  3012000. 00| 6,500.00  3263000. 00| 6,000.00  3012000. 00| 8,000.00  4016000. 00

4,700.00  4704700. 00| 2,000.00  2002000. 00| 2,800.00  2802800. 00| 8,000.00  8008000. 00

6,900.00  4974900. 00| 14,000.00  10094000. 00| 9,885.00  7127085. 00| 9,000.00  6489000. 00

4,700.00  2345300. 00| 4,000.00  1996000. 00| 957.00  477543.00| 3,500.00  1746500. 00

230.00  2889950. 00| 200.00  2513000. 00| 235.00  2952775. 00| 300.00  3769500. 00

6,500.00  2470000. 00| 6,000.00  2280000. 00| 3,177.00  1207260. 00| 7,500.00  2850000. 00

230.00  404800. 00| 200.00  352000. 00| 230.00  404800. 00| 400.00  704000. 00

6,500.00  325000. 00| 6,000.00  300000. 00| 4,270.00  213500. 00| 5,000.00  250000. 00

230.00  299000. 00| 300.00  390000. 00| 408.00  530400. 00| 275.00  357500.00

6,500.00  208000. 00| 12,000.00  384000. 00| 24,000.00  768000. 00| 6,000.00  192000. 00

800.00  168000. 00| 2,000.00  420000. 00| 1,720.00  361200. 00| 850.00  178500.00

23,000.00  115000. 00| 40,000.00  200000. 00| 32,850.00  164250. 00| 30,000.00  150000. 00

440,000. 00+ 440000. 00| 400, 000. 00+ 400000 00| 400, 000. 00+ 400000. 00| 150, 000. 00  150000. 00

2,425, 000. 00 4850000. 00| 2, 000, 000. 00 4000000. 00| 2, 250, 000. 00 4500000. 00| 2,500, 000. 00 5000000. 00


http:5000000.00
http:2,500,000.00
http:4500000.00
http:2,250,000.00
http:4000000.00
http:2,000,000.00
http:4850000.00
http:2,425,000.00
http:150000.00
http:150,000.00
http:400000.00
http:400,000.00
http:400000.00
http:400,000.00
http:440000.00
http:440,000.00
http:150000.00
http:30,000.00
http:164250.00
http:32,850.00
http:200000.00
http:40,000.00
http:115000.00
http:23,000.00
http:178500.00
http:361200.00
http:1,720.00
http:420000.00
http:2,000.00
http:168000.00
http:192000.00
http:6,000.00
http:768000.00
http:24,000.00
http:384000.00
http:12,000.00
http:208000.00
http:6,500.00
http:357500.00
http:530400.00
http:390000.00
http:299000.00
http:250000.00
http:5,000.00
http:213500.00
http:4,270.00
http:300000.00
http:6,000.00
http:325000.00
http:6,500.00
http:704000.00
http:404800.00
http:352000.00
http:404800.00
http:2850000.00
http:7,500.00
http:1207260.00
http:3,177.00
http:2280000.00
http:6,000.00
http:2470000.00
http:6,500.00
http:3769500.00
http:2952775.00
http:2513000.00
http:2889950.00
http:1746500.00
http:3,500.00
http:477543.00
http:1996000.00
http:4,000.00
http:2345300.00
http:4,700.00
http:6489000.00
http:9,000.00
http:7127085.00
http:9,885.00
http:10094000.00
http:14,000.00
http:4974900.00
http:6,900.00
http:8008000.00
http:8,000.00
http:2802800.00
http:2,800.00
http:2002000.00
http:2,000.00
http:4704700.00
http:4,700.00
http:4016000.00
http:8,000.00
http:3012000.00
http:6,000.00
http:3263000.00
http:6,500.00
http:3012000.00
http:6,000.00
http:280000.00
http:1,750.00
http:100800.00
http:320000.00
http:2,000.00
http:88000.00
http:430500.00
http:815080.00
http:861000.00
http:574000.00
http:115375.00
http:75615.00
http:106500.00
http:97625.00
http:84000.00
http:55440.00
http:60000.00
http:66000.00
http:16500.00
http:15125.00
http:40000.00
http:35200.00
http:28000.00
http:44000.00
http:284000.00
http:58575.00
http:142000.00
http:60350.00
http:91000.00
http:32200.00
http:56000.00
http:19600.00
http:17800.00
http:19500.00
http:1,500.00
http:116000.00
http:232000.00
http:696000.00
http:723840.00
http:850800.00
http:1084770.00
http:1106040.00
http:978420.00
http:51800.00
http:222740.00
http:67340.00
http:82880.00
http:313950.00
http:408135.00
http:291525.00
http:448500.00
http:13464.00
http:51612.00
http:63580.00
http:48620.00
http:30075.00
http:78195.00
http:90225.00
http:100250.00
http:25000.00
http:25,000.00
http:20000.00
http:20,000.00
http:20000.00
http:20,000.00
http:25000.00
http:25,000.00

156 |
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01/ 11/ 00

175. 00

450. 00

50. 00

2.10

1.10

8, 500, 000. 00*
8, 500, 000. 00*
8, 500, 000. 00*
8, 500, 000. 00*
150, 000. 00
4.00

2.00

4.00

2.00

1, 000. 00

15. 00

20.00

30. 00

300. 00

940. 00

1, 240. 00

SUMMARY OF

333000. 00
6440000. 00|
9618000. 00]

490400. 00|
58000. 00|
114800. 00
143500. 00|
6600. 00|
15000. 00
96400. 00|
637500. 00|
637500. 00
148000. 00|
7452000. 00|
43200. 00|
37500. 00|
80520. 00|
707500. 00
211400. 00|
29250. 00|
1325000. 00]

26716200. 00|

13994200. 00|
8500000. 00]
8500000. 00|
8500000. 00|
8500000. 00|

450000. 00|
40800. 00|
20400. 00|
50588. 00|
25294, 00|
17000. 00|
10500. 00|

220. 00|
60. 00|
900. 00|
150400. 00
173600. 00|

2.40

80. 00

500. 00

72.00

2.80

1.10

7, 500, 000. 00*
7, 500, 000. 00*
6, 300, 000. 00*
6, 300, 000. 00*
550, 000. 00
5.00

1.50

5.00

2.00

2, 000. 00
20.00

800. 00

1, 500. 00

1, 500. 00

4, 100. 00
2,500. 00

REMAI NI NG BI DDERS

293040. 00|
5520000. 00
21571800. 00|
980800. 00]
50750. 00|
123000. 00|
172200. 00|
26400. 00|
80000. 00|
723000. 00|
750000. 00|
625000. 00
111000. 00|
6955200. 00|
42000. 00|
35000. 00|
91256. 00|
679200. 00|
96640. 00|
32500. 00|
1908000. 00]
35621600. 00|
13994200. 00|
7500000. 00]
7500000. 00
6300000. 00
6300000. 00
1650000. 00|
51000. 00|
15300. 00|
63235. 00|
25294, 00|
34000. 00|
14000. 00|
8800. 00|
3000. 00|
4500. 00|
656000. 00|
350000. 00|

3.60
79. 00
300. 00
70. 00
3.85

5, 025, 000. 00*
5, 025, 000. 00*
10, 500, 000. 00*
10, 500, 000. 00*
320, 000. 00

4. 40

1.10

5.00

1.00

200. 00

18. 00

200. 00

400. 00

150. 00

4, 165. 00
1,310. 00

302364. 00|
10120000. 00
23907600. 00|
551700. 00|
20445. 00|
126280. 00|
136325. 00|
61600. 00|
150000. 00|
265100. 00|
662500. 00
537500. 00
77700. 00|
10929600. 00
44400. 00|
25000. 00|
75152. 00|
1018800. 00|
95432. 00|
19500. 00|
1855000. 00]
48979700. 00|
7633200. 00|
5025000. 00|
5025000. 00|
10500000. 00
10500000. 00
960000. 00|
44880. 00|
11220. 00|
63235. 00|
12647. 00|
3400. 00|
12600. 00|
2200. 00|
800. 00|

450. 00|
666400. 00|
183400. 00

Bl 245
PAGE 20
01/ 12/ 00
F FTH
B D AMOUNT
500. 00 666000. 00
450. 00 8280000. 00
550.00 15114000. 00
500. 00 613000. 00
400. 00 58000. 00
500. 00 82000. 00
500. 00 143500. 00
1, 500. 00 33000. 00
500. 00 25000. 00
60. 00 72300. 00
25, 000. 00 625000. 00
20, 000. 00 500000. 00
50. 00 37000. 00
1.40 6955200. 00
1.00 12000. 00
1.00 25000. 00
1.00 53680. 00
1.50 424500. 00
50. 00 60400. 00
125.00 8125. 00
45. 00 1192500. 00
2.25 28624500. 00

1.05

9, 000, 000. 00*
9, 000, 000. 00*
14, 500, 000. 00*
14, 500, 000. 00*
325, 000. 00
4.00

1.00

3.00

1.00

650. 00

10. 00

150. 00

300. 00

100. 00

5, 000. 00

500. 00

13358100. 00
9000000. 00
9000000. 00

14500000. 00

14500000. 00

975000. 00
40800. 00
10200. 00
37941. 00
12647. 00
11050. 00

7000. 00
1650. 00
600. 00
300. 00

800000. 00

70000. 00


http:70000.00
http:183400.00
http:1,310.00
http:350000.00
http:2,500.00
http:173600.00
http:1,240.00
http:800000.00
http:5,000.00
http:666400.00
http:4,165.00
http:656000.00
http:4,100.00
http:150400.00
http:1,500.00
http:1,500.00
http:12600.00
http:14000.00
http:10500.00
http:11050.00
http:34000.00
http:2,000.00
http:17000.00
http:1,000.00
http:12647.00
http:12647.00
http:25294.00
http:25294.00
http:37941.00
http:63235.00
http:63235.00
http:50588.00
http:10200.00
http:11220.00
http:15300.00
http:20400.00
http:40800.00
http:44880.00
http:51000.00
http:40800.00
http:975000.00
http:325,000.00
http:960000.00
http:320,000.00
http:1650000.00
http:550,000.00
http:450000.00
http:150,000.00
http:14500000.00
http:14,500,000.00
http:10500000.00
http:10,500,000.00
http:6300000.00
http:6,300,000.00
http:8500000.00
http:8,500,000.00
http:14500000.00
http:14,500,000.00
http:10500000.00
http:10,500,000.00
http:6300000.00
http:6,300,000.00
http:8500000.00
http:8,500,000.00
http:9000000.00
http:9,000,000.00
http:5025000.00
http:5,025,000.00
http:7500000.00
http:7,500,000.00
http:8500000.00
http:8,500,000.00
http:9000000.00
http:9,000,000.00
http:5025000.00
http:5,025,000.00
http:7500000.00
http:7,500,000.00
http:8500000.00
http:8,500,000.00
http:13358100.00
http:7633200.00
http:13994200.00
http:13994200.00
http:28624500.00
http:48979700.00
http:35621600.00
http:26716200.00
http:1192500.00
http:1855000.00
http:1908000.00
http:1325000.00
http:19500.00
http:32500.00
http:29250.00
http:60400.00
http:95432.00
http:96640.00
http:211400.00
http:424500.00
http:1018800.00
http:679200.00
http:707500.00
http:53680.00
http:75152.00
http:91256.00
http:80520.00
http:25000.00
http:25000.00
http:35000.00
http:37500.00
http:12000.00
http:44400.00
http:42000.00
http:43200.00
http:6955200.00
http:10929600.00
http:6955200.00
http:7452000.00
http:37000.00
http:77700.00
http:111000.00
http:148000.00
http:500000.00
http:20,000.00
http:537500.00
http:21,500.00
http:625000.00
http:25,000.00
http:637500.00
http:25,500.00
http:625000.00
http:25,000.00
http:662500.00
http:26,500.00
http:750000.00
http:30,000.00
http:637500.00
http:25,500.00
http:72300.00
http:265100.00
http:723000.00
http:96400.00
http:25000.00
http:150000.00
http:3,000.00
http:80000.00
http:1,600.00
http:15000.00
http:33000.00
http:1,500.00
http:61600.00
http:2,800.00
http:26400.00
http:1,200.00
http:143500.00
http:136325.00
http:172200.00
http:143500.00
http:82000.00
http:126280.00
http:123000.00
http:114800.00
http:58000.00
http:20445.00
http:50750.00
http:58000.00
http:613000.00
http:551700.00
http:980800.00
http:490400.00
http:15114000.00
http:23907600.00
http:21571800.00
http:9618000.00
http:8280000.00
http:10120000.00
http:5520000.00
http:6440000.00
http:666000.00
http:302364.00
http:293040.00
http:333000.00

04- 013014 B D245
04- OG 80- 13 SUMMARY OF REMAI NI NG BI DDERS PACE 21
01/ 11/ 00 01/ 12/ 00

RO EELECLEEELEEEEEEEE e CELSEEEEEEEEEEEE R RETECEL L EEEPEEEE  RRRTICELPEEEEEEEEPREEE

SEQOND | THRD | FOLRTH | FI FTH
BD ANONT | BD ANONT | BD ANONT | BD ANONT

------------------------------- T e R

1, 100. 00 55000. 00| 1, 200. 00 60000. 00 1, 050. 00 52500. 00| 2,500.00  125000.00

1, 430, 000. 00*  1430000. 00| 1, 800, 000. 00*  1800000. 00| 1, 500, 000. 00*  1500000. 00| 1, 500, 000. 00*  1500000. 00

1, 640, 000. 00*  1640000. 00| 1, 600, 000. 00*  1600000. 00| 1, 500, 000. 00*  1500000. 00| 1, 250, 000. 00*  1250000. 00

50, 000. 00 50000. 00 15, 000. 00 15000. 00| 50, 000. 00 50000. 00| 100, 000. 00*  100000. 00

320. 00 15040. 00| 450. 00 21150. 00| 610. 00 28670. 00| 150. 00 7050. 00

1, 000. 00 11000. 00| 1, 500. 00 16500. 00| 690. 00 7590. 00| 155. 00 1705. 00

390. 00 3900. 00 550. 00 5500. 00| 750. 00 7500. 00| 220. 00 2200. 00

550. 00 5500. 00| 450. 00 4500. 00| 110. 00 1100. 00| 70. 00 700. 00

13.00 12870. 00| 35. 00 34650. 00| 25. 00 24750. 00| 25. 00 24750. 00

80. 00 3200. 00| 115. 00 4600. 00| 172.00 6880. 00| 40. 00 1600. 00

10. 00 570. 00| 120. 00 6840. 00| 30. 00 1710. 00| 10. 00 570. 00

25. 00 1425. 00| 45. 00 2565. 00| 50. 00 2850. 00| 51. 00 2907. 00

320. 00 640. 00| 1, 100. 00 2200. 00| 600. 00 1200. 00| 100. 00 200. 00

120. 00 3600. 00| 300. 00 9000. 00| 120. 00 3600. 00| 50. 00 1500. 00

60.00  228120. 00| 65.00  247130. 00| 75.00  285150. 00| 45.00  171090.00

130. 00 60710. 00| 45. 00 21015. 00| 66. 00 30822. 00| 65. 00 30355. 00

125. 00 16625. 00| 75. 00 9975. 00| 60. 00 7980. 00| 100. 00 13300. 00

100. 00 900. 00| 500. 00 4500. 00| 310. 00 2790. 00| 200. 00 1800. 00

50. 00 50. 00| 250. 00 250. 00| 680. 00 680. 00| 250. 00 250. 00

600. 00 30000. 00| 700. 00 35000. 00| 1.00 50. 00| 600. 00 30000. 00

230. 00 15870. 00| 500. 00 34500. 00| 675. 00 46575. 00| 250. 00 17250. 00

200. 00 25000. 00| 300. 00 37500. 00| 670. 00 83750. 00| 150. 00 18750. 00

750. 00 750. 00| 1, 000. 00 1000. 00| 2, 000. 00 2000. 00| 2, 500. 00 2500. 00

300. 00 12000. 00| 800. 00 32000. 00| 525. 00 21000. 00| 300. 00 12000. 00

300. 00 82800. 00| 70. 00 19320. 00| 30. 00 8280. 00| 40. 00 11040. 00

200.00  148000. 00| 75. 00 55500. 00 100. 00 74000. 00| 70. 00 51800. 00

3.00 6900. 00| 6. 00 13800. 00| 4.00 9200. 00| 3.00 6900. 00

15.00  1335000. 00| 8.00  712000. 00| 9.75  867750. 00| 10.00  890000. 00

6.00  127800. 00| 7.00  149100. 00| 10.35  220455. 00| 5.00  106500.00

320. 00 76800. 00| 350. 00 84000. 00| 1,025.00  246000. 00| 150. 00 36000. 00

35. 00 8505. 00| 32.00 7776. 00| 30. 00 7290. 00| 25. 00 6075. 00

45. 00 23625. 00| 45. 00 23625. 00| 40. 00 21000. 00| 30. 00 15750. 00

45. 00 9000. 00| 50. 00 10000. 00| 54. 00 10800. 00| 35. 00 7000. 00

1, 500. 00 1500. 00| 1, 200. 00 1200. 00| 800. 00 800. 00| 500. 00 500. 00

55. 00 1375. 00| 14. 00 350. 00| 100. 00 2500. 00| 50. 00 1250. 00

55. 00 4015. 00| 240. 00 17520. 00| 131. 00 9563. 00| 50. 00 3650. 00

60. 00 61200. 00| 120.00  122400. 00| 165.00  168300. 00| 200.00  204000. 00

220.00  477400. 00| 165.00  358050. 00| 132.00  286440. 00| 175.00  379750. 00

200.00  212000. 00| 170.00  180200. 00| 655.00  694300. 00| 200.00  212000. 00


http:212000.00
http:694300.00
http:180200.00
http:212000.00
http:379750.00
http:286440.00
http:358050.00
http:477400.00
http:204000.00
http:168300.00
http:122400.00
http:61200.00
http:17520.00
http:1,200.00
http:1,500.00
http:10800.00
http:10000.00
http:15750.00
http:21000.00
http:23625.00
http:23625.00
http:36000.00
http:246000.00
http:1,025.00
http:84000.00
http:76800.00
http:106500.00
http:220455.00
http:149100.00
http:127800.00
http:890000.00
http:867750.00
http:712000.00
http:1335000.00
http:13800.00
http:51800.00
http:74000.00
http:55500.00
http:148000.00
http:11040.00
http:19320.00
http:82800.00
http:12000.00
http:21000.00
http:32000.00
http:12000.00
http:2,500.00
http:2,000.00
http:1,000.00
http:18750.00
http:83750.00
http:37500.00
http:25000.00
http:17250.00
http:46575.00
http:34500.00
http:15870.00
http:30000.00
http:35000.00
http:30000.00
http:13300.00
http:16625.00
http:30355.00
http:30822.00
http:21015.00
http:60710.00
http:171090.00
http:285150.00
http:247130.00
http:228120.00
http:1,100.00
http:24750.00
http:24750.00
http:34650.00
http:12870.00
http:16500.00
http:1,500.00
http:11000.00
http:1,000.00
http:28670.00
http:21150.00
http:15040.00
http:100000.00
http:100,000.00
http:50000.00
http:50,000.00
http:15000.00
http:15,000.00
http:50000.00
http:50,000.00
http:1250000.00
http:1,250,000.00
http:1500000.00
http:1,500,000.00
http:1600000.00
http:1,600,000.00
http:1640000.00
http:1,640,000.00
http:1500000.00
http:1,500,000.00
http:1500000.00
http:1,500,000.00
http:1800000.00
http:1,800,000.00
http:1430000.00
http:1,430,000.00
http:125000.00
http:2,500.00
http:52500.00
http:1,050.00
http:60000.00
http:1,200.00
http:55000.00
http:1,100.00

04- 013014 Bl 245

04- OG 80- 13 SUMMARY OF REMAI NI NG BI DDERS PAGE 22
01/ 11/ 00 01/ 12/ 00
I RRPEELECLEEELEEEEEEEE ERRELPCELEEEELEEEPEEEE R RRELEEEL L LEEEEEEEE R EEELPEEEEEEEEPREPE
SECOND | THRD | FOLRTH | FI FTH
BD ANONT | BD ANONT | BD ANONT | BD ANONT
------------------------------- TR T L e e
60. 00 66600. 00| 60. 00 66600. 00| 406.00  450660. 00| 225.00  249750. 00
60. 00 8100. 00| 170. 00 22950. 00| 218. 00 29430. 00| 275. 00 37125. 00
60. 00 60. 00| 800. 00 800. 00| 500. 00 500. 00| 350. 00 350. 00
5, 000. 00 20000. 00| 1, 700. 00 6800. 00| 300. 00 1200. 00| 750. 00 3000. 00
275. 00 6600. 00| 900. 00 21600. 00| 558. 00 13392. 00| 1, 500. 00 36000. 00
120.00  135120. 00| 135.00  152010. 00| 165.00  185790. 00| 75. 00 84450. 00
300.00  225000. 00| 130. 00 97500. 00| 300.00  225000. 00| 85. 00 63750. 00
300. 00 6000. 00| 330. 00 6600. 00| 800. 00 16000. 00| 100. 00 2000. 00
30. 00 1320. 00| 26. 00 1144. 00| 33.00 1452. 00| 35. 00 1540. 00
1.00 5415. 00| 1.00 5415. 00| 2.00 10830. 00| 1.00 5415. 00
00 120. 00| 2.00 120. 00| 3.00 180. 00| 1.00 60. 00
3.00 714. 00| 1.00 238. 00| 3.00 714. 00| 10. 00 2380. 00
1.00 40. 00| 8.50 340. 00| 2.00 80. 00| 1.00 40. 00
4.00 204. 00| 50 25. 50| 4.00 204. 00| 5. 00 255. 00
1.00 466. 00| 50 233. 00| 3.00 1398. 00| 1.00 466. 00
1.00 4546. 00| 50 2273. 00| 2.00 9092. 00| 14. 00 63644. 00
1.00 130. 00| 50 65. 00| 2.00 260. 00| 1.00 130. 00
2.00 710. 00| .50 177. 50| 3.00 1065. 00| 1.00 355. 00
2.00 156. 00| 9.00 702. 00| 3.00 234. 00| 3.00 234. 00
2.00 12. 00| 15. 00 90. 00| 10. 00 60. 00| 5. 00 30. 00
2.00 5912. 00| 2.00 5912. 00| 2.00 5912. 00| 2.00 5912. 00
2.00 1784. 00| 6. 00 5352. 00| 3.00 2676. 00| 5. 00 4460. 00
2.00 1242. 00| 12.00 7452. 00| 3.00 1863. 00| 5. 00 3105. 00
2,200, 000. 00  2200000. 00| 4,500, 000. 00  4500000. 00| 633,418.00  633418. 00| 1, 500, 000. 00*  1500000. 00
200, 000. 00*  200000. 00| 190, 000. 00*  190000. 00| 225,000.00%  225000. 00| 220,000.00*  220000. 00
260, 000. 00* 260000 00| 270,000.00*  270000. 00| 150, 000. 00*  150000. 00| 270,000.00*  270000. 00
130, 000. 00*  130000. 00| 70, 000. 00 70000. 00| 135,000. 00 135000. 00| 130, 000. 00  130000. 00
8, 000. 00 16000. 00| 5, 000. 00 10000. 00| 8, 000. 00 16000. 00| 20, 000. 00 40000. 00
5, 000. 00 10000. 00| 2, 500. 00 5000. 00| 5, 000. 00 10000. 00| 10, 000. 00 20000. 00
22, 000. 00 44000. 00| 20, 000. 00 40000. 00| 25, 000. 00 50000. 00| 10, 000. 00 20000. 00
5, 000. 00 10000. 00| 3, 000. 00 6000. 00| 5, 000. 00 10000. 00| 10, 000. 00 20000. 00
1, 000. 00 2000. 00 1, 100. 00 2200. 00| 1, 000. 00 2000. 00 2, 000. 00 4000. 00
7, 500. 00 37500. 00| 4, 500. 00 22500. 00| 8, 000. 00 40000. 00| 50,000.00  250000. 00
1, 000. 00 1000. 00| 1, 000. 00 1000. 00| 1, 000. 00 1000. 00| 1, 000. 00 1000. 00
250, 000. 00 250000. 00| 500, 000. 00 500000. 00 100, 000. 00* 100000. 00| 290, 000. 00 290000. 00
95, 000. 00 95000. 00 4, 000. 00 4000. 00| 75, 000. 00 75000. 00| 200, 000. 00 200000. 00
250, 000. 00*  250000. 00| 42, 000. 00* 42000. 00| 100, 000. 00*  100000. 00| 100, 000. 00*  100000. 00
8, 500. 00 8500. 00| 5, 000. 00 5000. 00 8, 000. 00 8000. 00| 10, 000. 00 10000. 00

5, 000. 00* 5000. 00| 7, 000. 00* 7000. 00| 6, 000. 00* 6000. 00| 5, 000. 00* 5000. 00


http:5,000.00
http:6,000.00
http:7,000.00
http:5,000.00
http:10000.00
http:10,000.00
http:8,000.00
http:5,000.00
http:8,500.00
http:100000.00
http:100,000.00
http:100000.00
http:100,000.00
http:42000.00
http:42,000.00
http:250000.00
http:250,000.00
http:200000.00
http:200,000.00
http:75000.00
http:75,000.00
http:4,000.00
http:95000.00
http:95,000.00
http:290000.00
http:290,000.00
http:100000.00
http:100,000.00
http:500000.00
http:500,000.00
http:250000.00
http:250,000.00
http:1,000.00
http:1,000.00
http:1,000.00
http:1,000.00
http:250000.00
http:50,000.00
http:40000.00
http:8,000.00
http:22500.00
http:4,500.00
http:37500.00
http:7,500.00
http:2,000.00
http:1,000.00
http:1,100.00
http:1,000.00
http:20000.00
http:10,000.00
http:10000.00
http:5,000.00
http:3,000.00
http:10000.00
http:5,000.00
http:20000.00
http:10,000.00
http:50000.00
http:25,000.00
http:40000.00
http:20,000.00
http:44000.00
http:22,000.00
http:20000.00
http:10,000.00
http:10000.00
http:5,000.00
http:2,500.00
http:10000.00
http:5,000.00
http:40000.00
http:20,000.00
http:16000.00
http:8,000.00
http:10000.00
http:5,000.00
http:16000.00
http:8,000.00
http:130000.00
http:130,000.00
http:135000.00
http:135,000.00
http:70000.00
http:70,000.00
http:130000.00
http:130,000.00
http:270000.00
http:270,000.00
http:150000.00
http:150,000.00
http:270000.00
http:270,000.00
http:260000.00
http:260,000.00
http:220000.00
http:220,000.00
http:225000.00
http:225,000.00
http:190000.00
http:190,000.00
http:200000.00
http:200,000.00
http:1500000.00
http:1,500,000.00
http:633418.00
http:633,418.00
http:4500000.00
http:4,500,000.00
http:2200000.00
http:2,200,000.00
http:63644.00
http:10830.00
http:16000.00
http:63750.00
http:225000.00
http:97500.00
http:225000.00
http:84450.00
http:185790.00
http:152010.00
http:135120.00
http:36000.00
http:1,500.00
http:13392.00
http:21600.00
http:1,700.00
http:20000.00
http:5,000.00
http:37125.00
http:29430.00
http:22950.00
http:249750.00
http:450660.00
http:66600.00
http:66600.00

04- 013014
04- GG 80-13
01/ 11/ 00

SUMMARY OF

5760. 00|
654500. 00|
384000. 00|

80500. 00|
26200. 00|
18000000. 00

A 208, 733, 179. 00

4, 000. 00*
7, 000. 00*
14, 000. 00*
250, 000. 00*
10, 000. 00*
12, 000. 00*
20, 000. 00*
10, 000. 00*
10, 000. 00*
75, 000. 00*
15, 000. 00*
90, 000. 00*
50, 000. 00*
25, 000. 00*
40, 000. 00*
50, 000. 00*
400, 000. 00*
250, 000. 00*
2, 000, 000. 00*
30, 000. 00*
500, 000. 00*
550. 00
70.00

330. 00
300. 00

6, 000. 00
20.00

65. 00

13, 000, 000. 00*

REMAI NI

4000. 00|
7000. 00
14000. 00|
250000. 00|
10000. 00|
12000. 00|
20000. 00|
10000. 00|
10000. 00|
75000. 00|
15000. 00|
90000. 00|
50000. 00|
25000. 00|
40000. 00|
50000. 00|
400000. 00|
250000. 00|
2000000. 00
30000. 00|
500000. 00|
249150. 00|
33250. 00|
31680. 00|
714000. 00|
384000. 00|
23000. 00|
8515. 00|
13000000. 00

A 215, 767, 527. 00

20, 900, 000. 00*

NG Bl DDERS
............................... |
FOLRTH |

B D ANONT |
40, 000. 00 40000. 00|
30, 000. 00* 30000. 00|
15, 000. 00* 15000. 00|
175,000. 00 175000. 00|
1, 000. 00 1000. 00
10, 000. 00* 10000. 00|
60, 000. 00 60000. 00|
30, 000. 00* 30000. 00|
15, 000. 00* 15000. 00|
15, 000. 00* 15000. 00|
150, 000. 00*  150000. 00|
75, 000. 00* 75000. 00|
85, 000. 00* 85000. 00|
25, 000. 00* 25000. 00|
40, 000. 00* 40000. 00|
50, 000. 00* 50000. 00|
400, 000. 00+ 400000. 00|
50, 000. 00* 50000. 00|
640, 000. 00  640000. 00|
70, 000. 00* 70000. 00|
330,000. 00  330000. 00|
160. 00 72480. 00|
320. 00 152000. 00
200. 00 19200. 00|
270.00  642600. 00|
3,552.00  227328.00]
21.00 24150. 00|

26. 00 3406. 00|

20900000. 00]

A 228, 676, 936. 00

A 231, 347, 865. 00

Bl 245
PAGE 23
01/ 12/ 00
Fl FTH

B D AMONT
35, 000. 00* 35000
26, 000. 00* 26000
15, 000. 00* 15000
20, 000. 00* 20000
1, 000. 00* 1000
10, 000. 00* 10000
70, 000. 00* 70000
25, 000. 00* 25000
15, 000. 00* 15000
27, 000. 00* 27000
123, 000. 00* 123000
70, 000. 00* 70000
90, 000. 00* 90000
25, 000. 00* 25000
45, 000. 00* 45000
50, 000. 00* 50000
450, 000. 00* 450000
75, 000. 00* 75000
1, 150, 000. 00* 1150000
70, 000. 00* 70000
125, 000. 00* 125000
100. 00 45300
400. 00 190000
200. 00 19200
250. 00 595000
3, 000. 00 192000
25.00 28750
30. 00 3930.
22, 300, 000. 00*  22300000.

B 920 DAYS X 50000 B) 920 DAYS X 50000 B

261, 767, 527. 00

1000 DAYS X 50000 B

278, 676, 936. 00

1070 DAYS X 50000

284, 847, 865. 00

AB) 254, 733,179.00 AB) AB) AB)
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04-013014 Bl 245

04- GG 80- 13 SUMMARY OF REMAI NI NG BI DDERS PACE 24
01/ 11/ 00 01/ 12/ 00
S XTH
B D AMOUNT

19, 200. 00* 19200. 00

28, 000, 000. 00*  28000000. 00
960, 000. 00* 960000. 00
35, 000. 00* 35000. 00

16, 000. 00* 16000. 00
130, 000. 00* 130000. 00
480, 000. 00* 480000. 00

9. 00 45000. 00
720. 00 13680. 00
1.00 10100. 00

2, 400. 00 79200. 00
30. 00 19200. 00
4.50 24975. 00

3, 500. 00* 3500. 00
80, 000. 00* 80000. 00
160. 00 4160. 00
21.00 966. 00
35.00 2625. 00
50. 00 199800. 00
200. 00 19000. 00

10, 000. 00* 10000. 00
25, 000. 00* 25000. 00

5.00 4565. 00

18. 00 12474. 00
2.00 894. 00
78.00 1872. 00

4, 500. 00 9000. 00
400. 00 5200. 00
1, 600. 00 8000. 00
300. 00 7800. 00
25.00 61550. 00
65. 00 4875. 00
300. 00 1800. 00
200. 00 2600. 00
2, 300. 00 6900. 00
4,000. 00 8000. 00
10. 00 2100. 00
40. 00 5600. 00
500. 00 3500. 00


http:61550.00
http:12474.00
http:25000.00
http:10000.00
http:19000.00
http:199800.00
http:80000.00
http:24975.00
http:19200.00
http:79200.00
http:10100.00
http:13680.00
http:45000.00
http:480000.00
http:130000.00
http:16000.00
http:35000.00
http:960000.00
http:4,000.00
http:2,300.00
http:1,600.00
http:4,500.00
http:25,000.00
http:10,000.00
http:80,000.00
http:3,500.00
http:2,400.00
http:480,000.00
http:130,000.00
http:16,000.00
http:35,000.00
http:960,000.00
http:28000000.00
http:28,000,000.00
http:19200.00
http:19,200.00
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04-013014 Bl 245

04- GG 80- 13 SUMMARY OF REMAI NI NG BI DDERS PAGE 25
01/ 11/ 00 01/ 12/ 00
S XTH
B D AMOUNT

40. 00 1600. 00
85. 00 403750. 00
00* 0.00

100,00  429000. 00
92.00  724500.00

92.00 31740. 00
85.00 1300500. 00
36. 00 24300. 00
50. 00 37250. 00
38.00 58406. 00
40. 00 22000. 00
40. 00 13600. 00
110. 00 660000. 00
100. 00 22400. 00
65. 00 105885. 00
85. 00 1700. 00
85. 00 4250. 00
100. 00 39200. 00

. 00* 0.00

124. 00 36208. 00
47.00 125396. 00
650. 00 1300. 00
1, 500. 00 1500. 00
1, 500. 00 1500. 00
600. 00 600. 00
1, 000. 00 6000. 00
7.00 16065. 00
450. 00 900. 00
1.00 495. 00
35.00 31850. 00
35.00 3990. 00


http:31850.00
http:16065.00
http:125396.00
http:36208.00
http:39200.00
http:105885.00
http:22400.00
http:660000.00
http:13600.00
http:22000.00
http:58406.00
http:37250.00
http:24300.00
http:1300500.00
http:31740.00
http:724500.00
http:429000.00
http:403750.00
http:101100.00
http:1529132.00
http:800550.00
http:100000.00
http:150000.00
http:350000.00
http:192000.00
http:50000.00
http:1,000.00
http:1,500.00
http:1,500.00
http:100,000.00
http:150,000.00
http:350,000.00
http:192,000.00
http:50,000.00
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04-013014 Bl 245

04- GG 80- 13 SUMMARY OF REMAI NI NG BI DDERS PACE 26
01/ 11/ 00 01/ 12/ 00
S XTH
B D AMOUNT
100. 00 3600. 00
3.00 663. 00
5.00 300. 00
20.00 300. 00
30. 00 600. 00
25, 000. 00* 25000. 00
24.00 48120. 00
33.00 24684. 00
100. 00 448500. 00
80. 00 82880. 00

46. 00 978420. 00
84.00 194880. 00

10. 00 1780. 00
15. 00 300. 00
500. 00 6500. 00
35.00 3115. 00
70. 00 19600. 00
100. 00 35500. 00
75.00 2400. 00
125. 00 20000. 00
162. 00 8910. 00
175.00 42000. 00
165. 00 58575. 00

102. 00 585480. 00
2,900. 00 464000. 00
7, 900. 00 3965800. 00
2, 800. 00 2802800. 00
4,200. 00 3028200. 00
3, 900. 00 1946100. 00

195. 00 2450175. 00
5, 500. 00 2090000. 00

195. 00 343200. 00
6, 800. 00 340000. 00

150. 00 195000. 00

10, 000. 00 320000. 00

600. 00 126000. 00

31, 600. 00 158000. 00
50, 000. 00* 50000. 00
2, 000, 000. 00 4000000. 00


http:4000000.00
http:50000.00
http:158000.00
http:126000.00
http:320000.00
http:195000.00
http:340000.00
http:343200.00
http:2090000.00
http:2450175.00
http:1946100.00
http:3028200.00
http:2802800.00
http:3965800.00
http:464000.00
http:585480.00
http:58575.00
http:42000.00
http:20000.00
http:35500.00
http:19600.00
http:194880.00
http:978420.00
http:82880.00
http:448500.00
http:24684.00
http:48120.00
http:25000.00
http:2,000,000.00
http:50,000.00
http:31,600.00
http:10,000.00
http:6,800.00
http:5,500.00
http:3,900.00
http:4,200.00
http:2,800.00
http:7,900.00
http:2,900.00
http:25,000.00

04-013014 Bl 245

04- GG 80- 13 SUMMARY OF REMAI NI NG BI DDERS PACE 27
01/ 11/ 00 01/ 12/ 00
S XTH
B D AMOUNT

350. 00 466200. 00
550.00 10120000. 00
600. 00  16488000. 00
700. 00 858200. 00
500. 00 72500. 00

1, 500. 00 246000. 00
1, 600. 00 459200. 00
5, 000. 00 110000. 00
1, 240. 00 62000. 00
300. 00 361500. 00
29, 000. 00 725000. 00
24,000. 00 600000. 00
200. 00 148000. 00
1.90 9439200. 00

1.50 18000. 00
1.20 30000. 00
1.30 69784. 00
2.50 707500. 00
50. 00 60400. 00
350. 00 22750. 00

60. 00 1590000. 00

3.10 39438200. 00

1.50 19083000. 00

10, 000, 000. 00*  10000000. G0
10, 000, 000. 00*  10000000. 00
5, 800, 000. 00*  5800000. 00
6, 700, 000. 00*  6700000. 00
700, 000. 00 2100000. 00

1.00 10200. 00
1.00 10200. 00
3.00 37941. 00
1.00 12647. 00
100. 00 1700. 00
15. 00 10500. 00
180. 00 1980. 00
350. 00 700. 00
200. 00 600. 00

3, 400. 00 544000. 00
1, 350. 00 189000. 00


http:189000.00
http:544000.00
http:10500.00
http:12647.00
http:37941.00
http:10200.00
http:10200.00
http:2100000.00
http:6700000.00
http:5800000.00
http:1,350.00
http:3,400.00
http:700,000.00
http:6,700,000.00
http:5,800,000.00
http:10000000.00
http:10,000,000.00
http:10000000.00
http:10,000,000.00
http:19083000.00
http:39438200.00
http:1590000.00
http:22750.00
http:60400.00
http:707500.00
http:69784.00
http:30000.00
http:18000.00
http:9439200.00
http:148000.00
http:600000.00
http:725000.00
http:361500.00
http:62000.00
http:110000.00
http:459200.00
http:246000.00
http:72500.00
http:858200.00
http:16488000.00
http:10120000.00
http:466200.00
http:24,000.00
http:29,000.00
http:1,240.00
http:5,000.00
http:1,600.00
http:1,500.00

04-013014 Bl 245

04- GG 80- 13 SUMMARY OF REMAI NI NG BI DDERS PACE 28
01/ 11/ 00 01/ 12/ 00
S XTH
B D AMOUNT
1, 670. 00 83500. 00

1, 900, 000. 00*  1900000. 00
1, 500, 000. 00*  1500000. 00
40, 000. 00* 40000. 00

450. 00 21150. 00
500. 00 5500. 00
950. 00 9500. 00
450. 00 4500. 00
20.00 19800. 00
100. 00 4000. 00
260. 00 14820. 00
210. 00 11970. 00
300. 00 600. 00
200. 00 6000. 00
45. 00 171090. 00
6. 00 2802. 00
6. 00 798. 00
125. 00 1125. 00
500. 00 500. 00
500. 00 25000. 00
300. 00 20700. 00
140. 00 17500. 00
5, 000. 00 5000. 00
143. 00 5720. 00
114. 00 31464. 00
50. 00 37000. 00
2.20 5060. 00
10. 00 890000. 00
8.00 170400. 00
150. 00 36000. 00
34.00 8262. 00
30. 00 15750. 00
50. 00 10000. 00
2, 500. 00 2500. 00
40. 00 1000. 00
100. 00 7300. 00


http:95400.00
http:542500.00
http:102000.00
http:10000.00
http:15750.00
http:36000.00
http:170400.00
http:890000.00
http:37000.00
http:31464.00
http:17500.00
http:20700.00
http:25000.00
http:171090.00
http:11970.00
http:14820.00
http:19800.00
http:21150.00
http:40000.00
http:1500000.00
http:1900000.00
http:83500.00
http:2,500.00
http:5,000.00
http:40,000.00
http:1,500,000.00
http:1,900,000.00
http:1,670.00

04-013014 Bl 245

04- GG 80- 13 SUMMARY OF REMAI NI NG BI DDERS PAGE 29
01/ 11/ 00 01/ 12/ 00
S XTH
B D AMOUNT

90. 00 99900. 00

350. 00 47250. 00

600. 00 600. 00

200. 00 800. 00

500. 00 12000. 00

200. 00 225200. 00

200. 00 150000. 00

200. 00 4000. 00

54. 00 2376. 00

. 60 3249. 00

3.00 180. 00

3.00 714. 00

5.00 200. 00

4.00 204. 00

2.00 932. 00

2.00 9092. 00

3.00 390. 00

3.00 1065. 00

4.00 312. 00

20.00 120. 00

1.50 4434.00

3.00 2676. 00

4.00 2484. 00

3, 500, 000. 00*  3500000. 00
140, 000. 00* 140000. 00
500, 000. 00* 500000. 00
170, 000. 00* 170000. 00

15, 000. 00 30000. 00
15, 000. 00 30000. 00
7, 000. 00 14000. 00
17, 000. 00 34000. 00
40, 000. 00 80000. 00
26, 000. 00 130000. 00
8, 000. 00 8000. 00

500, 000. 00* 500000. 00
140, 000. 00* 140000. 00
600, 000. 00* 600000. 00
39, 000. 00* 39000. 00
100, 000. 00* 100000. 00


http:100000.00
http:39000.00
http:600000.00
http:140000.00
http:500000.00
http:130000.00
http:80000.00
http:34000.00
http:14000.00
http:30000.00
http:30000.00
http:170000.00
http:500000.00
http:140000.00
http:3500000.00
http:150000.00
http:225200.00
http:12000.00
http:47250.00
http:99900.00
http:100,000.00
http:39,000.00
http:600,000.00
http:140,000.00
http:500,000.00
http:8,000.00
http:26,000.00
http:40,000.00
http:17,000.00
http:7,000.00
http:15,000.00
http:15,000.00
http:170,000.00
http:500,000.00
http:140,000.00
http:3,500,000.00

04-013014
04- GG 80-13
01/ 11/ 00

4, 100.

9.

12.

22, 000, 000.

A+B)

1572. 00
22000000. 00

239, 538, 126. 00
970 DAYS X 50000

288, 038, 126. 00

SUMMARY OF

REMAI NI NG BI DDERS

Bl 45
PAGE 30
01/ 12/ 00


http:10350.00
http:262400.00
http:559300.00
http:38000.00
http:45300.00
http:320000.00
http:60000.00
http:400000.00
http:400000.00
http:1800000.00
http:74000.00
http:57000.00
http:47000.00
http:100000.00
http:1000000.00
http:160000.00
http:57000.00
http:72000.00
http:70000.00
http:171000.00
http:27000.00
http:64000.00
http:32000.00
http:60000.00
http:40000.00
http:30000.00
http:4,100.00
http:320,000.00
http:60,000.00
http:400,000.00
http:400,000.00
http:1,800,000.00
http:74,000.00
http:57,000.00
http:47,000.00
http:100,000.00
http:1,000,000.00
http:160,000.00
http:57,000.00
http:72,000.00
http:70,000.00
http:171,000.00
http:27,000.00
http:64,000.00
http:32,000.00
http:60,000.00
http:40,000.00
http:30,000.00

STATE GF CALIFGRN A BI' D SUMMARY CEPARTMENT CF TRANSPCRTATI ON B D245

PACE 1
Bl D CPEN NG DATE 01/ 11/ 00 I N SANTA CLARA AND SAN MATEO 01/ 12/ 00
QONTRACT NUMBER 04- 1R0704 QANTM ES AT THE PACE MLL ROAD QONTRACT GE 'F '
LCCATT ON 04- SA.-280-18. 3/ 20. 6 UNCERCRCBS NG AND THE ALPINE RQAD 14 GONTRACT | TEVE
| NTERCHANGE
CPEN GRADED ASPHALT OONCRETE FEDERAL AD NON\E

MBE GOALS. MNR TY BUSI NESS ENTERPR SES - 0. 0% WIMEN S BUSI NESS ENTERPR SES - 0. 0% D SABLED VETERANS BUSI NESS ENTERPR SES - 3. 0%

PROPCRALS | SSUED 10 FUND TOTAL HM 0 TOTAL NMBER OF VWORKI NG DAYS 35
NMBER OF BICOERS 8 ENG NEERS EST 275, 160. 00 AMONT UNDER - 43, 010. 00 PERCENT UNDER EST 15. 63
B D RANK B DTOIAL BIIDERID Bl DOER | NFCRVATI ON ( NAME ADCRESS/ LACATI AN
1 232, 150. 00 8 R G WAINSTRUICTION INC 510 490-1070 CC PREF QA MD
00591940
P O BOX 1808 FAX 510 651-4546
FREMONT CA 94538
2 268, 714. 50 5 O C JONES AND SONS INC 510 526-3424 COC PREF QA MDD
00759729
1520 FORTH ST FAX 510 526- 0990
BERKELEY CA 94710
3 269, 885. 00 6 PAVEX CONSTRICTTON DM S ON 650 482-4000 COC PREF QA MED
00000022
330 BLOMM ST ST FAX 650 482-4103
REDMOCD A TY CA 94063
4 279, 279. 00 1 CE S LVA GATES QONSTRUCTI ON 925 829-9220 COC PREF QA MED
00704195
P O BOX 2909 FAX 925 803-4263
DUBLI N CA 94568
5 288, 830. 00 4 GRAN TE GONSTRUCTI OGN GOMPANY 831 724-1011 CC PREF QLA MED
00000089
P O BOX 50085 FAX 831 728-1701
WATSOM LLE CA 95077- 5085
6 298, 012. 50 7 O GRADY PAVING I NC 650 966-1926 COC PREF QA MED
00201696
2513 WANDOTTE ST FAX 650 966- 1946

MOUNTAIN M EWCA 94043


http:43,010.00
http:298,012.50
http:288,830.00
http:279,279.00
http:269,885.00
http:268,714.50

04- 1R0704
04- SO- 280
01/ 11/ 00

322, 025. 00

333, 176. 00

G BCRTALOTTO AND QOMPANY

580 BRAGATO RQAD
SAN CARLGB CA 94070

| NTERSTATE GRAD NG AND PAVI NG
INC

P O BXX 389
SQJTH SAN FRANG SAO CA 94080

Bl 245
PACE 2
01/ 12/ 00

650 595-2591 CC PREF QLA MED
00397341
FAX 650 595-0718

650 952-7333 CC PREF QLA MDD
00366020
FAX 650 952- 6851



04- 1R0704
04-8a.- 280
01/11/ 00
LI'ST

Bl COER | D NAME AND ACDRESS

Bl 245
PACE 3

01/12/00
OF SUBCONTRACTORS

DESCR PTTAON GF PARTI ON OF WIRK SLBAONTRACTED

08

A RPCRT PAVEMENT MARKI NG
SAN MATEO CA

QOASTWEE BEN\M RONVENTAL TEGHNOL.GA ES
WATSOWM LLE CA

RUSS BENTERPR SES
SAN JCEE CA

STR P NG

REMDE STR P NG

CONSTRUCTI ON AREA S G\



04- 1R0704 Bl D245

04- 8- 280 PAE 4

01/ 11/ 00 01/ 12/ 00
LI ST OF SUBCONTRACTORS

Bl DCER | D NAME AND ADCDRESS

CESCR PTIT AN GF PCRTT AN (F WIRK SUBAONTRACTED

05

BBBl E MAK (R NO NG
VM SALIA CA

LI NEAR CPTI ONS
MENLO PARK CA

RUSS BENTERPR SES
SAN JCEE CA

Bl COER | D NAME AND ADDRESS

ASPHALT GONCRETE (R NO NG

STR P NG

QONSTRUCTI ON AREA S| G\S AND TRAFH C QONTRCL

DESCR PTTAON GF PARTI ON OF WIRK SLBAONTRACTED

06

BBB E MK AR ND NG QO
VISALIA CA

LI NEAR CPTI ONS
MENLO PARK CA

RUSS BENTERPR SES
SAN JCEE CA

Bl COER | D NAME AND ADDRESS

QD PLAN NG

STR P NG AND MARKI NG

CONSTRUCTI ON AREA S G\

CESCR PTI AN GF PCRTT ON GF VWIRK SUBAONTRACTED

01

aR SP COWPANY
FREMONT CA

STATWDE SAFETY AND SSIG\S INC
P SVD BEACH CA

STR P NG

CONSTRUCTI ON AREA S G\



04- 1R0704 Bl D245

04- 8- 280 PAE 5

01/ 11/ 00 01/ 12/ 00
LI ST OF SUBCONTRACTORS

Bl DCER | D NAME AND ADCDRESS CESCR PTIT AN GF PCRTT AN (F WIRK SUBAONTRACTED

04 A RPCRT PAVEMENT MARKI NG STR P NG
SAN MATEO CA
BBB E MAK (R NO NG QD PLANE
VI SALIA CA
QOASTWEE BN GRNMENTAL TEGHNOLGA ES REMDVE THERMCPLASTI C STR PI NG
WATSOM LLE CA
RUSS BENTERPR SES QONSTRUCTI ON AREA S G\S
SAN JCEE CA
TAKAKO TRAFH C GONTRCL TRAFH C QONTRQL

MOUNTAI N RANCH CA

Bl COER | D NAME AND ADDRESS CESCR PTI AN GF PCRTT ON GF VWORK SUBAONTRACTED
07 A F A QONSTR.CTT ON QONSTRUCTI ON AREA S G\S AND TRAFH C QONTRCL
FRESNO CA
A RPCRT PAVEMENT MARKI NG STR P NG

SAN FRANO SCO CA

COASTWEE BN RONVENTAL TEGHNAL.GA ES REMDE STR P NG
WATSOM LLE CA

CA LA FCBSE TRUKI NG
INONATY CA



04- 1R0704

Bl D245
04- 8- 280 PAE 6
01/ 11/ 00 01/ 12/ 00

LI ST OF SUBCONTRACTORS

Bl DCER | D NAME AND ADDRESS CESCR PTIT AN GF PCRTT AN (F WIRK SUBAONTRACTED

03 A RPCRT PAVEMENT MARKERS STR P NG
SAN MATQO CA
CAL SAFETY TRAFFI C GONTRL TRAFH C QONTRCL
FREMONT CA

Bl COER | D NAME AND ADDRESS CESCR PTI AN CGF PCRTT ON GF WIRK SUBAONTRACTED

02 A RPCRT PAVEMENT MARKI NGS STR P NG
SAN MATEO CA
STABWDE SAFETY AND SSIA\S INC QONSTRUCTI ON AREA S G\S
SAN JCEE CA
TAKAKO TRAFH C GONTRCL TRAFH C QONTRCL

MOUNTAI N RANCH CA



04- 1R0704 Bl D245

04- SCL- 280 CONTRACT PROPOSAL OF LOW BI DDER PAE 7
01/ 11/ 00 01/ 12/ 00
| TEM | TEM WNTCG  ESTIMATED
NO Qe | TEM DESCR PTI ON MEASLRE  QUANTI TY BD ANDLNT
1 120090 CONSTRUCTI ON AREA S G\S LS  LUWP SWM 15, 000. 00* 15, 000. 00
2 120100 TRAFFI C GONTROL SYSTEM LS  LUWP SWM 33, 000. 00 33, 000. 00
3 150714 REMD/E THERMOPLASTI C TRAFFI C STR PE N2 650 23. 00 14, 950. 00
4 150722 REMD/E PAVEMENT MARKER EA 1,330 3.00 3, 990. 00
5 153103 QOLD PLANE ASPHALT GONGRETE PAVEMENT N2 10, 000 2.50 25, 000. 00
6 190185 SHOULDER BACKI NG STA 13 350. 00 4, 550. 00
7 198007 | MPORTED MATER AL ( SHOULDER BACKI NO TOW 17 45. 00 765. 00
8 390106 ASPHALT QONCRETE ( CGPEN GRADED) TOWN 2,360 45. 00 106, 200. 00
9 397001 ASPHALTI C EMULSI ON (PAI NT BI NDER) TOWN 16 500. 00 8, 000. 00
10 (S 840515 THERVOPLASTI C PAVEMENT MARKI NG V3 165 25. 00 4,125.00
11 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STR PE M 7,600 1.10 8, 360. 00
12 (S) 840563 200 MVl THERVCPLASTI C TRAFFI C STR PE M 600 1.75 1, 050. 00
13 (S 850101 PAVEMENT MARKER ( NON- REFLECTI \E) EA 470 3.00 1, 410. 00
14 (9 850102 PAVEMENT MARKER ( REFLECTI VE) EA 1,150 5. 00 5, 750. 00

TOTAL 232, 150. 00


http:232,150.00
http:5,750.00
http:1,410.00
http:1,050.00
http:8,360.00
http:4,125.00
http:8,000.00
http:106,200.00
http:4,550.00
http:25,000.00
http:3,990.00
http:14,950.00
http:33,000.00
http:33,000.00
http:15,000.00
http:15,000.00

AP WNRPRPOOO~NOOUIRAWNE

e el

04- 1R0704

SUMMARY OF

04- SCL- 280
01/ 11/ 00
R RCREREE R EEEEE |
SEGOND |
BD ANOLNT |
10, 815. 00 10815. 00|
21, 000. 00* 21000. 00|
12.50 8125. 00|
1. 00 1330. 00|
3.00 30000. 00|
400. 00 5200. 00|
35. 00 595. 00|
67.50  159300. 00|
700. 00 11200. 00|
35. 50 5857. 50|
1.05 7980. 00|
2.10 1260. 00|
2.60 1222. 00|
4.20 4830. 00|

g

268, 714. 50

12.00
1.00
3.20

300. 00
40. 00
61. 00

625. 00

35. 00
1.00
2.00
2.50
4.00

22500. 00|
27365. 00|
7800. 00|
1330. 00|
32000. 00|
3900. 00|
680. 00|
143960. 00|
10000. 00|
5775. 00|
7600. 00|
1200. 00|
1175. 00|
4600. 00|

269, 885. 00

12, 553. 00*
72, 000. 00*
23.00
1.00

3.00

200. 00
30. 00

49. 00
1.00

36. 00
2.00
5.00
2.00
4.00

REMAI NI NG BI DDERS

12553. 00|
72000. 00|
14950. 00|

1330. 00|
30000. 00|
2600. 00|
510. 00|
115640. 00|
16. 00|
5940. 00|
15200. 00|
3000. 00|
940. 00|
4600. 00|

279, 279. 00

22, 500. 00*
27, 365. 00*

Bl C45
PACE 8
01/ 12/ 00
Fl FTH
B D AMONT
12, 950. 00* 12950. 00
27, 500. 00* 27500. 00
8.00 5200. 00
2.00 2660. 00
2.75 27500. 00
400. 00 5200. 00
125. 00 2125. 00
75. 00 177000. 00
500. 00 8000. 00
25.00 4125. 00
1.10 8360. 00
1.75 1050. 00
3.00 1410. 00
5.00 5750. 00
288, 830. 00


http:288,830.00
http:279,279.00
http:269,885.00
http:268,714.50
http:15200.00
http:10000.00
http:11200.00
http:177000.00
http:115640.00
http:143960.00
http:159300.00
http:27500.00
http:30000.00
http:32000.00
http:30000.00
http:14950.00
http:27500.00
http:27,500.00
http:72000.00
http:72,000.00
http:27365.00
http:27,365.00
http:21000.00
http:21,000.00
http:12950.00
http:12,950.00
http:12553.00
http:12,553.00
http:22500.00
http:22,500.00
http:10815.00
http:10,815.00

AWNRPFPOOONOOOIA,WNE

BRR R

04- 1R0704 Bl 245
04- SCL- 280 SUMMARY OF REMAI NI NG BI DDERS PAE 9
01/ 11/ 00 01/ 12/ 00
R CSRRPTECLoOR R REEPREES SRS TICTEL oS EEPREES R CERRLIoLCL oS REEPREES
S XTH | SEVENTH | B GiH
B D AMONT | B D AMONT | B D AMONT
15, 000. 00* 15000. 00| 17, 000. 00* 17000. 00| 15, 000. 00* 15000. 00
25, 000. 00* 25000. 00| 20, 000. 00* 20000. 00| 14, 000. 00* 14000. 00
13. 00 8450. 00| 11. 50 7475. 00| 33.00 21450. 00
3.30 4389. 00| 5.00 6650. 00| .50 665. 00
4.50 45000. 00| 4.20 42000. 00| 8.60 86000. 00
770.00 10010. 00| 1, 500. 00 19500. 00| 672. 00 8736. 00
50. 00 850. 00| 500. 00 8500. 00| 30. 00 510. 00
65. 00 153400. 00| 69. 00 162840. 00| 66. 50 156940. 00
800. 00 12800. 00| 500. 00 8000. 00| 500. 00 8000. 00
27.50 4537. 50| 30. 00 4950. 00| 27.00 4455. 00
1.25 9500. 00| 1.80 13680. 00| 1.20 9120. 00
2.00 1200. 00| 2.50 1500. 00| 1.90 1140. 00
3.30 1551. 00| 4.00 1880. 00| 3.00 1410. 00
5.50 6325. 00| 7.00 8050. 00| 5.00 5750. 00
298, 012. 50 322, 025. 00 333, 176. 00

d


http:333,176.00
http:322,025.00
http:298,012.50
http:13680.00
http:12800.00
http:156940.00
http:162840.00
http:153400.00
http:19500.00
http:1,500.00
http:10010.00
http:86000.00
http:42000.00
http:45000.00
http:21450.00
http:14000.00
http:14,000.00
http:20000.00
http:20,000.00
http:25000.00
http:25,000.00
http:15000.00
http:15,000.00
http:17000.00
http:17,000.00
http:15000.00
http:15,000.00

STATE GF CALIFGRN A

Bl D GPEN NG DATE
QONTRACT NUMBER

LCCATT ON

01/ 11/ 00
04- 256604
04-S0-101-RB. 5/ R11. 7

MBE GOALS. M NCR TY BUSI NESS BENTERPR SES -

PROPCBALS | SSUED

15

FUND TOTAL  HAd2

BI' D SUMMARY

I N SANTA CLARA GONTY NEAR G LROY
FROM 0.5 KM SQUTH GF BUENA M STA

AVENLE O/ERCRCBSI NG TO 0. 5 KM NORTH

r GRICH AVENLE OVERCRCBSI NG

I NSTALL VA GH STATI ON BYPASS SYSTEM

0. 0% VMEN S BUS NESS ENTERPR SES -

299, 000
261, 500. 00

NIMBER OF BIDOERS 5 ENG NEERS EST
PROCRAM BLEMENTS RAS
Bl D RANK BIDTOAL BDOERID
1 276, 016. 00
2 300, 820. 00
3 302, 120. 00
4 321, 093. 00
5 338, 130. 00

AMONT O/ER 14, 516. 00

CEPARTMENT CF TRANSPCRTATI ON

Bl D245
PACE 1

01/ 12/ 00
QONTRACT GE 'E '
5 GONTRACT | TEVG

FEDERAL AD NONE

0. 0% D SABLED VETERANS BUSI NESS BENTERPR SES -
TOTAL NLMBER OF VWORKI NG DAYS

90

PERCENT O/BR EST  5.55

Bl DDER | NFGRVATI ON ( NAME/ ADDRESS/ LOCATI ON)

GLAYBARN GONTRACTI NG GROP I NC

10101 B STREETER RD
ABURN CA 95602

B A GONSTRUCTI ON

2131 WVALLEY PL
ANAHE M CA 92804

MR SOl GONSTRUCTI ON

P O BX 2762
LI VERMORE CA 94551

SUM T BLECTR CAL GONSTRUICTT ON
INC

4974 N CDAR STE 144
FRESNO CA 93726

RALLI NG ROK GONSTRUCTI ON | NC

3839 SEOR TY PARK R
RANCHO GCRDOVA CA 95742- 6920

530 268-9512
00565144
FAX 530 268- 9524

714 635-7579
00732682
FAX 714 635-0728

925 455-1931
00498512
FAX 925 443-1870

539 323-8500
00761816
FAX 539 323-8507

916 985-4308
00623355
FAX 916 985-2038

B PR QA MED

B PR QA MD

aC PRE- QA MED

aC PRE- QA MED

B PR QA MD

3. 0%


http:14,516.00
http:338,130.00
http:321,093.00
http:302,120.00
http:300,820.00
http:261,500.00

04- 256604
04-80-101
01/ 11/ 00

Bl COER | D NAME AND ADCRESS

SUMMARY OF
LI ST OF

Bl 245
REMAI NI NG Bl DDERS PAGE 2

01/ 12/ 00
SUBCONTRACTORS

DESCR PTTAON GF PCRTI ON OF WIRK SLBAONTRACTED

05 NONE

NONE



04- 256604
04-8C.- 101
01/ 11/ 00

Bl COER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAE 3

01/ 12/ 00
LI ST OF SUBCONTRACTORS

CESCR PTI AN CGF PCRTT ON GF WIRK SUBOONTRACTED

01 NONE

Bl COER | D NAME AND ADDRESS

NONE

DESCR PTTAON GF PCRTI ON OF WIRK SLBAONTRACTED

02 FCRENS C ANALYTI CAL

AQ.B\H B.D ENTERPR SES
PALO CEDRO CA
NRNOCD GONSTRUCTI ON
PLEASANTCN CA

Bl COER | D NAME AND ADDRESS

LEAD ANALYS S

CONSTRUCTI ON AREA S G\

TRENCH NG ( PARTI AL)

DESCR PTTAON GF PARTI ON OF WIRK SLBAONTRACTED

04 AQ.B\H B.D ENTERPR SES
P O BX 167

PALO CEDRO CA  96073- 0167

Bl COER | D NAME AND ADCRESS

ITEVE 1 THRU 3

CESCR PTI AN GF PCRTT ON GF VWIRK SUBAONTRACTED

03 TNT FENCE

8561 FALSOM BLVD SU TE B

SACRAMENTO CA 95826

| TEM 3



04- 256604

04- SO- 101

01/11/00

120090
120100
128650
568017

861204

CONTRACT PROPOSAL

QONSTRUCTI ON AREA S G\S

TRAFH C GONTRQL SYSTEM

PCORTABLE CHANGEABLE MESSAE S (N
INSTALL ROADSI CE S GN PANEL ON
EX STI NG PCBT

Vi GH STATI ON BYPASS SYSTEM

OF

LOwW BI DDER

1, 700. 00*
7, 000. 00*
3, 500. 00

200. 00

259, 916. 00*

TOTAL

Bl 245
PAE 4
01/ 12/ 00

1, 700. 00
7, 000. 00
7, 000. 00

400. 00

259, 916. 00
276, 016. 00


http:276,016.00
http:259,916.00
http:259,916.00
http:7,000.00
http:3,500.00
http:7,000.00
http:7,000.00
http:1,700.00
http:1,700.00

04- 256604
04- SO.-101
01/ 11/ 00

SUMMARY OF

REMAI NI NG BI DDERS

B D245

10, 000. 00*
9, 000. 00*
4, 500. 00
1, 000. 00

270, 820. 00*

10000. 00|
9000. 00
9000. 00
2000. 00

270820. 00

300, 820. 00

TH R |

BD AMOUNT |
2, 500. 00* 2500. 00
6, 600. 00 6600. 00
5, 750. 00 11500. 00
140. 00 280. 00
281,240.00*  281240. 00

302, 120. 00

FOURTH |
BD ANDUNT |
2, 500. 00* 2500. 00
13, 000. 00* 13000. 00
10, 000. 00 20000. 00
600. 00 1200. 00
284,393.00  284393.00
321, 093. 00

PAGE 5
01/ 12/ 00
H FTH
B D AVONT
4, 634. 00* 4634. 00
21, 800. 00* 21800. 00
5, 000. 00 10000. 00
370. 00 740. 00
300, 956. 00* 300956. 00
338, 130. 00


http:338,130.00
http:321,093.00
http:302,120.00
http:300,820.00
http:300956.00
http:300,956.00
http:284393.00
http:284,393.00
http:281240.00
http:281,240.00
http:270820.00
http:270,820.00
http:1,000.00
http:10000.00
http:5,000.00
http:20000.00
http:10,000.00
http:11500.00
http:5,750.00
http:4,500.00
http:21800.00
http:21,800.00
http:13000.00
http:13,000.00
http:6,600.00
http:9,000.00
http:4,634.00
http:2,500.00
http:2,500.00
http:10000.00
http:10,000.00

STATE GF CALIFGRN A

BI' D SUMMARY

DEPARTMENT GF TRANSPCRTATI ON B 245
PAGE 1
Bl D GPEN NG DATE 01/ 11/ 00 IN SAN LU S (B SPO GANTY | N AND 01/ 12/ 00
QONTRACT NUMBER 05-423404 NEAR Pl SVD BEACH FROM P SMD QONTRACT GXE 'B’
LOCATT ON 05-9.0101-16. 2/ R21. 5 O/ERHEAD TO SAN LU S B SPO GREK 103 GONTRACT | TEVB
BR DE
REHAB LI TATE ROADMY FECERAL A D ACNH P101- (924) E
B QALS D SADVANTAGED BUSI NESS ENTERPR SE - 13. 0%
PROPCRALS | SSUED 15 FUND TOTAL  HA22 5, 940, 000 TOTAL NLMBER OF VWORKI NG DAYS 380
NIMBER OF BICOERS 2 BN NEERS EST 5, 430, 200. 00 AMONT O/ER 980, 168. 00 PERCENT O/ER EST 18.05
PROCRAM BLEMENTS RAS
B D RANK B DTOIAL BIIERID Bl COER | NFCRVATI ON ( NAME/ ADDRESY LGCATI ON
1 6, 410, 368. 00 2 GRAN TE CONSTRUCTI OGN GOMPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 728-1701
WATSOWM LLE CA 95077- 5085
2 6, 759, 780. 20 1 UN ON ASPHALT | NC

805 922- 9858
00523019

P O BXX 1280 FAX 805 349- 8301

SANTA MAR A CA 93456



05- 423404
05-9.6 101
01/ 11/ 00

Bl DCER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAE 2

01/ 12/ 00
LI ST OF SUBCONTRACTORS

CESCR PTIT AN GF PCRTT AN (F WIRK SUBAONTRACTED

02

ACAO A LANDSCAPI NG
QLETA CA

ANT GO GONSTRUCTT N
BQOSEID

APCO
BN CA

AZTECA QONSTRUCTI CN
RANCHO GCRDOVA CA

C AND WHENCE
VENTLRA CA

K R C SAFETY
N POMD CA

LEE WLSON BLECTR C
ARROYO GRANCE CA

LANDSCAPI NG

CRACK PCRTLAND CEMENT GONCRETE  PAVEIVENT

ASPHALT CONCRETE D KE

EDGE DRAI NS

FENCE AND METAL BEAM GUARD RAI L

TRAFFI C GONTROL ( PARTI AL)

BLECTR CAL AND LI GHTI NG

PAVEMENT RECYQLI NG SYSTEVB QGOD PLANE ASPHALT GONCRETE
RVERS CE CA

STATEWLE SAFETY AND S G\S S A5

P SVD BEACH CA

SUPER SEAL AND STR PE

F LLMRE CA

STR P NG



05- 423404

05-9.6 101 SUMMARY OF

01/ 11/ 00

Bl DCER | D NAME AND ADDRESS

LI ST OF

Bl D245
REMAI NI NG BI DDERS PAE 3

01/ 12/ 00
SUBCONTRACTORS

CESCR PTIT AN GF PCRTT AN (F WIRK SUBAONTRACTED

01

ACAQ A LANDSCAP NG
SANTA BARBARA CA

AZTECA QONSTRUCTI ON
RANCHO CCRDOVA CA

C AND WHFENCE GCMPANY
VENTURA CA

GV S GONTRACTI NG
LGS ALAMCS CA

GV S GONTRACTI NG
LGS ALAMCS CA

LEE WLSON BLECTR C
ARROYO GRANCE CA

MJ RGBS
P SVD BEACH CA

STATEWLE SAFETY AND S G\S
N POMD CA

SUPER SEAL AND STR PE
F LLMRE CA

| TBVG 38 THRU 45

| TEVS 79 AND 80

I TEVS 8, 15 THRU 18, 87 AND 91 THRU 94

| TEV6 63 THRU 65, 71 THRU 78, 81 THRU 84 AND 86

ITEVS 7, 12, 13, 21 THRU 23, 32, 46 THRU 48

| TEVS 68, 102 AND 103

| TEM 61

ITBVs 4, 6, 9, 19, 20, 69, 70, 88, 89 AND 95

| TBv6 98 THRU 101



05- 423404 Bl D45

05- 9.6 101 CONTRACT PROPOSAL OF LOW Bl DDER PAE 4
01/ 11/ 00 01/ 12/ 00
| TEM | TEM WNTCF ESTI MATED
NQ Qe | TEM DESCR PTI ON MEASLRE  QUANTI TY B D ANONT
1 (S 016768 TEMPCRARY FENCE ( TYPE ESA) M 73 20. 00 1, 460. 00
2 074019 PREPARE STCRM WATER PQLLUTI ON PREVENTI ON LS  LUW S 5, 000. 00* 5, 000. 00
PLAN
3 074020 WATER PQLLUTI ON GONTRCL LS  LUW S 10, 000. 00* 10, 000. 00
4 (9 120090 GONSTRUCTI ON AREA S G\ LS  LUW S 40, 000. 00 40, 000. 00
5 (S 120100 TRAFFI C GONTROL SYSTEM LS  LUW S 411, 006. 00* 411, 006. 00
6 128650 PCRTABLE CHANGEABLE MESSAGE SI G\ LS  LUW S 30, 000. 00 30, 000. 00
7 150221 ABANDON | NLET EA 1 500. 00 500. 00
8 150605 REVO/E FENCE M 2,000 12. 00 24, 000. 00
9 150742 REMD/E ROADSI CE ST QN EA 3 80. 00 240. 00
10 150760 REVD/E S G\ STRICTURE EA 2 5, 000. 00 10, 000. 00
11 150771 REMD/E ASPHALT QONCRETE DI KE M 1,920 7.00 13, 440. 00
12 150805 REMD/E CLLVERT M 64 100. 00 6, 400. 00
13 150820 REMD/E | NLET EA 8 400. 00 3, 200. 00
14 150857 REMD/E ASPHALT QONCRETE SURFAC NG V) 260 20. 00 5, 200. 00
15 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 46 40. 00 1, 840. 00
16 (S) 151570 REGONSTRUCT DOLBLE THR E BEAM BARR ER M 820 33.00 27, 060. 00
17 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 2, 150 50. 00 107, 500. 00
18 152291 RESET GATE EA 3 1, 000. 00 3, 000. 00
19 152320 RESET ROADSI CE SI QN EA 45 110. 00 4, 950. 00
20 152390 RELOCATE ROADSI OE S G EA 9 110. 00 990. 00
21 152430 ADJUST | NLET EA 26 1, 200. 00 31, 200. 00
22 152604 MDD FY | NLET EA 5 2,000. 00 10, 000. 00
23 152606 MD FY DOMCRA N EA 22 450. 00 9, 900. 00
24 (9 016769 QOLD PLANE ASPHALT GONCRETE PAVEMENT MR 920 4. 50 4,140. 00
(135 MV MBI MN)
25 (S 016770 QOLD PLANE ASPHALT GONCRETE PAVEMENT MR 2,080 4.75 9, 880. 00
(165 MV MBI M)
26 (9 016771 QOLD PLANE ASPHALT GONCRETE PAVEMENT MR 1, 240 4. 50 5, 580. 00
(180 MV MAXI M)
27 (9 016772 QOLD PLANE ASPHALT GONCRETE PAVEMENT MR 810 4. 50 3, 645. 00
(195 MV MAXI M)
28 (9 016773 QOLD PLANE ASPHALT GONCRETE PAVEMENT MR 1,720 5. 50 9, 460. 00
(210 MV MBI MN)
29 (S 016774 QOLD PLANE ASPHALT GONCRETE PAVEMENT MR 780 7.00 5, 460. 00
(225 MV MBXI M)
30 153214 REMD/E QONCRETE CLRB M 8, 130 7.00 56, 910. 00
31 153218 REMD/E QONCRETE S| DEWALK V) 29 40. 00 1, 160. 00


http:1,160.00
http:56,910.00
http:5,460.00
http:9,460.00
http:3,645.00
http:5,580.00
http:9,880.00
http:4,140.00
http:9,900.00
http:10,000.00
http:2,000.00
http:31,200.00
http:1,200.00
http:4,950.00
http:3,000.00
http:1,000.00
http:107,500.00
http:27,060.00
http:1,840.00
http:5,200.00
http:3,200.00
http:6,400.00
http:13,440.00
http:10,000.00
http:5,000.00
http:24,000.00
http:30,000.00
http:30,000.00
http:411,006.00
http:411,006.00
http:40,000.00
http:40,000.00
http:10,000.00
http:10,000.00
http:5,000.00
http:5,000.00
http:1,460.00

05- 423404 Bl D245

05-9.6 101 CONTRACT PROPOSAL OF LOW Bl DDER PACE 5
01/ 11/ 00 01/ 12/ 00
| TEM | T]m WINT CF ESTI MATED

N Qe | TEM DESCR PTI ON MEASLRE QUANTI TY B D AMONT

32 155003 CAP | NLET EA 12 800. 00 9, 600. 00
33 016775 REMDV/E CRASH AUSH ON ARRAY (SAND H LLED) EA 2 1, 000. 00 2,000. 00
34 159110 MDD FY GONCRETE BARR ER M 250 50. 00 12, 500. 00
35 160101 ALEAR NG AND GRUBBI NG LS LUMP SUM 9, 000. 00* 9, 000. 00
36 190101 ROADMY EXCAVATI CN M8 4,050 28.00 113, 400. 00
37 190185 SHOULDER BACKI NG STA 85 1, 000. 00 85, 000. 00
38 202011 MLCH M8 165 50. 00 8, 250. 00
39 (9 203016 ERCS ON GONTRQL (TYPE D V4 3, 000 1.70 5, 100. 00
40 (S 204031 TRANSPLANT PALM TREE EA 10 1, 500. 00 15, 000. 00
41 (S 204036 PLANT (GROP B EA 83 30. 00 2,490. 00
42 (S 204098 MN NTAI N EXI STI NG PLANTS LS LUMWP SUM 11, 000. 00* 11, 000. 00
43 (S 204099 PLANT ESTABLI SHVENT WIRK LS LUMP SUM 25, 000. 00* 25, 000. 00
44 (S 206401 MN NTAIN EXI STING | RRIGATI OGN FAQ LI T ES LS LU SUM 15, 000. 00* 15, 000. 00
45 (S 208000 | RR GATI ON SYSTEM LS LUMP SUM 200, 000. 00* 200, 000. 00
46 (S 208908 EXTEND 150 M GONDU T M 6 500. 00 3, 000. 00
47 (S 208909 EXTEND 200 M GONDU T M 3 550. 00 1, 650. 00
48 (S 208910 EXTEND 250 M GONDU T M 6 600. 00 3, 600. 00
49 260201 AASS 2 AGREGATE BASE M8 3,170 35.00 110, 950. 00
50 390095 REPLACE ASPHALT GONCRETE SURFAQ NG M8 760 180. 00 136, 800. 00
51 390152 ASPHALT GONCRETE TONN 79, 200 41.50 3, 286, 800. 00
52 391031 PAVI NG ASPHALT (Bl NDER PAVEMENT TONN 47 400. 00 18, 800. 00

RE NFCRO NG FABR Q
53 393001 PAVEMENT REI NFCRO NG FABR C V4 35, 800 .75 26, 850. 00
54 394002 PLACE ASPHALT QONCRETE (M SCHLLANEQUS N 10, 200 7.00 71, 400. 00
ARER)

55 394040 PLACE ASPHALT QONCRETE D KE (TYFE A M 5, 350 7.00 37,450. 00
56 394042 PLACE ASPHALT QONCRETE D KE (TYFE B) M 990 3.00 2,970.00
57 394044 PLACE ASPHALT QONCRETE D KE (TYFE Q M 420 3.00 1, 260. 00
58 394048 PLACE ASPHALT QONCRETE D KE (TYFE B) M 8, 840 3.00 26, 520. 00
59 394049 PLACE ASPHALT QONCRETE D KE (TYPE F) M 1, 620 3.00 4, 860. 00
60 397001 ASPHALTI C EMLS ON (PAINT Bl NDER) TONN 250 400. 00 100, 000. 00
61 401100 REPLACE GONCRETE PAVEMENT M8 980 510. 00 499, 800. 00
62 415101 CRACK EX STI NG GONCRETE  PAVEMENT M2 28, 600 .60 17, 160. 00
63 510314 AASS 4 CONCRETE (BACKH LL) M8 11 150. 00 1, 650. 00
64 (F) 510502 M NCR QONCRETE (M NCR STRUCTURE) M8 28 2, 400. 00 67, 200. 00
65 (S 530100 SHOTCRETE M8 7 600. 00 4, 200. 00
66 (F) 560218 FURN SH S G\ STRUICTURE ( TRUSS) KG 3,810 2.00 7, 620. 00
67 (SF) 560219 INSTALL S G\ STRUICTURE ( TRUSS) KG 3,810 3.00 11, 430. 00


http:11,430.00
http:7,620.00
http:4,200.00
http:67,200.00
http:2,400.00
http:1,650.00
http:17,160.00
http:499,800.00
http:100,000.00
http:4,860.00
http:26,520.00
http:1,260.00
http:2,970.00
http:37,450.00
http:71,400.00
http:26,850.00
http:18,800.00
http:3,286,800.00
http:136,800.00
http:110,950.00
http:3,600.00
http:1,650.00
http:3,000.00
http:200,000.00
http:200,000.00
http:15,000.00
http:15,000.00
http:25,000.00
http:25,000.00
http:11,000.00
http:11,000.00
http:2,490.00
http:15,000.00
http:1,500.00
http:5,100.00
http:8,250.00
http:85,000.00
http:1,000.00
http:113,400.00
http:9,000.00
http:9,000.00
http:12,500.00
http:2,000.00
http:1,000.00
http:9,600.00

05- 423404 Bl D245

05- LG 101 CONTRACT PROPOSAL OF LOW BI DDER PAE 6
01/ 11/ 00 01/ 12/ 00
| TEM | TEM WNTGQ  ESTIMATED

NQ Qe | TEM DESCR PTI ON MEASLRE  QUANTI TY BD ANOLNT

68 (S 561009 920 MV CAST- | N DR LLED HLE M 4 1, 000. 00 4, 000. 00
QONCRETE PI LE (S GN FOUNDATI QN

69 566011 ROADSI CE S/ GN - ONE POST EA 31 180. 00 5, 580. 00

70 566012 ROACSI OE ST @GN - TWD PCST EA 1 700. 00 700. 00

71 575005 TI MBER RETAI N NG WALL MR 244 105. 00 25, 620. 00

72 641134 450 MV PLASTI C P PE M 2.1 200. 00 420. 00

73 641136 600 MVl PLASTI C PI PE M 11 125. 00 1, 375. 00

74 650079 900 MV REl NFGRCED GONCRETE Pl PE M 3.5 400. 00 1, 400. 00

75 664003 200 MV GCRRUGATED STEEL Pl PE M 0.6 700. 00 420. 00
(1.63 M TH &Y

76 664009 300 MV GCRRUGATED STEEL Pl PE M 10 110. 00 1, 100. 00
(1.63 M TH Y

77 665728 300 MV SLOTTED QCRRUGATED STEEL Pl PE M 46 450. 00 20, 700. 00
(1.63 M TH Q9

78 016776 SPEQ AL SLOTTED DRAI N CLEANOUT EA 7 240. 00 1, 680. 00

79 681134 80 MM PLASTI C Pl PE (EDGE CRAI N M 2,080 32.00 66, 560. 00

80 681137 80 MM PLASTI C Pl PE (EDGE DRA N QUTLET) M 610 55. 00 33, 550. 00

81 690159 300 MV GCRRUGATED STEEL Pl PE DOACRAI N M 20 200. 00 4, 000. 00
(1.63 M TH &9

82 692088 300 MV ENTRANCE TAPER EA 1 500. 00 500. 00

83 703270 450 MM GORRUGATED STEEL Pl PE R SRR M 1.4 600. 00 840. 00
(1.63 M TH &9

84 016777 ENERGY Dl SS PATCR EA 2 350. 00 700. 00

85 016778 M NCR GONCRETE ¥:) 11 650. 00 7, 150. 00
(QURB, GUTTER AND Sl DEWALK)

86 (F) 750001 M SCELLANEQLS | RN AND STEEL KG 4,085 1.00 4, 085. 00

87 (S 800391 GHA N LI NK FENCE (TYPE Q- 1. 8) M 2,000 25. 00 50, 000. 00

88 820107 DELI NEATCR ( ALASS 1) EA 220 35. 00 7,700. 00

89 820132 CBJECT MARKER (TYPE L) EA 31 35. 00 1, 085. 00

90 839481 OONCRETE BARR ER ( TYPE 50) M 62 200. 00 12, 400. 00

91 (S 839521 CABLE RAI LI NG M 15 140. 00 2, 100. 00

92 (S 839530 CABLE ANCHCR ASSEMBLY EA 7 900. 00 6, 300. 00

93 (S 839532 CABLE ANCHCR ASSEMBLY EA 1 400. 00 400. 00
(BREAKAMY, TYPE B)

94 (S 839565 TERV NAL SYSTEM ( TYPE SR) EA 19 2,000. 00 38, 000. 00

95 (S 839631 CRASH OUBH ON MIDULE, SAND FI LLED EA 166 250. 00 41, 500. 00

9% 839701 OONCRETE BARR ER ( TYPE 60) M 6 350. 00 2, 100. 00

97 839704 OONCRETE BARR ER ( TYPE 60D) M 22 400. 00 8, 800. 00


http:8,800.00
http:2,100.00
http:41,500.00
http:38,000.00
http:2,000.00
http:6,300.00
http:2,100.00
http:12,400.00
http:1,085.00
http:7,700.00
http:50,000.00
http:4,085.00
http:7,150.00
http:4,000.00
http:33,550.00
http:66,560.00
http:1,680.00
http:20,700.00
http:1,100.00
http:1,400.00
http:1,375.00
http:25,620.00
http:5,580.00
http:4,000.00
http:1,000.00

05- 423404 Bl D245

05- LG 101 CONTRACT PROPOSAL OF LOW Bl DDER PAE 7
01/ 11/ 00 01/ 12/ 00
| TEM | TEM WNTGCG  ESTIMATED
NO QTE | TEM DESCR PTI ON MEASLRE  QUANTITY BD ANOLNT
98 (S 840515 THERVOPLASTI C PAVEMENT MARKI NG V) 320 37.00 11, 840. 00
99 (S 840560 THERVOPLASTI C TRAFF C STR PE ( SPRAYABLE) M 49, 400 .70 34, 580. 00
100 (S 850101 PAVEMENT MARKER ( NON- REFLECT] VE) EA 4, 980 1.70 8, 466. 00
101 (S) 850102 PAVEMENT MARKER ( REFLECT] VE) EA 3,420 3.30 11, 286. 00
102 (S) 861503 MDD FY LI GHTI NG LS  LUW SWM 175, 000. 00* 175, 000. 00
103 (S) 861504 MID FY LI GHTI NG AND S GN | LLUM NATI ON LS  LUW SWM 10, 000. 00* 10, 000. 00

TOTAL 6, 410, 368. 00


http:6,410,368.00
http:10,000.00
http:10,000.00
http:175,000.00
http:175,000.00
http:11,286.00
http:8,466.00
http:34,580.00
http:11,840.00
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05-423404 Bl 245

05-9.G 101 SUMMARY OF REMAI NI NG BI DDERS PACE 8
01/ 11/ 00 01/ 12/ 00
SECOND
B D AMOUNT
25.00 1825. 00
5, 000. 00* 5000. 00

30, 000. 00* 30000. 00
40, 000. 00* 40000. 00
615, 000. 00* 615000. 00
80, 000. 00* 80000. 00

850. 00 850. 00
19. 00 38000. 00
80. 00 240. 00

10, 000. 00 20000. 00
4.50 8640. 00
70.00 4480. 00
1, 060. 00 8480. 00
25.00 6500. 00

250. 00 11500. 00
34.00 27880. 00
50. 00 107500. 00

375.00 1125. 00

110. 00 4950. 00

110. 00 990. 00

960. 00 24960. 00

1, 900. 00 9500. 00
265. 00 5830. 00
5.00 4600. 00
7.23 15038. 40

11. 00 13640. 00

6. 50 5265. 00
7.75 13330. 00

9. 50 7410. 00
5.00 40650. 00
100. 00 2900. 00
850. 00 10200. 00
1, 100. 00 2200. 00
106. 00 26500. 00
9, 000. 00* 9000. 00
16. 00 64800. 00

500. 00 42500. 00
54. 00 8910. 00

2.25 6750. 00


http:42500.00
http:64800.00
http:26500.00
http:10200.00
http:40650.00
http:13330.00
http:13640.00
http:15038.40
http:24960.00
http:107500.00
http:27880.00
http:11500.00
http:20000.00
http:38000.00
http:80000.00
http:615000.00
http:40000.00
http:30000.00
http:9,000.00
http:1,100.00
http:1,900.00
http:1,060.00
http:10,000.00
http:80,000.00
http:615,000.00
http:40,000.00
http:30,000.00
http:5,000.00
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05-423404 Bl 245

05-9.G 101 SUMMARY OF REMAI NI NG BI DDERS PAE 9
01/ 11/ 00 01/ 12/ 00
SECOND
B D AMOUNT
1, 600. 00 16000. 00
26.60 2207. 80

10, 700. 00* 10700. 00
26, 600. 00* 26600. 00
16, 000. 00* 16000. 00
208, 000. 00* 208000. 00

320. 00 1920. 00
320. 00 960. 00
330. 00 1980. 00

39.00 123630. 00
245.00 186200. 00
42.50 3366000. 00

240. 00 11280. 00

. 65 23270.00

7.50 76500. 00
2.00 10700. 00
2.00 1980. 00
2.00 840. 00
2.00 17680. 00
2.00 3240. 00
200. 00 50000. 00
550. 00 539000. 00
.60 17160. 00
225.00 2475.00
2, 100. 00 58800. 00
3, 900. 00 27300. 00
5.30 20193. 00
1.60 6096. 00

1, 100. 00 4400. 00
175.00 5425. 00
675. 00 675. 00
88. 00 21472.00
200. 00 420. 00
145. 00 1595. 00
550. 00 1925. 00
530. 00 318. 00
900. 00 9000. 00
210. 00 9660. 00
320. 00 2240. 00


http:21472.00
http:20193.00
http:27300.00
http:58800.00
http:17160.00
http:539000.00
http:50000.00
http:17680.00
http:10700.00
http:76500.00
http:23270.00
http:11280.00
http:3366000.00
http:186200.00
http:123630.00
http:208000.00
http:16000.00
http:26600.00
http:10700.00
http:16000.00
http:1,100.00
http:3,900.00
http:2,100.00
http:208,000.00
http:16,000.00
http:26,600.00
http:10,700.00
http:1,600.00
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05- 423404 Bl 245
05-9.6 101 SUMMARY OF REMAI NI NG BIlI DDERS PACE 10
01/ 11/ 00 01/ 12/ 00
SEAOND
B D AMOUNT
33.00 68640. 00
56. 00 34160. 00
70.00 1400. 00
480. 00 480. 00
1, 440. 00 2016. 00
530. 00 1060. 00
660. 00 7260. 00
4.00 16340. 00
25.00 50000. 00
31.00 6820. 00
32.00 992. 00
320. 00 19840. 00
75.00 1125. 00
700. 00 4900. 00
500. 00 500. 00
1, 800. 00 34200. 00
250. 00 41500. 00
320. 00 1920. 00
320. 00 7040. 00
41.00 13120. 00
.80 39520. 00
1.20 5976. 00
3.30 11286. 00
170, 000. 00* 170000. 00
8, 900. 00* 8900. 00
6, 759, 780. 20


http:6,759,780.20
http:170000.00
http:11286.00
http:39520.00
http:13120.00
http:41500.00
http:34200.00
http:19840.00
http:50000.00
http:16340.00
http:34160.00
http:68640.00
http:8,900.00
http:170,000.00
http:1,800.00
http:1,440.00

STATE GF CALIFGRN A Bl D SUMMARY CEPARTMENT CF TRANSPCRTATI ON Bl D245

PACE 1
Bl D CPEN NG DATE 01/ 11/ 00 I N 1 NYO GONTY NEAR LONE PP NE FROM 01/ 12/ 00
QONTRACT NUMBER 09- 297904 0.1 KM SQJIH GF GOIMTAWOMD RAD TO QNTRACT CE ' C'
LCCATT ON 09- I NY- 395-45. 6/ 50. 3 1.2 KMNCRTH OF CARROLL CGREEK ROAD 11 GONTRACT | TEVB
RESURFACE EXI STI NG ROADMY FECERAL A D ACNH P395- (178) E
B QALS D SADVANTAGED BUSINESS ENTERPR SE - 7. 0%
PROPCRALS | SSUED 10 FUND TOTAL  HA22 1, 090, 000 TOTAL NLMBER OF VWORKI NG DAYS 25
NIMBER OF BICOERS 4 ENG NEERS EST 1, 277,160. 00 AMONT UNDER - 233, 126. 00 PERCENT UNDER EST 18. 25
PRORAM BLEMENTS RAS
B D RANK B DTOIAL BIDERID Bl COER | NFCRVATI N ( NAME/ ADDRESY LACATI ON
1 1,044, 034. 00 3 E L YEAGER GONSTRUCTI ON 909 684- 5360
GOWPANY | NC 00140069
P O BX 87 FAX 909 788- 2449
RVERS CE CA 92502- 0087
2 1, 068, 107. 00 4 GRAN TE CONSTRUCTI OGN GOMPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 728-1701
WATSOWM LLE CA 95077- 5085
3 1, 107, 250. 00 2 WJIAXCN BAKER | NC 530 241-1086
00471473
P O BOX 994248 FAX 530 243-0787
RECO NG CA 96099- 4248
4 1,339, 383. 25 1 MJ MENEFEE GONST | NC 559 896- 6745
00745178
9754 S LEONARD FAX 559 891- 8337

SHMA CA 93662



09- 297904
09- I NY-395
01/ 11/ 00

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAE 2

01/ 12/ 00
LI ST OF SUBCONTRACTORS

CESCR PTIT AN GF PCRTT AN (F WIRK SUBAONTRACTED

ASPHALT GONCRETE D KE

CGONSTRUCTI ON AREA S G\

QD PLANE ASPHALT GONCRETE

SEAL CRACKS

STR P NG



09- 297904 Bl D245

09- I NY-395 SUMMARY OF REMAI NI NG BI DDERS PAE 3
01/ 11/ 00 01/ 12/ 00

LI ST OF SUBCONTRACTORS

Bl DCER | D NAME AND ADDRESS CESCR PTIT AN GF PCRTT AN (F WIRK SUBAONTRACTED
04 A C O KE GOWPANY ASPHALT GONCRETE D KE
LI NOOLN CA
ASTI N ENTERPR SES QONSTRUCTI ON AREA S G\S
BAKERSH B.D CA
PAVEMENT RECYQLI NG SYSTEVB QD PLANE ASPHALT GONCRETE
RVERS CE CA
RUBBER ZED CRACK H LLER SEALANT I NC CRACK FI LLING
FULLERTON CA
SUDHAKAR GOMPANY STR P NG
R ALTO CA
Bl COER | D NAME AND ADDRESS CESCR PTI AN CGF PCRTT ON OF VWORK SUBAONTRACTED
02 BBB E MAK (R NO NG ITEM4 (PCRTI AN
VI SALIA CA
SUDHAKAR GOMPANY | THVS 10 AND 11
R ALTO CA
Bl COER | D NAME AND ADDRESS CESCR PTI AN CGF PCRTT ON GF VWORK SUBAONTRACTED
01 WIRKS STR PI NG AND MARKI NG | THVS 10 AND 11
4270 BLTON ST

BALDWN PARK CA 91706



09- 297904 Bl 45

09- | NY- 395 CONTRACT PROPOSAL OF LOW BI DDER PAE 4
01/ 11/ 00 01/ 12/ 00
| TEM | TEM WINT G ESTI NATED
NO Qe | TEM DESCR PTI ON MEASLRE ~ QUANTI TY BD ANONT
1 (S 120090 CONSTRUCTI ON AREA SI G\S LS  LUW SWM 2, 200. 00 2, 200. 00
2 (S 120100 TRAFFI C GONTROL SYSTEM LS  LUW SWM 25, 900. 00 25, 900. 00
3 (S 128650 PCRTABLE CHANGEABLE MESSACE Sl G\ LS  LUW SWM 9, 602. 00* 9, 602. 00
4 (9 153103 QOLD PLANE ASPHALT GONCRETE PAVEMENT MR 6, 760 5. 50 37, 180. 00
5 198007 | MPORTED MATER AL ( SHOULDER BACKI NO TOWN 1,300 18.00 23, 400. 00
6 374206 SEAL RANDOM QRACKS LNKM 15 950. 00 14, 250. 00
7 390104 ASPHALT QONCRETE TOW 18,200 50. 11 912, 002. 00
8 394048 PLACE ASPHALT GONCRETE DI KE (TYPE B) M 110 29. 00 3, 190. 00
9 394050 RUMBLE STR P STA 150 6. 00 900. 00
10 (S) 840656 PANT TRAFFI C STR PE (2- QOAT) M 22, 600 .35 7,910. 00
11 (S 840772 PAVEMENT MARKI NGS ( TAPE) [V 100 75. 00 7, 500. 00

TOTAL 1,044, 034. 00


http:1,044,034.00
http:7,500.00
http:7,910.00
http:3,190.00
http:912,002.00
http:14,250.00
http:23,400.00
http:37,180.00
http:9,602.00
http:9,602.00
http:25,900.00
http:25,900.00
http:2,200.00
http:2,200.00
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09- 297904 r45

09- 1 NY-395 SUMMARY OF REMAI NI NG BI DDERS PAE 5
01/ 11/ 00 01/ 12/ 00
| == [ = [ == m
SECOD | THRD I FOLRTH
BID AVOUNT | BID AVOUNT | BID AVOUNT
6, 000. 00* 6000. 00| 2, 000. 00* 2000. 00| 10, 000. 00* 10000. 00
43, 936. 00* 43936. 00| 87, 800. 00* 87800. 00| 61, 000. 00* 61000. 00
11, 305. 00* 11305. 00| 5, 000. 00* 5000. 00| 9, 869. 25* 9869. 25
5.50 37180. 00| 4.25 28730. 00| 3.25 21970. 00
30. 00 39000. 00| 25. 00 32500. 00| 43.50 56550. 00
1, 100. 00 16500. 00| 1, 000. 00 15000. 00| 1, 123. 60 16854. 00
49.00 891800. 00| 50. 00 910000. 00| 62.45  1136590. 00
25. 00 2750. 00| 21.00 2310. 00| 24. 45 2689. 50
40. 00 6000. 00| 40. 00 6000. 00| 26. 15 3922. 50
.36 8136. 00| .35 7910. 00| .39 8814. 00
55. 00 5500. 00| 100. 00 10000. 00| 111. 24 11124. 00
1, 068, 107. 00 1, 107, 250. 00 1, 339, 383. 25


http:1,339,383.25
http:1,107,250.00
http:1,068,107.00
http:11124.00
http:10000.00
http:1136590.00
http:910000.00
http:891800.00
http:16854.00
http:1,123.60
http:15000.00
http:1,000.00
http:16500.00
http:1,100.00
http:56550.00
http:32500.00
http:39000.00
http:21970.00
http:28730.00
http:37180.00
http:9,869.25
http:5,000.00
http:11305.00
http:11,305.00
http:61000.00
http:61,000.00
http:87800.00
http:87,800.00
http:43936.00
http:43,936.00
http:10000.00
http:10,000.00
http:2,000.00
http:6,000.00

STATE GF CALIFGRN A

BI' D SUMMARY

N SAN JOAQU N GONTY AT VAR OB
LOCATI ONS

REPLACE BR DCE GUARD RAIL

DO SADVANTAGED BUSI NESS ENTERPR SE -

Bl D GPEN NG DATE 01/ 11/ 00
QONTRACT NUMBER 10- 0A8904
LOCATT ON 10-SJ-5-0. 0/ 26. 2
10-S3-205-1.4/13.0
B QALS
PROPCBALS | SSUED 10 FUND TOTAL  HBL
NMBER OF BICOERS 5 BENG NEERS EST
PROCRAM BLEMENTS RAS
B D RANK B D TOTAL
1 601, 427. 50
624, 774. 00
683, 530. 00
746, 075. 00
773, 333. 00

584, 000
552, 600. 00
B OOER I D
4
5
3
1
2

5. 0%

TOTAL NMBER OF VWORKI NG DAYS

AMONT O/ER

48, 827. 50

CEPARTMENT GF TRANSPCRTATI ON

RR | NVOLVEMENT

Bl 245
PAGE 1
01/12/00

QNTRACT GXE'D’
25 GONTRACT | TEVB

FEDERAL AID  ACST- S004- (114) E
PHG S004- (114) E
AQ M X077- (011) E

60

PERCENT O/ER EST 8. 84

Bl DDER | NFGRVATI N ( NAME/ ACDRESS LOCATI ON)

M BUMGARNER | NC

1175 GREE\M LLE RD
LI VERMIRE CA 94550

P C AND N GONSTRUICTTON I NC

1903 FERTADO LANE
BRENTVOID CA 94513

RCBERT J FRANK GONSTRUCTI ON
INC

2806 TARMAC RD

REDO NG CA 96003

APEX FENCE GO INC

P O BOX 545
ANDERSCN CA 96007

QRAL QCRPCRATI ON OF CREGIN

P O BOXX 347
WLSOWM LLE CR 97070

925 373-1986
00529261
FAX 925 373-1890

925 634- 4567
00771652
FAX 925 634-4339

530 222-1408
00520207
FAX 530 222-1429

530 365-3316
00269127
FAX 530 365-5478

503 682- 2252
00332441
FAX 503 682-0110


http:48,827.50
http:552,600.00

10- 0A8904
10-S3-5-0.0
01/ 11/ 00

Bl DCER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAE 2

01/ 12/ 00
LI ST OF SUBCONTRACTORS

CESCR PTIT AN GF PCRTT AN (F WIRK SUBAONTRACTED

04

A C AURBS CQOWPANY
NAPA CA

FARNEST SAFETY INC
LA CA

FARNEST SAFETY INC
LA A

ASPHALT GONCRETE Dl KE (PCRTI QN

QONSTRUCTI ON AREA S A\S, S G\S AND DAL NEATCRS

PORTABLE CHANGEABLE MESSACE Sl GN (PCRTI QN



10- 0A8904 Bl 245

10-S3-5-0.0 SUMMARY OF REMAI NI NG Bl DDERS PAGE 3
01/ 11/ 00 01/ 12/ 00

LI ST OF SUBCONTRACTORS

Bl COER | D NAME AND ADDRESS CESCR PTI AN CGF PCRTT ON GF WIRK SUBAONTRACTED

05 A C D KE COMPANY ASPHALT GONCRETE PADS ( PARTI AL)
2788 VENTURE [R
LI NOGCLN CA 95648

K R C SAFETY GOMPANY | NC I TEMBE 1 AND 2 (PARTIAL)
6084 WHRLEY AVE
VI SALIA CA 93291

NORNOCD GONSTRUCTI ON ITEMB 2, 5 14 AND 15 (PARTIAL)
P O BXX 1569
PLEASANTCN CA 94566

RUSS BENTERPR SES | NC CRASH AUSH ON (PARTI AL)
1533 BERER DR VE
SAN JCBE CA 95112

Bl COER | D NAME AND ADCRESS CESCR PTI ON GF PCRTI ON GF VWIRK SUBAONTRACTED
03 HUNSAKER SAFETY CONSTRUCTI ON AREA S GNS AND TRAFFI C GONTRCL ( PARTIAL)
P O BOX 11487

FRESNO CA 93773

Bl OCER | D NAME AND ACDRESS CESCR PTI ON GF PCRTT ON GF VWIRK SUBGONTRACTED

01 A C D KE COMPANY ASPHALT GONCRETE AND O KE
2788 VENTURE DR

LINOGCLN CA 95648

K R C SAFETY GOMPANY | NC QONSTRUCTI ON AREA S G\S, PCRTABLE GHANGEABLE MESSACGE S GN
6084 WHRLEY AVE

VI SALIA CA 93291



10- 0A8904 Bl 245

10-S3-5-0.0 SUMMARY OF REMAI NI NG Bl DDERS PACE 4
01/ 11/ 00 01/ 12/ 00

LI ST OF SUBCONTRACTORS

Bl COER | D NAME AND ACDRESS CESCR PTI AN CGF PCRTT ON OF WIRK SUBAONTRACTED

02 A C D KE COMPANY | TEMB 9 THRU 12 AND 25 (PARTI AL)
2788 VENTURE [R
LI NOGCLN CA 95648

LANE SAFETY | TEMB 2 AND 3 (PARTIAL)
340 WG-ANN\HL RD STE F
BENAA CA 94510

STATEWDE SAFETY AND SSANS INC | TEM 25 (PARTI AL)
P O BXX 1440
P SVD BEACH CA 93448



10- 0A8904 Bl 245

10- SJ-5-0. 0 CONTRACT PROPOSAL OF LOW BI DDER PAE 5
01/ 11/ 00 01/ 12/ 00
| TEM | TEM WNTGCG  ESTIMATED
NO Qe | TEM DESCR PTI ON MEASLRE  QUANTI TY BD ANONT
1 (S 120090 CONSTRUCTI ON AREA S G\S LS  LUWP S 3, 500. 00 3, 500. 00
2 (S 120100 TRAFFI C GONTROL SYSTEM LS  LUWP S 30, 000. 00 30, 000. 00
3 (S 128650 PORTABLE CHANGEABLE MESSAGE SI G LS  LUWP SV 14, 000. 00* 14, 000. 00
4 150771 REMD/E ASPHALT QONCRETE DI KE M 1,320 22.00 29, 040. 00
5 151270 SALVAGE METAL BR D&E RAILING M 2,010 22.00 44, 220. 00
6 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 140 33. 00 4, 620. 00
7 152392 RELQCATE ROADSI DOE S| GN (WD PCST) EA 1 225. 00 225. 00
8 158101 SALVAGE CRASH OUSH ON MIDULES EA 12 50. 00 600. 00
9 390103 ASPHALT QONCRETE (TYPE B) TOWN 40 204. 00 8, 160. 00
10 394002 PLACE ASPHALT QONCRETE (M SCHLLANEQLS MR 6 440. 00 2, 640. 00
AREA)
11 394044 PLACE ASPHALT QONCRETE DI KE (TYPE Q M 590 3.20 1, 888. 00
12 394049 PLACE ASPHALT QONCRETE DI KE (TYPE F) M 740 3.20 2, 368. 00
13 (F) 510502 M NOR GONCRETE (M NCR STRUCTURE) MB 20.6 2, 700. 00 55, 620. 00
14~ 690273 300 MV Bl TUM NOUS GOATED GCRRUGATED M 58 130. 00 7, 540. 00
STEEL P PE DOMDRAI N
15 692094 300 MV Bl TUM NOUS GOATED ENTRANCE TAPER EA 3 300. 00 900. 00
16 820107 DELI NEATCR (ALASS 1) EA 67 32.00 2, 144. 00
17 (S 832003 METAL BEAM GUARD RAI LI NG (DD PCST) M 2,150 57.75 124, 162. 50
18 (S) 839530 CABLE ANCHR ASSEMBLY EA 29 600. 00 17, 400. 00
19 (S 839532 CABLE ANCHOR ASSEMBLY EA 1 600. 00 600. 00
(BREAKAMY, TYPE B)
20 (S) 839551 TERM NAL SECTI ON (TYPE B) EA 90 50. 00 4, 500. 00
21 (S) 839553 END SECTI ON EA 4 50. 00 200. 00
22 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 22 2, 300. 00 50, 600. 00
23 (S) 839565 TERM NAL SYSTEM ( TYPE SR) EA 8 1, 800. 00 14, 400. 00
24 (S) 839570 RETURN SECTI ON EA 29 100. 00 2, 900. 00
25 (S) 839591 CRASH OBH N SAND FI LLED EA 32 5, 600. 00 179, 200. 00

TOTAL 601, 427. 50


http:601,427.50
http:179,200.00
http:5,600.00
http:2,900.00
http:14,400.00
http:1,800.00
http:50,600.00
http:2,300.00
http:4,500.00
http:17,400.00
http:124,162.50
http:2,144.00
http:7,540.00
http:55,620.00
http:2,700.00
http:2,368.00
http:1,888.00
http:2,640.00
http:8,160.00
http:4,620.00
http:44,220.00
http:29,040.00
http:14,000.00
http:14,000.00
http:30,000.00
http:30,000.00
http:3,500.00
http:3,500.00
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10- 0A8904 Bl 245

10-SJ-5-0.0 SUMMARY OF REMAI NI NG BI DDERS PAE 6
01/ 11/ 00 01/ 12/ 00
|- R REEEEEEEEEEEE R R EEEEEEE R |-
SECOND | THRD | FOURTH | FI FTH
BD AMONT | BD AMONT | BD AMONT | BD AMONT
.............................................................. |------------------------------- e e e e e e e e e e mc e cmmmmmmmm—————
4, 200. 00* 4200. 00| 10, 000. 00* 10000. 00| 5, 000. 00* 5000. 00| 4, 650. 00* 4650. 00
28, 000. 00* 28000. 00| 100, 000. 00*  100000. 00| 40, 000. 00 40000. 00| 80, 000. 00* 80000. 00
6, 200. 00* 6200. 00| 17, 000. 00* 17000. 00| 15, 000. 00* 15000. 00| 8, 500. 00* 8500. 00
5.00 6600. 00| 15. 00 19800. 00| 19. 60 25872. 00| 15. 00 19800. 00
41.00 82410. 00| 30. 00 60300. 00| 14. 80 29748. 00| 20. 00 40200. 00
50. 00 7000. 00| 90. 00 12600. 00| 70. 00 9800. 00| 60. 00 8400. 00
250. 00 250. 00| 200. 00 200. 00| 200. 00 200. 00| 550. 00 550. 00
100. 00 1200. 00| 160. 00 1920. 00| 50. 00 600. 00| 57.00 684. 00
190. 00 7600. 00| 140. 00 5600. 00| 200. 00 8000. 00| 220. 00 8800. 00
22.00 132. 00| 50. 00 300. 00| 30. 00 180. 00| 37.00 222.00
10. 35 6106. 50| 28. 00 16520. 00| 12. 00 7080. 00| 15. 00 8850. 00
10. 35 7659. 00| 28. 00 20720. 00| 12. 00 8880. 00| 14. 00 10360. 00
1, 790. 00 36874. 00| 2, 900. 00 59740. 00| 6, 200. 00 127720. 00| 2,975. 00 61285. 00
280. 00 16240. 00| 60. 00 3480. 00| 150. 00 8700. 00| 84. 00 4872. 00
300. 00 900. 00| 400. 00 1200. 00| 250. 00 750. 00| 500. 00 1500. 00
15. 00 1005. 00| 50. 00 3350. 00| 30. 00 2010. 00| 35. 00 2345. 00
57. 65 123947. 50| 90. 00 193500. 00| 70. 50 151575. 00| 82. 00 176300. 00
600. 00 17400. 00| 700. 00 20300. 00| 700. 00 20300. 00| 580. 00 16820. 00
500. 00 500. 00| 700. 00 700. 00| 900. 00 900. 00| 565. 00 565. 00
70. 00 6300. 00| 100. 00 9000. 00| 35. 00 3150. 00| 200. 00 18000. 00
150. 00 600. 00| 100. 00 400. 00| 40. 00 160. 00| 200. 00 800. 00
2, 750. 00 60500. 00| 4, 000. 00 88000. 00| 2, 500. 00 55000. 00| 2, 750. 00 60500. 00
1, 950. 00 15600. 00| 3, 500. 00 28000. 00| 2, 000. 00 16000. 00| 2, 500. 00 20000. 00
150. 00 4350. 00| 100. 00 2900. 00| 50. 00 1450. 00| 170. 00 4930. 00
5, 725. 00 183200. 00| 250. 00 8000. 00| 6, 500. 00 208000. 00| 6, 700. 00 214400. 00
624, 774. 00 683, 530. 00 746, 075. 00 773, 333.00
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STATE GF CALI FORN A BI' D SUMMARY CEPARTMENT CF TRANSPCRTATI ON B D245

PACE 1
RR 1 NVOLVEMENT 01/ 12/ 00

Bl D CPEN NG DATE 01/ 11/ 00 I N SAN JOAQU N GONTY AT VAR OB

QONTRACT NUMBER 10- 492904 LOCATI ONS QNTRACT GE'G'
LOCATT ON 10-SJ-4-R15.6 16 GONTRACT | TEVB
10-SJ-5-6.4/39.6
10- SJ-205-R3. 4

JAG NI SEALS AND TREAT BR D&E DECXK FEDERAL AD NONE

MBE GOALS. MNR TY BUSI NESS ENTERPR SES - 0. 0% WMEN S BUSI NESS ENTERPR SES - 0. 0% DO SABLED VETERANS BUSI NESS ENTERPR SES - 3. 0%
PROPCBALS | SSUED 14 FUND TOTAL  HVB8 0 TOTAL NOMBER OF VWIRKI NG DAYS 30

P O BOX 5475
SHASTA LAKE CA 96089

FAX 530 275-0706

N.MBER OF BICOERS 7 ENG NEERS EST 233, 250. 00 AMONT UNDER 64, 030. 00 PERCENT UNDER EST 27. 45
B D RANK B DTOIAL BIIDERID Bl DOER | NFCRVATI ON - ( NAME ADCRESS/ LACATI AN
169, 220. 00 MAUMPAQ FH CINC 925 875-1352 COC PRE- QA MED
00766205
6773 S BRRA GORT STE E FAX 925 875-1353
DUBLI N CA 94568
216, 485. 00 VEST GOAST BR DGE I NC 707 746-8028 COC PREF QA MED
00526319
3701 MALLARD [R FAX 707 746- 0936
BEN QA CA 94510
217, 940. 00 BLAI SDE L GONSTRUCTI N GOMPANY 530 245-0132 SB PRE- QA MDD
00680461
P O BOX 493459 FAX 530 245-1016 B DIS O/ER SBP
REDO NG CA 96049 PREFERENCE LIM TS
219, 695. 00 INTEGR TY PLUS | NOORPCRATED 909 699-3011 CC PRE- QA MED
00700772
P O BOX 893460 FAX 909 676-6541
TEMEQULA CA 92589
222,208. 75 CE G&EEN P 916 939-9199 SB PRE- QA MD
00493327
5088 HLLSDALE AR FAX 916 939-9197 B DIS O/ER SBP
B DORADO H LLS CA 95762 PREFERENCE LIM TS
271, 610. 00 ARCAD AN ENTERPR SES 530 275-4443 SB PREF QLA MED
00688157

B DIS OER SEP
PREFERENCE LIM TS


http:64,030.00
http:271,610.00
http:222,208.75
http:219,695.00
http:217,940.00
http:216,485.00

10- 492904
10- SJ-4-R15
01/ 11/ 00

278, 017.00

5

BENCO QONTRACTI NG AND
ENGNEER NG INC

9888 KENT ST

BHK QROE CA 95624

Bl Cr45
PAE 2
01/ 12/ 00

916 686-5030 CC PREF LAl MED
00439713

FAX 916 685- 1459



10- 492904
10- SJ-4-R15
01/ 11/ 00

Bl COER | D NAME AND ACDRESS

LI ST OF

Bl 245

PACE 3

01/ 12/ 00
SUBCONTRACTORS

DESCR PTTAON GF PARTI ON OF WIRK SLBAONTRACTED

06 A F A QINSTRCITON I NC
FRESNO CA

CONSTRUCTI ON AREA S G\S AND GHANGEABLE MESSAGE S QN



10- 492904 Bl D245

10-SJ-4-R15 PAE 4

01/ 11/ 00 01/ 12/ 00
LI ST OF SUBCONTRACTORS

Bl DCER | D NAME AND ADDRESS CESCR PTIT AN GF PCRTT AN (F WIRK SUBAONTRACTED
07 H TECH TRAFFI C SRV CGES I NC QONSTRUCTI ON AREA S G\S
MIDESTO CA
SALI NAS RE NFCRO NG RE NFARO NG
LI VERMIRE CA
Bl COER | D NAME AND ADDRESS CESCR PTI AN CGF PCRTT ON GF WIRK SUBOONTRACTED
04 CAMBLI N STEEL REBAR ( PARTI AL)
SACRAMENTO CA
Bl COER | D NAME AND ADCRESS CESCR PTI AN CF PCRTT ON GF VWORK SUBAONTRACTED
01 VWATER CONSLLTANTS I TEMB 1 AND 3 (PARTIAL)

LUCERN\E VALLEY CA

Bl COER | D NAME AND ADCRESS CESCR PTI AN GF PCRTT ON GF VWORK SUBAONTRACTED

03 ATLAS QONSTRUCTI ON SUPPLY | NC FURN SH BR DCE DECK TREATMENT MATER AL
4840 BA NSELL ST
SAN DERO CA 92111

CAMBLIN STEHL SERM CE INC BAR RE NFCRO NG STEEL (PARTI AL)
1655 B CAM NO AVE

SACRAMENTO CA 95815



10- 492904

Bl D245
10-SJ-4-R15 PAE 5
01/ 11/ 00 01/ 12/ 00
LI ST OF SUBCONTRACTORS
Bl COER | D NAME AND ADDRESS CESCR PTI AN CF PCRTT ON GF WIRK SUBAONTRACTED
02 CAMBLI N STEEL REBAR
SACRAMENTO CA
AQ.B\H B.D ENTERPR SES I TEMB 1 AND 2 (PARTIAL)
PALO CEDRO CA
Bl COER | D NAME AND ADCRESS CESCR PTI AN CF PCRTI ON GF VWIRK SUBAONTRACTED
05 CAMBLI N STEEL REBAR
SACRAMENTO CA
QONTRACTGRS GEM CAL JO NI SEALS, (LEAN AND TREAT BR D&E DECKS

HAYWARD CA



10- 492904 Bl D245

10- SJ- 4-R15 CONTRACT PROPOSAL OF LOW BI DDER PAE 6
01/ 11/ 00 01/ 12/ 00
| TEM | TEM WINT CGF ESTI MATED
NO QE | TEM DESCR PTI ON MEASLRE  QUANTI TY BD AVOUNT
1 120090 QONSTRUCTI ON AREA SI G\ LS  LUWP SW 2, 400. 00* 2, 400. 00
2 (9 120100 TRAFFI C GONTROL SYSTEM LS  LUWP S 16, 000. 00* 16, 000. 00
3 (9 128650 PCRTABLE GHANGEABLE MESSAGE S G LS  LUWP SWM 2, 600. 00* 2, 600. 00
4 153235 CLEAN BR D&E DECK MR 3,810 4.50 17, 145. 00
5 157560 BR D&E REMDVAL ( PCRTI QN LS  LUWP SWM 6, 700. 00* 6, 700. 00
6 260210 AGEREGATE BASE ( APPROACH SLAB) B 9 120. 00 1, 080. 00
7 510053 STRICTURAL QONGRETE, BR DGE M8 0.4 1, 000. 00 400. 00
8 510087 STRICTURAL QONGRETE, APPROACH SLAB M8 9 625. 00 56, 250. 00
(TYFEER
9 510800 PAVI NG NOTCH EXTENSl ON M8 2.5 3, 850. 00 9, 625. 00
10 511118 CLEAN EXPANSI N JQ NT M 124 34. 00 4, 216. 00
11 (S 519117 JANT SEAL (MR 30 MV) M 56 102. 00 5, 712. 00
12 (S 048078 JONT SEAL (MR 40 M) M 61 105. 00 6, 405. 00
13 (S 519144 JONT SEAL (MR 50 MV) M 34 185. 00 6, 290. 00
14 (S 048079 JANT SEAL (MR 65 MV M 10 314. 00 3, 140. 00
15 (F) 540102 TREAT BR DGE DECK MR 3,810 2.20 8, 382. 00
16 540109 FLR\ SH BR DGE DECK TREATMENT MATER AL L 1,525 15. 00 22, 875. 00
(LOVODR

TOTAL 169, 220. 00
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10- 492904 Bl C245

10- SJ-4-RI5 SUMMARY OF REMAI NI NG BI DDERS PAE 7
01/ 11/ 00 01/ 12/ 00
R DL LR R DR LR R DR E R R R EEEEEE LR
SECOND | THRD | FOURTH | FI FTH

B D ANOUNT | B D ANOUNT | B D ANOUNT | B D ANMOUNT
______________________________________________________________ |_______________________________ e e e e e e e e e e e e e c e e m e ——————
10, 000. 00* 10000. 00| 1, 500. 00* 1500. 00| 2, 400. 00* 2400. 00| 5, 000. 00* 5000. 00
20, 000. 00* 20000. 00| 30, 000. 00* 30000. 00| 18, 000. 00* 18000. 00| 14, 000. 00* 14000. 00
10, 000. 00* 10000. 00| 20, 000. 00* 20000. 00| 13, 500. 00* 13500. 00| 16, 000. 00* 16000. 00
1.00 3810. 00| 2.10 8001. 00| 2.00 7620. 00| 2.50 9525. 00
10, 000. 00* 10000. 00| 4, 000. 00* 4000. 00| 15, 000. 00* 15000. 00| 7, 500. 00* 7500. 00
500. 00 4500. 00| 200. 00 1800. 00| 100. 00 900. 00| 475. 00 4275. 00
5, 000. 00 2000. 00| 8, 000. 00 3200. 00| 17, 500. 00 7000. 00| 20, 000. 00 8000. 00
700. 00 63000. 00| 675. 00 60750. 00| 725. 00 65250. 00| 700. 00 63000. 00
3,000. 00 7500. 00| 3, 100. 00 7750. 00| 2, 250. 00 5625. 00| 4, 000. 00 10000. 00
100. 00 12400. 00| 51. 00 6324. 00| 70. 00 8680. 00| 65. 00 8060. 00
100. 00 5600. 00| 82. 00 4592. 00| 165. 00 9240. 00| 225. 00 12600. 00
100. 00 6100. 00| 85. 00 5185. 00| 175. 00 10675. 00| 225. 00 13725. 00
100. 00 3400. 00| 87.00 2958. 00| 200. 00 6800. 00| 270. 00 9180. 00
100. 00 1000. 00| 90. 00 900. 00| 250. 00 2500. 00| 475. 00 4750. 00
5. 00 19050. 00| 8.00 30480. 00| 3.00 11430. 00| 2.50 9525. 00
25. 00 38125. 00| 20. 00 30500. 00| 23.00 35075. 00| 17.75 27068. 75

216, 485. 00 217, 940. 00 219, 695. 00 222,208. 75
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10- 492904 Bl Dp45

10- SJ- 4- RI5 SUMMARY OF REMAI NI NG BI DDERS PAE 8
01/ 11/ 00 01/ 12/ 00
R R EEEE L LR R IR L LR
S XTH | SEVENTH
B D ANOUNT | B D ANOUNT
_______________________________ |_______________________________
4, 000. 00* 4000. 00| 2, 500. 00* 2500. 00
35, 000. 00* 35000. 00| 50, 000. 00 50000. 00
25, 000. 00* 25000. 00| 9, 000. 00* 9000. 00
5.00 19050. 00| 2.70 10287. 00
5, 000. 00* 5000. 00| 10, 000. 00* 10000. 00
100. 00 900. 00| 450. 00 4050. 00
5, 000. 00 2000. 00| 13, 000. 00 5200. 00
885. 00 79650. 00| 975. 00 87750. 00
8, 000. 00 20000. 00| 5, 000. 00 12500. 00
45. 00 5580. 00| 52.50 6510. 00
135. 00 7560. 00| 130. 00 7280. 00
185. 00 11285. 00| 155. 00 9455. 00
225.00 7650. 00| 210. 00 7140. 00
320. 00 3200. 00| 375. 00 3750. 00
6.00 22860. 00| 7.00 26670. 00
15. 00 22875. 00| 17. 00 25925. 00
271, 610. 00 278, 017. 00
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